

SCOPE OF WORK DETAIL: Refer to all attachments in ORCA for specific requirements.  
 Specific Requirements: Reach info: Bill Coday 816-803-4924 /[wc7681@att.com](mailto:wc7681@att.com). Please update via email with what is placed and upon finishing project. All work to be done as shown on work prints unless otherwise noted here in scope of work detail. Final walk through or pics required for final billing. All changes must be pre-approved prior to work being done (Codes and Cost w/ email approval from LCE).

**Project Number: A05BKG4**

<b>Project Name:</b>	DOUGLAS ST CITY PROJ EE4160
<b>Estimated In-Service Date:</b>	30-Jan-2026
<b>Project Description:</b>	GOV-ROU- -EE4160: DOUGLAS ST ROAD MOVE
<b>Mod Code:</b>	MUNN 100%
<b>GEO LOC:</b>	EE4160
<b>FRC:</b>	45X, 4C, 4X, 845X, 85C, 85X
<b>Project Notes:</b>	<p>What: THIS PROJECT RELOATED AT&amp;T CABLES IN CONFLICT WITH NEW STORM SEWERS ON DOUGLAS ST. IT WILL PLACE          @ 300' 5BQ2MT-144          @ 1634' 5BQ2MR-864          @ 4398' 5BQ2MR-432          @ 150' 5BQ2MT-216          @ 150' 5BQ2MT-72          HH-24X36X24 1          GRD-ROD 2          3"-PVC 4098'</p> <p>Work Location/Address: DOUGLAS RD STORM DRAIN          City/State: LEES SUMMIT/ MO          WC Name: KSCYMO41</p> <p>Governmental Entity Requesting Work: LEES SUMMIT WATER UTILITIES          Governmental Contact Person (Name &amp; Number): Levi Anderson          Kimley-Horn   805 Pennsylvania Avenue, Suite 150, Kansas City, MO 64105          Direct: (816) 683-9249   Mobile: (573) 777-2100</p> <p>Customer approved letter of agreement: CITY OF LEES SUMMIT          Why Not Reimbursable: WORK IS IN CITY RIGHT OF WAY          Why this way: DOUGLAS RD STORM DRAINS. AT&amp;T SERVICES IN RIGHT OF WAY.          Why now: ECD=3-1-2026</p>