PROJECT MANUAL

Including Bid Documents & Contract Documents for Construction of

MID-CONTINENT PUBLIC LIBRARY

WORK PACKAGE 15
LEE’S SUMMIT BRANCH

150 W OLDHAM PKWY
LEE’'S SUMMIT, MO 64081

PART A

Of Parts A, B, C

GENERAL CONDITIONS
& ARCHITECTURAL

CCCCCCCCCCCC

SAP
DESIGN - helix.

ARCHITECTS

OCHSNER HARE & HARE - OLSSON - TRUE ENGINEERING

March 18, 2021

SDA PROJECT NO. 17-0900 SET NO.



WORK PACKAGE 15

LEE’'S SUMMIT BRANCH

MID CONTINENT PUBLIC LIBRARY
TABLE OF CONTENTS

PROJECT MANUAL PART A — GENERAL CONDITIONS & ARCHITECTURAL

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

SECTION 000001 — TABLE OF CONTENTS

SECTION 000002 — DIRECTORY

SECTION 000004 - REGISTRANTS

SECTION 001116 — INVITATION TO BID

SECTION 002113 — INSTRUCTIONS TO BIDDERS

SECTION 003000 — SITE ACCESS PLAN

SECTION 003113 — MILESTONE SCHEDULE OF CONSTRUCTION

SECTION 004123 — BID PROPOSAL FORM

SECTION 005200 — CONTRACT BETWEEN CONTRACTOR AND SUBCONTRACTOR

SECTION 005200 — MATERIAL AND EQUIPMENT AGREEMENT

SECTION 006113 — PERFORMANCE AND PAYMENT BOND FORM

SECTION 006200 — SUBCONTRACTOR AND SUPPLIER PARTIAL WAIVER AND AFFIDAVIT (POST PAYMENT)
SECTION 006200 — BILL OF SALE

SECTION 006200 — NON-NEGOTIABLE BAILMENT RECEIPT

SECTION 006276 — APPLICATION AND CERTIFICATE FOR PAYMENT

SECTION 006500 — SUBCONTRACTOR AND SUPPLIER FINAL WAIVER AND AFFIDAVIT (POST PAYMENT)
SECTION 007200 — GENERAL CONDITIONS

SECTION 007300 — SPECIFIC PROJECT REQUIREMENTS

SECTION 007300A — SPECIFIC PROJECT REQUIREMENTS (ATTACHMENT A — ELECTRONIC DATA RELEASE)
SECTION 0073008 — SPECIFIC PROJECT REQUIREMENTS (ATTACHMENT B — COORDINATION PROGRAM)
SECTION 007300C — SPECIFIC PROJECT REQUIREMENTS (ATTACHMENT C — CONSTRUCTION INDOOR AIR
QUALITY)

SECTION 007316 — INSURANCE PROGRAM

SECTION 007336 — EQUAL OPPORTUNITY

SECTION 007343 — PREVAILING WAGE REQUIREMENTS

SECTION 008000 — SUPPLEMENTARY CONDITIONS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 011000 — SUMMARY

SECTION 012300 — ALTERNATES

SECTION 012500 - SUBSTITUTION PROCEDURES

SECTION 012600 - CONTRACT MODIFICATION PROCEDURES
SECTION 012900 - PAYMENT PROCEDURES

SECTION 013233 - PHOTOGRAPHIC DOCUMENTATION
SECTION 013300 - SUBMITTAL PROCEDURES

SECTION 014000 - QUALITY REQUIREMENTS

SECTION 014200 - REFERENCES

SECTION 016000 - PRODUCT REQUIREMENTS

SECTION 017300 - EXECUTION

SECTION 017700 - CLOSEOUT PROCEDURES

SECTION 017823 - OPERATION AND MAINTENANCE DATA
SECTION 017839 - PROJECT RECORD DOCUMENTS
SECTION 017900 - DEMONSTRATION AND TRAINING
SECTION 017910 - WARRANTIES AND BONDS

TABLE OF CONTENTS - 000001 - 1



WORK PACKAGE 15
LEE’'S SUMMIT BRANCH
MID CONTINENT PUBLIC LIBRARY

DIVISION 02 - EXISTING CONDITIONS

SECTION 024119 - SELECTIVE DEMOLITION
DIVISION 03 - CONCRETE

SECTION 033000 - CAST-IN-PLACE CONCRETE
DIVISION 04 - MASONRY

SECTION 042000 - UNIT MASONRY
DIVISION 05 - METALS

SECTION 051200 - STRUCTURAL STEEL FRAMING
SECTION 053100 - STEEL DECKING

SECTION 054000 - COLD-FORMED METAL FRAMING
SECTION 055000 - METAL FABRICATIONS

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES

SECTION 061053 - MISCELLANEOUS ROUGH CARPENTRY

SECTION 061600 — SHEATHING

SECTION 064023 — INTERIOR ARCHITECTURAL WOODWORK

SECTION 064116 — PLASTIC-LAMINATE-FACED ARCHITECTURAL CABINETS

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

SECTION 070150.61 — ELASTOMERIC SILICONE ROOF COATING
SECTION 071113 - BITUMINOUS DAMPPROOFING

SECTION 072100 - THERMAL INSULATION

SECTION 072726 - FLUID-APPLIED MEMBRANE AIR BARRIERS
SECTION 074213.13 - FORMED METAL WALL PANELS

SECTION 074213.23 - ALUMINUM COMPOSITE MATERIAL WALL PANELS
SECTION 074293 — SOFFIT PANELS

SECTION 075423 - THERMOPLASTIC POLYOLEFIN (TPO) ROOFING
SECTION 076200 - SHEET METAL FLASHING AND TRIM

SECTION 077200 - ROOF ACCESSORIES

SECTION 079200 - JOINT SEALANTS

DIVISION 08 - OPENINGS

SECTION 081113 - HOLLOW METAL DOORS AND FRAMES

SECTION 081416 - FLUSH WOOD DOORS

SECTION 083113 — ACCESS DOORS AND FRAMES

SECTION 084113 - ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS
SECTION 084136 — GLASS DOOR DISPLAY CASE SYSTEM

SECTION 084229.23 — SLIDING AUTOMATIC ENTRANCES

SECTION 087100 - DOOR HARDWARE

SECTION 088000 — GLAZING

SECTION 088113 — DECORATIVE GLASS FILM

TABLE OF CONTENTS - 000001 - 2



WORK PACKAGE 15
LEE’'S SUMMIT BRANCH
MID CONTINENT PUBLIC LIBRARY

DIVISION 09 - FINISHES

SECTION 092216 - NON-STRUCTURAL METAL FRAMING
SECTION 092900 - GYPSUM BOARD

SECTION 093000 —TILING

SECTION 095200 — SUSPENDED ARCHITECTURAL CEILINGS
SECTION 096513 - RESILIENT BASE & ACCESSORIES
SECTION 096813 - TILE CARPETING

SECTION 097713 - WALL COVERINGS

SECTION 097720 — DECORATIVE FIBERGLASS REINFORCED WALL PANELS
SECTION 099113 — EXTERIOR PAINTING

SECTION 099123 - INTERIOR PAINTING

SECTION 099127 — SEALED CONCRETE FINISHING
SECTION 099800 — MASONRY COLOR TREATMENT

DIVISION 10 - SPECIALTIES

SECTION 101150 — MARKERBOARDS

SECTION 101419 - SIGNAGE

SECTION 102113.19 - PLASTIC TOILET COMPARTMENTS
SECTION 102239 — FOLDING PANEL PARTITIONS
SECTION 102800 — TOILET AND BATH ACCESSORIES
SECTION 104413 - FIRE PROTECTION CABINETS
SECTION 104416 - FIRE EXTINGUISHERS

DIVISION 12 - FURNISHINGS
SECTION 122200 - CURTAINS
SECTION 122413 - ROLLER WINDOW SHADES
SECTION 123100 — UPHOLSTERED FURNISHINGS
SECTION 123661.13 — QUARTZ COUNTERTOPS

PROJECT MANUAL PART B — MECHANICAL, ELECTRICAL & PLUMBING

DIVISION 21 — FIRE SUPPRESSION

SECTION 210500 — COMMON WORK RESULTS FOR FIRE SUPPRESSION
SECTION 211200 — FIRE-SUPPRESSION SPRINKLER SYSTEMS

DIVISION 22 — PLUMBING

SECTION 220517 — SLEEVES AND SLEEVE SEALS FOR PLUMBING PIPING

SECTION 220523 — GENERAL-DUTY VALVES FOR PLUMBING PIPING

SECTION 220529 — HANGERS AND SUPPORTS FOR PLUMBING PIPING AND EQUIPMENT
SECTION 220553 - IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT

SECTION 220719 - PLUMBING PIPING INSULATION

SECTION 221005 - PLUMBING PIPING

SECTION 221006 — PLUMBING PIPING SPECIALTIES

SECTION 223000 - PLUMBING EQUIPMENT

SECTION 224000 - PLUMBING FIXTURES

TABLE OF CONTENTS - 000001 - 3



WORK PACKAGE 15
LEE’'S SUMMIT BRANCH
MID CONTINENT PUBLIC LIBRARY

DIVISION 23 — HVAC

SECTION 230529 - HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT
SECTION 230553 - IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT
SECTION 230593 - TESTING, ADJUSTING, AND BALANCING FOR HVAC
SECTION 230713 - DUCT INSULATION

SECTION 230719 — HVAC PIPING INSULATION

SECTION 23093 - DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC
SECTION 230993 - SEQUENCE OF OPERATIONS FOR HVAC CONTROLS
SECTION 232300 - REFRIGERANT PIPING

SECTION 233100 - HVAC DUCTS AND CASINGS

SECTION 233300 - AIR DUCT ACCESSORIES

SECTION 233700 - AIR OUTLETS AND INLETS

SECTION 237433 - DEDICATED OUTDOOR AIR UNITS

SECTION 238129 - VARIABLE REFRIGERANT FLOW HVAC SYSTEMS

DIVISION 26 — ELECTRICAL

SECTION 260519 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES
SECTION 260526 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS
SECTION 260529 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS
SECTION 260533.13 - CONDUIT FOR ELECTRICAL SYSTEMS

SECTION 260533.16 - BOXES FOR ELECTRICAL SYSTEMS

SECTION 260553 - IDENTIFICATION FOR ELECTRICAL SYSTEMS

SECTION 260919 - ENCLOSED CONTACTORS

SECTION 260923 - LIGHTING CONTROL DEVICES

SECTION 262416 - PANELBOARDS

SECTION 262726 - WIRING DEVICES

SECTION 262816.16 - ENCLOSED SWITCHES

SECTION 264300 - SURGE PROTECTIVE DEVICES

SECTION 265100 - INTERIOR LIGHTING

SECTION 265600 - EXTERIOR LIGHTING

DIVISION 28 — ELECTRONIC SAFETY AND SECURITY
SECTION 281000 - ACCESS CONTROL

SECTION 283111 - BUILDING INTRUSION DETECTION
SECTION 284600 - FIRE DETECTION AND ALARM

PROJECT MANUAL PART C - SITE WORK AND LANDSCAPING

DIVISION 31 - EARTHWORK
SECTION 311000 — SITE CLEARING

SECTION 312000 — EARTH MOVING
SECTION 313116 — TERMITE CONTROL

TABLE OF CONTENTS - 000001 - 4



WORK PACKAGE 15
LEE’'S SUMMIT BRANCH
MID CONTINENT PUBLIC LIBRARY

DIVISION 32 - EXTERIOR IMPROVEMENTS

SECTION 323119 — ORNAMENTAL FENCE

SECTION 323223 — SEGMENTAL RETAINING WALLS

SECTION 323300 — SITE FURNISHINGS

SECTION 328400 — PLANTING IRRIGATION

SECTION 329200 — TURF AND GRASSES

SECTION 329219 — NATIVE GRASS AND WILDFLOWER SEEDING
SECTION 329300 — PLANTS

DIVISION 33 - UTILITIES

SECTION 330500 — COMMON WORK AND CITY REFERENCES

GEOTECHNICAL ENGINEERING REPORT

TABLE OF CONTENTS - 000001 - 5



WORK PACKAGE 15
LEE’'S SUMMIT BRANCH
MID CONTINENT PUBLIC LIBRARY

SECTION 00002 - PROJECT DIRECTORY

Owner: Mid Continent Public Library (MCPL)
Administrative Headquarters
15616 East Highway 24
Independence, MO, 64050

Owner’s Representative: Jacob Wimmer, Capital Improvement Project Manager
MCPL, Administrative Headquarters
jwimmer@mymcpl.org
816.521.7286 (office) 816.550.3625 (cell)

Construction Manager (at Risk) JE Dunn Construction
1001 Locust Street, Kansas City, MO 64106
Bobby Miller; Project Manager; Bobby.Miller@jedunn.com
direct 816.283.9056 mobile 913.636.7663

Architect of Record: Sapp Design Associates Architects, P.C.
3750 S. Fremont Avenue
Springfield, MO 65804
417-877-9600
Brad McKenzie, AlA; Project Manager; mckenzie@sdaarchitects.com
James Stufflebeam, AIA; Sr. Project Manager; stufflebeam@sdaarchitects.com

Associate Architect & Interior Design:  Helix Architecture + Design
1629 Walnut Street, Kansas City, MO 64108;
816.300.0300
Taylore Keller, Registered Interior Designer; tkeller@helixkc.com
Michael Heule, AIA, Principal, Project Manager; mheule@helixkc.com

Structural Engineer: Olsson
2111 South 67th Street, Suite 200, Omaha, NE 68106
402.970.2316
Cary Schroeder, PE; Project Manager; cschroeder@olsson.com

MEP Engineer: True Engineering Group
3659 South Ave, Springfield, MO 65807
417.708.7025
Jacob Nelson, PE, Project Manager; nelson@true-mep.com

Civil Engineer: Olsson
7301 West 133rd Street, Suite 200 Overland Park, KS 66213
913.381.1170
Terry Parsons, PE, Sr. Project Engineer, tparsons@olsson.com

Landscape Architect: (Under Separate Contract with Owner)
Ochsner Hare & Hare, (a design studio of Olsson)
1801 McGee Street,Suite #101, Kansas City, MO 64108
816.442.6082
Kelly Thompson, LA, Project Mgr.; kthompson@olsson.com

END OF PROJECT DIRECTORY
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REGISTRANTS

The personal seal of the registered Architect of Record or each shown Engineer shall be the legal equivalent of his
signature whenever and wherever used, and the owner of the seal shall authenticate this sheet and the specification
sections pertaining to this sheet. Responsibility shall be disclaimed for all other plans, specifications, estimates,
reports or other documents or instruments relating to or intended to be used for any part or parts of this project.

Those sections each discipline is responsible for shall be as listed alongside seal of same.

SEAL ARCHITECT OF RECORD

Sapp Design Associates, Architects, P.C.

3750S. Fremont, Springfield, MO 65804
417-877-9600

Missouri State Certificate of Authority # 000607

Sections:

024119, *042000, 061053, 061600, 070150.61, 071113,
072100, 072726, 074213.13, 074213.23, 074293, 075423,
076200, 077200, 079200, 081113, 081416, 084113,
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*Architectural only
Michael J. Sapp, Architect
MO # A-5051
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REGISTRANTS

The personal seal of the registered Architect of Record or each shown Engineer shall be the legal equivalent of his
signature whenever and wherever used, and the owner of the seal shall authenticate this sheet and the specification
sections pertaining to this sheet. Responsibility shall be disclaimed for all other plans, specifications, estimates, reports
or other documents or instruments relating to or intended to be used for any part or parts of this project.

Those sections each discipline is responsible for shall be as listed alongside seal of same.

ARCHITECT OF RECORD
Helix.
1629 Walnut Street
Kansas City, MO 64108
816-300-0300
Missouri State Certificate of Authority #000720

Sections:

064023, 064116, 083113, 084136, 088113, 092900, 093000,
095200, 096513, 096813, 097713, 097720, 099123, 090127,
101150, 102113.19, 102239, 122200, 122413, 123100,
123661.13

Michael John Heule, Architect
MO #A-5451
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REGISTRANTS

The personal seal of the registered Architect of Record or each shown Engineer shall be the legal equivalent of his
signature whenever and wherever used, and the owner of the seal shall authenticate this sheet and the specification
sections pertaining to this sheet. Responsibility shall be disclaimed for all other plans, specifications, estimates,
reports or other documents or instruments relating to or intended to be used for any part or parts of this project.

Those sections each discipline is responsible for shall be as listed alongside seal of same.

SEAL STRUCTURAL ENGINEER OF RECORD

Olsson, Inc.

1251 NW Briarcliff Parkway, Suite 50

Kansas City, MO 64116

816-301-5397

Missouri State Certificate of Authority # 001592

COLLINGSWORTH

NUMBER
PE-2016003082 Sections:

*033000, *042000, 051200, 053100, 054000, 055000

*Structural only

Cameron Collingsworth, Structural Engineer
MO # PE-2016003082
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The personal seal of the registered Architect of Record or each shown Engineer shall be the legal equivalent of his
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s NUMBER :555 Sections:
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Jacob Nelson, PE
MO# PE-2009018758
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Terry M Parsons, Civil Engineer
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MCPL - Work Package 15 - Lee's Summit (-)
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CONSTRUCTION

Note to Bidders: Bid Scopes will be issued via Addendum by the week of 3/29/21.

March 22, 2021

SECTION 00 11 16
INVITATION TO BID

Re: MCPL - Work Package 15 - Lee's Summit
150 NW Oldham Pkwy, Lee's Summit, MO 64081

Ladies and Gentlemen:

J.E. Dunn Construction Company, hereafter referred as the Contractor, has issued bid documents for the
project described below and requests your bid proposal on the Scopes of Work identified in this Front End.

The following list highlights information associated with the Project that may be helpful in your bidding
process. Bidders should review the Bidding Documents in their entirety for a complete discussion of the

items highlighted below.

PROJECT NAME

PROJECT
DESCRIPTION

PRE-BID
CONFERENCE

BIDDING
DOCUMENTS

BID PROPOSAL
BID DUE DATE

ACCOUNTING
BREAKDOWN

LENGTH OF

VALIDITY OF BID

INTERPRETATION
AND ADDENDA

SUBSTITUTIONS

INSURANCE
REQUIREMENTS

00 11 16 - Invitation to Bid

MCPL - Work Package 15 - Lee's Summit

5,000 SF Addition and 17,000 SF Renovation of the MCPL Lee's Summit library
branch.

No Pre-Bid Conference will be held for this project. Please contact Eric Nickeson
with any questions regarding this project. 816-516-299

Bidding Documents are available on SmartBidNet.

Use the Bid Proposal Form in Section 00 41 23.

Bids will be received until 2:00 PM on April 14th, 2021. Please direct all bids to the
attention of Eric Nickeson at Eric.Nickeson@jedunn.com

This project requires an accounting breakdown to be used for conceptual
estimating purposes. Reference 00 21 13 - Instructions to Bidders for a
descpription of the required breakdown for the Project.

All Bids shall be valid for acceptance by the Contractor for a period of [Forty-Five
(45)] calendar days] after submission of the Bid(s).

Requests for interpretations, clarifications, corrections or changes of the Bidding
Documents must be made in writing at least seven (7) calendar days prior to the
date for receipt of Bids. No Addenda will be issued later than two (2) business
days prior to the date for receipt of Bids except for the limited situations set forth in
the Instructions to Bidders.

Substitutions will be allowed as provided in the Instructions to Bidders and
pursuant to Division 01.

Insurance requirements are included in the Subcontract, M&E Contract and/or
Controlled Insurance Manual included herein. Subcontractors will not be
allowed on site until they have fully complied with the insurance

Page 1 of 2
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requirements.
PREVAILING WAGES Prevailing wages are required on this Project.

MBE/WBE GOALS MBE/WBE goals are required on this Project. Certified companies to submit
documentation with Bid Form.

TAXES/EXEMPTIONS This Project is exempt from state sales and use tax. See Instructions to Bidders
for more information.

OTHER SPECIAL Contractors to comply with Owner specific requirements as detailed on 00 73 00 -
REQUIREMENTS Special Requirements.

QUESTIONS All questions regarding this Division 00 should be directed to the Contractor.

Please refer to the Instructions to Bidders for further information. All Bids are to be in strict accordance with
the Bidding Documents and all related Bidding Requirements and Subcontract Documents.

BID DOCUMENTS:

Contractor reserves the right to reject any or all bids, waive any irregularities or award the work to someone
other than the low Bidder.

We look forward to receiving your Bid(s). If you have any questions or require further assistance, please
contact the undersigned.

Sincerely,
Eric Nickeson
J.E. Dunn Construction Company

cc: File

00 11 16 - Invitation to Bid Page 2 of 2
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SECTION 00 21 13
INSTRUCTIONS TO BIDDERS

[Title |Section|
|General [

Definitions (I
[The Bidding Documents o

IForm of Agreement between Contract and Subcontractor|| XVIII

|
|
|
|Examination of Bidding Documents and Site || v \
|Interpretation and Addenda || \% ‘
[Substitution v
|Pre-Bid Conference v |
[Time and Place to Receive Bids v |
The Bid x|
|Pre-Qualification of Bidders x|
Bidder Representations x|
IModification and Withdrawal of Bids x|
IRejection of Bids x|
|Acceptance of Bid (Award) || XIV ‘
ISchedule I xv |
|Subcontractor Default | xvi |
lInsurance | xvi |
|
|
|
|
|

|Form of Agreement between Contract and Supplier || XIX
|Labor Harmony XX
|Sa|es and Use Tax Exemption || XXI
|Prevai|ing Wage || XXII

A. GENERALDEFINITIONS

A.

B.

The Project is being constructed through a design-bid-build delivery method where the work will
be subcontracted and coordinated by the Contractor.

Selected Subcontractors and Suppliers have been invited to submit a Lump Sum Bid for the
construction of the Work described in the Bidding Documents.

Bidders are required to study carefully and conform to these instructions in order that their Bid(s)
be complete, responsive and acceptable.

Addenda are written or graphic instruments issued by the Architect prior to the execution of the
Subcontract which modify or interpret the Bidding Documents by addition, deletion, clarification
or correction

An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the
amount of the Base Bid if the corresponding change in the Work, as described in the Bidding

00 21 13 - Instructions to Bidders Page 1 of 9



MCPL - Work Package 15 - Lee's Summit (-)
JEDUNN’

CONSTRUCTION

Documents and the Specifications, is accepted by the Owner

C. The Architect is the architectural firm identified herein which has entered into a contractual
agreement with the Owner to provide certain design services for the Project. The term Architect
shall also refer to its sub-consultants.

D. The Base Bid is the amount stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which Work may be added or deleted for
amounts stated in Alternate Bids and Unit Prices.

E. ABid is an offer of a Bidder submitted on the prescribed form contained in the Bidding
Documents or a complete and properly signed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

F. A Bidder is a person or entity who submits a Bid for the labor and material described in the
Scope of Work set forth in the Bid Proposal.

G. Bidding Documents include the Bidding Requirements, the Subcontract Documents and the
other documents included or identified in the Project Manual that could impact a Bid.

H. The Bidding Requirements consist of the Invitation to Bid, Instructions to Bidders and other
sample bidding and other forms contained in the Project Manual and all Addenda describing the
bidding process.

I. Contractor, whether as a General Contractor or Construction Manager at Risk, shall refer to the
contractor named in the Invitation to Bid which has entered into an agreement with Owner to
provide construction services on the Project.

J. The Scope of Work is the Work described and identified for a specific aspect of the Project.

K. The Subcontract Documents consist of the form of Agreement between the Owner and
Contractor (“Prime Contract”), form of Agreement between Contractor and Subcontractor
(“Subcontract”) or Material & Equipment Contract form (“M&E Contract”), General Conditions,
Supplementary Conditions, Drawings, Specifications, all Addenda issued prior to execution of the
Subcontract and other documents identified in the Subcontract or M&E Contract.

L. Subcontractor shall refer to the entity that will enter into a contractual agreement with the
Contractor to provide labor and material for a particular Scope of Work.

M. The Successful Bidder is the responsible Bidder who submits the lowest and best Bid responsive
to the Bidding Requirements and to whom the Contractor, on the basis of the Contractor’s
evaluation, will make an award of Subcontract.

N. Supplier shall refer to the entity that will enter into a contractual agreement with the Contractor to
supply material and/or equipment for the Project.

O. A Unit Price is an amount stated in the Bid as a price per unit of measurement for material,
equipment or labor as described in the Bidding Documents.

P. The Work means the construction and services required by the Subcontract Documents
including all labor, material, equipment and services provided or to be provided by the
Subcontractor to fulfill the Subcontractor’s obligation under the Subcontract Documents.

Q. The word furnish when used means furnish completely, including all work and associated costs
for: materials, shop drawings, transportation, insurance, field measurements, expediting,
shipping, handling, packaging, storage, touch up materials, owners manuals, training, and any
other accessories required for a complete installation. Shipping methods and delivery dates for
furnished items shall be coordinated with the receiver/ installer and shall include all reasonable
provisions required for unloading. (Proper container, lift gate if required.)

R. The word install when used means install completely, including all work and associated costs
for: receiving, unloading, unpacking, verification of quantity and condition, inventorying, hoisting,
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rigging, equipment, lifts, storage, hangers, supports, sleeves, coordination, layout, shop
drawings, review of shop drawings by others, field measurements, excavation, backfill,
dewatering, installation, cutting and patching, firestopping, daily clean up, inspections,
documentation, protection of own work and work of others, rough-in, testing, as-built drawings,
and all other accessories, services and facilities required for a complete installation. Repair or
replace items damaged, misplaced, stolen, or otherwise deemed unfit for installation as
determined by the Architect after proper inventorying of materials and/or equipment supplied by
others.

The word provide when used means furnish and install completely, including all work and
associated costs for: furnishing, installing, materials, labor, equipment, layout, tools, and any
other temporary or permanent facilities required to complete the work.

Terms of art and other words not specifically defined herein have the same meaning as those
used and/or defined in the Subcontract Documents.

C. THE BIDDING DOCUMENTS

A.

Bidders shall use complete sets of Bidding Documents in preparing Bids. Neither the Owner, the
Contractor, nor the Architect shall assume any responsibility for errors, mistakes,
misrepresentations or incomplete bids resulting from the use of incomplete sets of Bidding
Documents.

In making copies of the Bidding Documents available, the Owner, Architect and Contractor do so
only for the purpose of obtaining Bids on the Scopes of Work and do not confer a license or grant
permission to use the Bidding Documents for any other purpose.

D. EXAMINATION OF BIDDING DOCUMENTS AND SITE

A.

B.

It is the responsibility of each Bidder, before submitting a Bid, to:

1. carefully study and compare the Bidding Documents with each other, and with other work
being bid concurrently or presently under construction to the extent that it relates to the
Scope of Work for which the Bid is submitted,

2. visit and examine the Project site to become familiar with local conditions that may effect
cost, progress, performance or furnishing of the services or Work;

3. consider federal, state and local laws and regulations that may affect cost, progress,
performance or furnishing of the services or Work; and

4. notify the Contractor immediately of all conflicts, errors, inconsistencies or ambiguities
discovered by Bidder in the Bidding Documents.

Site Information

1. Within the Bidding Documents, there may be reports of explorations and tests of
subsurface conditions at or contiguous to the site of the Project (“Geotechnical Reports”).
If Geotechnical Reports are not included in the Bidding Documents, they will be made
available to Bidders upon request. It is strongly recommended that those who are bidding
on a Scope of Work which may be impacted by subsurface conditions obtain and/or review
the Geotechnical Reports.

2. The Bidding Documents may identify reports and/or drawings relating to Asbestos, PCB,
Petroleum, Hazardous W aste, Radioactive Material or other hazardous materials
(“Hazardous Materials”). Copies of these reports and drawings will be made available to
Bidders upon request. Provisions relating to responsibilities for such conditions are set
forth in the Subcontract Documents.

3. These reports, drawings and other documents referenced in this section are not part of the
Subcontract Documents. The Bidder is responsible for any interpretation, extrapolation or
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conclusion it draws from any technical data or any other data, interpretations, opinions or
information contained in such reports or drawings or shown or indicated in other
documents related to subsurface conditions or Hazardous Materials.

C. Upon reasonable notice, Contractor and/or Owner will provide each Bidder access to the site to
conduct such examinations, inspections and studies as each Bidder deems necessary for
submission of a Bid.

E. INTERPRETATIONS AND ADDENDA

A. All questions regarding the meaning or intent of the Bidding Documents are to be directed to the
Contractor who will forward such questions to the Architect, if needed.

B. Bidders shall promptly notify the Contractor of any ambiguity, inconsistency or error which they
discover upon examination of the Bidding Documents, the Project site and the local conditions.

C. Bidders requiring interpretation, clarification, correction or change of the Bidding Documents
shall make a written request which must reach the Contractor within the time set forth in the
Invitation to Bid.

D. Requests received less than the time set forth in the Invitation to Bid may not be answered.

E. Interpretations, clarifications, corrections and changes to the Bidding Documents considered
necessary by the Contractor or Architect in response to such questions or otherwise will be
made by Addenda.

F. No Addenda will be issued later than the time set forth in the Invitation to Bid except for an
Addendum withdrawing the request for Bids or postponing the date for receipt of Bids.

G. Reasonable efforts will be made to fax or deliver notifications of Addenda to all who are known to
have received a complete set of Bidding Documents.

H. Copies of Addenda will be made available for inspection wherever Bidding Documents are on file
for that purpose.

I. Itis the responsibility of each Bidder to ascertain and confirm, prior to submitting a Bid, that the
Bidder has received all Addenda. Each Bidder shall also acknowledge its receipt of all Addenda
in its Bid(s). Owner, Contractor and Architect are not responsible for errors or omissions in Bids
from Bidders who have not received all Addenda.

J. Only interpretations, clarifications, corrections and changes made by formal written
Addenda will be binding. Interpretations, clarifications, corrections and changes to the
Bidding Documents made in any other manner will not be binding, and Bidders shall not
rely upon them.

K. In the case of an ambiguity, inconsistency or error in Bidding Documents not clarified by
Addendum, the higher quality, more expensive option and/or greater quantity of Work shall be
provided in accordance with the Contractor’s interpretation.

L. Failure of the Bidder to notify the Contractor or Architect of a known ambiguity, inconsistency or
error in the Bidding Documents will waive the Bidder’s right to seek additional compensation for
such ambiguity, inconsistency or error.

F. SUBSTITUTIONS

A. Reference in the Specifications to any product, material, equipment, type or form of construction
shall establish a minimum standard of quality and shall not be construed as limiting competition.

B. The products, materials and equipment described in the Bidding Documents establish a
standard of required design, spare parts availability, strength, durability, usefulness,
serviceability, operating cost, convenience, and for the purpose intended to be met by any
proposed substitution.

C. Reference to standard specifications for basic materials shall not be modified for any
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substitutions proposed.

D. No request for substitution will be considered prior to receipt of Bids unless a written request for
approval has been received by the Contractor or Architect within the time set forth in the Invitation
to Bid. Requests for substitution will not be considered when proposed with a Bid.

E. Requests for substitutions will only be considered under the following procedures:

1. Therequest is made under the “or approved equal’ or the “or approved substitute”
provisions of the Subcontract Documents.

2. The request is received within the time period set forth in the Invitation to Bid.

3. Each request includes the name of the material, product, equipment or system for which it
is to be substituted, correlated to specification section and page; all basic data and
characteristics of the proposed substitute so that a direct comparison may readily be
made.

4. The request complies completely with the other requirements for substitutions set form in
Division 01.

F. ltis the sole responsibility of the Bidder making the request to submit complete descriptive and
technical information necessary for the Architect to evaluate the substitution.

G. The burden of proof of the merit of the proposed substitution is upon the Bidder making the
request. The Architect’s decision of approval or disapproval of a proposed substitution
shall be final.

H. If the Architect approves a proposed substitution prior to receipt of Bids, such approval will be set
forth by written Addendum. An approval of a request for substitution made in any other manner
will not be binding, and Bidders shall not rely upon an approval made in any other manner.

I. No substitutions will be allowed subsequent to the Subcontract award unless specifically
provided for in the Subcontract Documents.

G. PRE-BID CONFERENCE

A. No pre-bid conference will be held as stated in the Invitation to Bid.

H. TIME AND PLACE TO RECEIVE BIDS

A. Contractor will receive Bids until the time on the date indicated in the Invitation to Bid or indicated
by Addendum. Bids received after this time may not be accepted.

B. Bids shall be submitted at the place indicated in the Invitation to Bidders or indicated by
Addendum. Bidders shall assume full responsibility for timely delivery at the location designated
for receipt of Bids.

|. THE BID

A. Lump Sum Bids will be received from Bidders for the Scopes of Work identified in the Bidding
Documents. Bids shall include all Work defined within the Scope of Work, including but not
limited to the relevant Specification Section(s).

B. Bids are to include all overhead, profit, labor, applicable taxes, insurance, licenses, permits,
tools, equipment, materials, services, labor, supervision and incidentals necessary or required
for the completion of the Scopes of Work identified in the Bidding Documents.

C. No Bidder may submit more than one (1) Bid per Scope of Work. Multiple Bids for the same
Scope of Work from an individual or entity under the same or different names will not be
considered.

D. The project requires an accounting breakdown for documentation of historical cost
information to be used for conceptual estimating purposes on future pursuits. Refer to
Section 00 41 23 -Bid Proposal Form.

1. After bid and within 24 hours from request by the Contractor, provide an accurate
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breakdown of the Base Bid and any accepted Alternates (as directed by the
Contractor).
2. If awarded the Project, Bidder agrees to provide the same accounting breakdown at
Project completion with any changes to the contract during the course of
construction incorporated into the values.
3. Utilize the Bid Proposal Cost Breakdown form provided in Section 00 41 24.

J. PRE-QUALIFICATION OF BIDDERS

A. All Bidders must be qualified to perform the Work described in the Bidding Documents. All
Bidders must demonstrate their ability, experience, technical expertise, efficiency, integrity,
reputation, capacity of personnel and financial resources to properly and timely perform the Work
described in the Bidding Documents to be considered a responsible Bidder.

B. To be qualified to perform the Work described in the Bidding Documents, the Bidder must
submit and/or update the necessary information on Contractor’s online Subcontractor
Management System located at http://sms.jedunn.com.

C. Only invited Bidders that are qualified may Bid the Project. The Contractor or Owner may reject
proposals or Bids from non-invited and/or non-qualified firms. Contact Contractor for information
regarding qualifying to Bid the Project.

K. BIDDER REPRESENTATIONS

A. Each Bidder, by submitting its Bid, represents that:

1. The Bidder has examined, carefully studied and understands the Bidding Documents,
including all Addenda and other related information, and its Bid is made in accordance
therewith.

2. The Bidder has read and understands the Subcontract Documents to the extent that such
documentation relates to the Scope of Work for which its Bid is submitted, and for other
portions of the Project, if any, being bid concurrently or presently under construction.

3. The Bidder has visited the site, familiarized itself with the local conditions under which the
Work is to be performed and has correlated its observations with the requirements of the
proposed Subcontract Documents.

4. The Bidder is familiar with all federal, state and local Laws and Regulations that may affect
cost, progress or performance of the Work.

5. The Bid is based upon materials, equipment and systems required by the Bidding
Documents without exception unless otherwise approved.

6. The Bidder will not later request, and will not later expect to receive, additional payment for
Work related to conditions which could have been determined by examination of the site
and the Bidding Documents.

7. The Bidder will agree to contract under the Subcontract Documents as provided
(including project-specific modifications, if any, made at a later time) without
clarification or modification.

B. By submitting a Bid, Bidder agrees that any protest, controversy, dispute or claim arising from the
Invitation to Bidders, the Bidder’s submission of the Bid, the Owner’s or Contractor’s rejection of
any Bid and/or the award of a Subcontract or M&E Contract shall be subject to the same dispute
resolution requirements as are set forth in the Subcontract Documents, which are incorporated
herein by this reference.

L. MODIFICATION AND WITHDRAWAL OF BIDS

A. Bid may be modified or withdrawn any time prior to the time for receipt of Bids indicated in the

Invitation to Bidders.
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B. Bids may not be withdrawn, modified or canceled for the period of time set forth in the

Invitation to Bid following the time and date for the receipt of Bids.
M. REJECTION OF BIDS

A. The Contractor and/or Owner reserve the right to reject any or all Bids, including, without
limitation, the right to reject Bids that are incomplete, irregular, nonconforming, non-responsive,
unbalanced or conditional.

N. ACCEPTANCE OF BID (AWARD)

A. ltis the intent of the Contractor to award a Subcontract or M&E Contract to the lowest,
responsible Bidder provided the Bid has been submitted in accordance with the requirements of
the Bidding Documents.

B. In awarding the Subcontract or M&E Contract, the Contractor may take into consideration the
Bidder’s skill, facilities, capacity, experience, responsibility, previous work record and financial
standing; and, the necessity of prompt and efficient completion of work herein described. The
inability of any Bidder to meet the requirements mentioned above may be cause for rejection of
the Bid.

C. The Contractor and/or Owner may interview any and all Bidders before the Subcontract or M&E
Contract is awarded. The interview will enable the Contractor and Owner to ask the Bidder
questions about materials, labor, duration, Scope of Work, the Subcontract Documents or the
Bidder’s qualifications and abilities.

D. The Contractor and Owner shall have the right to waive informality or irregularities in a Bid
received and to accept the Bid which, in the their judgment, is in the Owner’s and Contractor’s
best interest

E. The Owner and Contractor shall have the right to accept Alternates in any order or combination,
unless otherwise specifically provided in the Bidding Documents, and to determine the low
Bidder on the basis of the sum of the Base Bid and Alternate(s) accepted.

O. SCHEDULE

A. The Bidder agrees that if awarded the Subcontract or M&E Contract it will substantially complete
the Work in accordance with the schedule developed by the Contractor. A preliminary
construction schedule has been included in Section 00 31 13.

B. The Bidder hereby agrees to commence work under the Subcontract or M&E Contract within
seven (7) calendar days after the date of a “Notice to Proceed”, unless otherwise stipulated in
that notice.

P. SUBCONTRACTOR DEFAULT
A. Performance And Payment Bond
1. The Bidder shall indicate the actual cost to furnish bonds covering the faithful performance
of this Subcontract and payment of all obligations arising thereunder. Bonds shall be
issued by a surety company that is rated “A-“ or better by A.M. Best Company. The surety
shall have a per bond underwriting limit set forth in the most current United
States Treasury Circular 570 List that is greater than or equal to the face value of the bond.
2. Bonds (if required) shall be written on forms approved by the Contractor. Bonds shall be
written in full amount of the Contract Sum and shall name the Contractor as obligee. The
approved bond form is included as Section 00 61 13.
B. Contractor will only pay for the actual cost of the bond based upon an invoice from the surety.
Q. INSURANCE

A. This Project will have a Controlled Insurance Program ("CIP"), as set forth in the Project

Insurance Manual. The Project Insurance Manual IS a Contract Document that describes the
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requirements and procedures of the CIP.

B. All Bidders shall include in their base bid the cost of providing the insurance required by the
Controlled Insurance Manual, but excluding the cost of onsite General Liability coverage.

C. In addition, all Bidders shall include the cost of complying with the safety requirements contained
in the Project Insurance Manual.

R. FORM OF AGREEMENT BETWEEN THE CONTRACTOR AND SUBCONTRACTOR

A. The Agreement for the Work will be the Subcontract identified in the Bid Documents, as modified
and amended, including all General, Supplemental or Special Conditions (“Subcontract”). See
Section 00 52 00.

B. The Subcontract may be modified from the form included to reflect Project-specific
provisions required by the Owner. Otherwise, the Subcontract shall not be changed from
the form that is included. The Bidder shall include in its Bid all costs associated with
executing the Subcontract as provided in Section 00 52 00.

S. FORM OF AGREEMENT BETWEEN THE CONTRACTOR AND SUPPLIER

A. The agreement for the providing of material, goods or equipment will be the Material &
Equipment Contract, including all General Supplemental or Special Conditions (“M&E Contract”).
See Section 00 52 00.

B. The M&E Contract may be modified from the form included to reflect Project-specific
provisions required by the Owner. Otherwise, the M&E Contract shall not be changed
from the form that is included. The Bidder shall include in its Bid all costs associated with
executing the M&E Contract as provided in Section 00 52 00.

T. LABOR HARMONY [OPTIONAL -CONTACT PROJECT LEGAL COUNSEL TO DETERMINE IF
THIS SECTION APPLIES AND WHICH TRADES SHOULD BE LISTED IN THE SECOND
PARAGRAPH.]

A. The Bidder acknowledges that the Contractor is a party to certain collective bargaining
agreements with various union crafts, which agreements affect the work of
subcontractors while working on this Project. Bidder agrees that, to the extent any such
agreement is applicable to the on-site construction work performed by the Bidder on this
Project, Bidder shall take all steps necessary to comply with the subcontractor articles or
other applicable provisions of the Contractor's collective bargaining agreements. If any
portion of the Bidder's Work is further subcontracted, then second tier subcontractors
shall be bound by and observe all terms and provisions of such collective bargaining
agreements to the same extent as is required of the Bidder.

B. Contractor is signatory to agreements with the following crafts:

Carpenters

Laborers

Operating Engineers

Cement Masons

Brick Masons

Ironworkers

Teamsters

NogohkhwbE

|. SALES & USE TAX EXEMPTION [OPTIOINAL — DELETE THIS SECTION AND ITS REFERENCE IN
THE TABLE OF CONTENTS IF NOT APPLICABLE.]
A. Supplies, materials, goods and equipment incorporated into the Project are exempt from
payment of State sales and use tax. Accordingly, all Bids shall not include sales and use tax.
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Successful Bidders will be issued copies of the Tax Exemption Letter and Exemption Certificate
issued by the [State] Department of Revenue with their Subcontract or M&E Contract. The
Subcontractor/Supplier shall make copies of these documents and provide them to each vendor
from whom the Subcontractor/Supplier purchases tangible personal and labor services sales tax
exempt. The sales or compensating tax exemption number must be available to the vendor at
the time the invoice is rendered or the exemption for sales or compensating tax cannot be
claimed.

Upon completion of the Project the Subcontractor/Suppler shall furnish to the Owner a sworn
statement, on a form to be provided by the director of taxation, that all purchases so made were
entitled to exemption. All invoices shall be held by the Subcontractor/Supplier for a period of five
(5) years and shall be subject to audit by the director of taxation.

Failure to use the granted tax exemption properly can result in civil and criminal penalties.
Subcontractor or Supplier hereby agrees to defend, indemnify and hold Contractor and Owner
harmless from any loss, damage, cost or penalty assessed against them by the State of [State]
arising from Subcontractor's or Supplier's improper implementation of the tax exemption granted
to this Project.

Il. PREVAILING WAGE

A.

00 21 13 - Instructions to Bidders

Bids shall be based on payment of wage rates not less than the prevailing hourly wage for each
craft or classification of workmen engage on the Work as determined by the Missouri Division of
Labor Standards.

See Section 00 73 43 for more information regarding prevailing wage requirements.
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SECTION 00 31 13
MILESTONE SCHEDULE OF CONSTRUCTION

Bidders recognize that revisions in the planned schedule are inherent in the nature of construction. This may
result in revisions to the schedule of construction for the Project and the Bidders’ Work during the progress of
construction. Bidders acknowledge that Owner or Contractor cannot guarantee Bidders, if selected, will be
able to start the Work on any particular date or continue without interruption once started. Bidders shall
include in their Bid all costs associated with this risk.
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07-Oct-21
07-Oct-21
18-Oct-21
18-Oct-21
21-Oct-21
08-Nov-21

01-Nov-21
08-Nov-21
08-Nov-21
11-Nov-21
11-Nov-21
17-Nov-21
22-Nov-21
22-Nov-21
22-Nov-21
22-Nov-21
22-Nov-21
22-Nov-21
22-Nov-21
01-Dec-21
01-Dec-21
08-Dec-21
13-Dec-21

Finish

02-Aug-21

09-Aug-21
30-Aug-21
12-Aug-21
24-Sep-21
08-Oct-21
15-Oct-21*
15-Oct-21*
15-Oct-21
07-Dec-21

23-Aug-21
18-Aug-21
27-Aug-21
17-Sep-21
01-Oct-21

08-Oct-21
15-Oct-21
22-Oct-21
29-Oct-21
09-Nov-21
05-Nov-21
19-Nov-21
19-Nov-21

24-Sep-21
05-Nov-21
20-Oct-21
20-Oct-21
26-Oct-21
19-Oct-21
03-Nov-21
10-Nov-21

05-Nov-21
19-Nov-21
10-Nov-21
17-Nov-21
17-Nov-21
19-Nov-21
30-Nov-21
24-Nov-21
30-Nov-21
24-Nov-21
24-Nov-21
09-Dec-21
30-Nov-21
07-Dec-21
07-Dec-21
10-Dec-21
27-Dec-21

Total

Float
2

24
24
41

11
1

31
1
55
20

[¢)]

20
20

NI O 00O N N O w»,

o o

20| |
38|
20|

15| !
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22|
20|
19|
10|

15|

Feb Mar Apr
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P @ Install Extenor Blocking & Sheathing
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2021

Jul Aug

[ Structural & Exterior Building Demo

BN U/G MEP

EEE Site Clearing & Rough Grading
| [ Site Utilities
@ Irrigation Sleeves

= Frnal Grading & S0|| Stabrhzatlon
- Curbs

== Form Granular Fil, Rebar, and Pour SOG
_ Erect Steel Structure

Oct Dec Jan

B Asphalt Parking Lot(s ) !
B Landscaping
B Irrigation System

- Exterior Metal Stud Frammg

= InstaII‘Vapor Barrier |
= Inétall Roof - TPO!Dry-In
B Install Br|ckVeneer
_ Install Roof - Flashings and Trim
B Install Flashings
N P Install Metal Panels
| I— Install ExtenorGIas‘s

Roof Drains & P|p|ng

' ' ' ' ' ' '
B dmmmmm oo — oo Ao e e m oo oo Fom o m o — oo R B R i e e B i o m o — o o m e m oo oo o Fo—- oo

— OH MEP Rough In
I Set Electrical Equipment & Connect
 I— Set: Rooftop HVAC :Equipment & Connect

] Inter|or Wall Layout and Framng

] InstaII Frames !
BN MEP In-Wall Rough-In ‘
B Frame l-lard Lids

- Hang DryV\laII onWals !
B TSF Drywall
@ Paint Exposed Structure
! @ Hang and TSF Hard Lids
== Hané Specialty Ceilirlgs
-] Pr|me&1st Coat Palnt
- Ceiling Grid

B Interior Glazing |

B Electrical Devices and Trim

] IhstaIIGRD
] Roller Shades

_ Casework Millwork, and Feature Wall

- Bathroom T||e
- MEP in Celhng Grid
- Plumbing Fixtures
B Drop Cejling Tile
] lFlooring

TASK filter: All Activities

2022
Feb Mar




Layout: BL1 Comparison
Activity ID Activity Name
CON-14 | Final Paint
CON-14 | Doors & Hardware

Closeout & Commissioning

| CON-1520 Start-up HVAC - Final

| CON-1480 Final Clean

| CON-1500 City Inspections

| CON-1510 TAB HVAC

| CON-1490| Punchlist & Corrections

CON-1530 Start-up HVAC - Temp Conditioning

Start

3| 13-Dec-21
2| 28-Dec-21

5/ 21-Oct-21
5 13-Dec-21
5 30-Dec-21
10 30-Dec-21
10 30-Dec-21
10 07-Jan-22

Finish

15-Dec-21
29-Dec-21

27-Oct-21
17-Dec-21
06-Jan-22
13-Jan-22
13-Jan-22
21-Jan-22

Total

Float
9

0l

i

0
21
21
o]

28|
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2022
Sep Dec Jan Feb Mar Apr

1 1 @ Final Paint ‘ ! w
! 0 Doors & Hardware
== EStart-up HVAC + Temp Conditiohing
! ! B Start:up HVAC - Final ‘ ‘

B Final Clean | |
‘ ‘ | City Inépections

TASK filter: All Activities

I TAB HVAC ! !

B Puhchlist & Corréctions




MCPL - Work Package 15 - Lee's Summit (-)
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SECTION 00 41 23
BID PROPOSAL FORM

MCPL - Work
MID-CONTINENT . \ .
Owner: PUBLIC LIBRARY Project: Package 15 - Lee's  Project No. 17050715

Summit
General Contractor: J.E. Dunn Construction Company Attn: Eric Nickeson
Name of Bidder:
Address of Bidder: Phone of Bidder:
Contact Name: Contact Email:

BASE BID INDIVIDUAL SCOPES OF WORK

Directions: For individual Scopes of Work, list the Scope of Work number, the Scope of
Work description and the Base Bid amount both in words and in figures for each Scope.
These Base Bids are considered stand-alone Bids and could be awarded individually or in
any combination.

Scope of Work No. and Description:
Base Bid (figures): $
Base Bid (words):

Scope of Work No. and Description:
Base Bid (figures): $
Base Bid (words):

Scope of Work No. and Description:
Base Bid (figures): $
Base Bid (words):

Scope of Work No. and Description:
Base Bid (figures): $
Base Bid (words):

00 41 23 - Bid Proposal Form Page 1 of 5



MCPL - Work Package 15 - Lee's Summit (-)
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Scope of Work No. and Description:
Base Bid (figures): $
Base Bid (words):

COMBINATION BIDS

Directions:For combination Bids, list each Scope of Work number, the Scope of Work descriptions
and the combination Bid amount both in words and figures for each Scope. Any discounts due to
the efficiencies of multi-scope award, should be considered here and reflected in the
combination Bid. To be considered for a combination Bid award, individual Bids must be
submitted for each Scope of Work. If Bidder chooses to submit more than one combination Bid,
submit additional Bid Forms.

Scope of Work No. Scope of Work Description

Base Bid (figures): $
Base Bid (words):

Bid Proposal Amounts:

The undersigned, having examined the Bidding Documents and the site of the proposed Work and
being familiar with all the conditions affecting the construction of the Project, including the availability
of labor, equipment, and materials, hereby proposes and agrees to provide and furnish all labor,
material, equipment, supervision, and other items necessary to perform and complete, in a
workmanlike manner, all Work required by the Bidding Documents, at the prices stated below.
Stated sums include fees, insurance, payroll taxes, materials, labor, and all charges that may be
levied. This Bid also includes all applicable taxes, including sales tax, unless otherwise stated.

With respect to the Bid amount, the amount shall be shown in both words and figures. In the case
of discrepancy between the words and the figures, the words shall govern.

This project requires an accounting breakdown for documentation of historical cost information to

00 41 23 - Bid Proposal Form Page 2 of 5



MCPL - Work Package 15 - Lee's Summit (-)
JEDUNN’

CONSTRUCTION

assist Contractor with conceptual estimating on future pursuits. After bid, and within 24 hours from
request by the Contractor, provide an accurate breakdown of the base bid and any accepted
alternates (as directed by Contractor).

Addenda:

The Bidder hereby acknowledges receipt and inclusion in the Bid Proposal the following addendum
(number and date):

Addendum No. Dated: Addendum No. Dated:
Addendum No. Dated: Addendum No. Dated:
Addendum No. Dated: Addendum No. Dated:

Unit Price: (subcontractors shall insert either "not applicable" or the add/deduct amount in
every space provided)

[insert unit price description here, include desired units, e.qg. $

$/sf] Add/Deduct
[insert unit price description here, include desired units, e.qg. $ Add/Deduct
$/sf]

f[lli;;]Ss',f(]-:-rt unit price description here, include desired units, e.g. $ Add/Deduct

Alternates: (subcontractors shall insert either "no change" or the add/deduct amount in
every space provided)

[insert alternate price description here] $ Add/Deduct
[insert alternate price description here] $ Add/Deduct
[insert alternate price description here] $ Add/Deduct

Changes in the Work:

Changes in the Work shall be administered per the executed agreement between the Bidder and the
Contractor. The fee limits stated in the Bidding Documents shall be used for pricing of additions and
deletions to the Work.

00 41 23 - Bid Proposal Form Page 3 of 5



MCPL - Work Package 15 - Lee's Summit (-)

JEDUNN’

CONSTRUCTION

Performance and Payment Bond Cost: (not to be included in Base Bid amount)

$

[If required to provide performance and payment bonds, Contractor will pay

only Bidder’s actual costs without markup. Therefore, provide the Performance and Payment Bond
Cost based upon actual cost from the Bidder’s surety with no markup. Bonds shall be written on the
forms included in the Bidding Documents.]

Time of Commencement, Completion and Damages:

1.

The Bidder agrees that if awarded a contract, Bidder will have Bidder’'s Work ready for either
the follow-on contractor’s work or the completion of Contractor’'s Work in accordance with the
Project schedule. The Bidder agrees to commence work under the contract awarded to Bidder
within seven (7) calendar days after the date of a “Notice to Proceed”, unless otherwise
stipulated in that notice.

Time is expressly declared to be of the essence in completion of the Work covered by this Bid,
and the Bidder shall be liable for actual damages for delay in completion of Work.

General Agreements:

1.

The Bidder agrees that Bidder has had an opportunity to examine the site of the Work and has
examined the Bidding Documents, and that Bidder has carefully prepared Bidder’s Bid upon
the basis thereof and that Bidder has carefully examined and checked this Bid and the
materials, equipment, and labor required thereunder, the cost thereof, and its figures therefore,
and hereby states that the amount or amounts set forth in this Bid Proposal Form is, or are,
correct and that no mistake or error has occurred in this Bid or in the Bidder's computations
upon which this Bid is based, and the Bidder agrees that it will make no claim for reformation,
modification, recission, or correction of this Bid after the scheduled closing time for receipt of
Bids.

The Bidder acknowledges that the Contractor reserves the right to waive informalities and to
reject any or all bids.

The Bidder agrees that this Bid shall not be withdrawn or altered for a period of Forty-Five
(45) calendar days after the last date scheduled for the submission of bids.

By signing this Bid, Bidder certifies that this Bid has been arrived at independently, without
consultation, communication, or agreement as to any matter relating to this Bid with any other
Bidder or with any competitor.

Bidder acknowledges that this Bid Proposal Form is required to be executed by an authorized
officer of Bidder's company. Bidder further acknowledges that it is expressly reasonable for
Contractor to rely on representations set forth in this Bid Proposal Form and the apparent
authority of the individual executing it on behalf of the Bidder to bind the Bidder to the
obligations herein.

By signing below, Bidder agrees to contract under the Subcontract Documents as provided
(including project-specific modifications, if any, made at a later time) without clarification or
modification.

The undersigned Bidder agrees that, when these requirements have been completed, it will execute
an agreement with the Contractor/Construction Manager on the Subcontract or the Material and
Equipment Contract exhibited in the Project Manual.
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MCPL - Work Package 15 - Lee's Summit

DATED THIS DAY OF

, 20

Signature of Authorized Officer

Printed Name of Authorized Officer

Attachments: Contractor's Scope of Work description(s).

00 41 23 - Bid Proposal Form
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SECTION 00 41 24 - BID PROPOSAL COST BREAKDOWN

(Provide this form AFTER bid only when requested by Contractor. See Instructions to Bidders for Description)

Date: Initials:
Project: MCPL WP15 Lees Summit Br Project #: 17050715
Company: Scope of Work #:

Instructions: The Project requires an accounting breakdown for documentation of historical cost information only. After bid and within 24 hours from request by the
Contractor, provide an accurate breakdown of the Base Bid and any accepted Alternates (as directed by Contractor). This form details the minimum required line item
breakout required for each scope of work. Breakout costs to be inclusive of labor, material, equipment, profit and overhead.

Scope of Work Notes

03 - Concrete

Site Concrete] Drive Entrances, Sidewalks, Curbs, Stairs and Cast-In Place Site Items
Structural Excavation| Building Pad Excavation, Spoils Haul-Off, Backfill
CIP, Formwork, Reinforced Steel, Post Tensioning, Concrete Foundations, Place/Finish Concrete, Cast
Decks/Underlayment, Hoisting, Concrete Restoration/Cleaning

Building Concrete]

04 - Masonry

Interior CMU/Stone/Brick| Unit/Interior Masonry, CMU
Exterior CMU/Stone/Brick| Exterior Masonry, Exterior Stone Assemblies, Terra Cotta, Masonry Restoration/Cleaning
Site Masonry] Site Masonry, Site CMU, Site Stone

06 - Carpentry

Site Equipment] Play/Athletic Equipment, Site Furniture

Interior Rough Carpentry] Interior Rough Carpentry

Exterior Rough Carpentry| Exterior Rough Carpentry, Roof Blocking
Finish Carpentry & Millwork | Finish Carpentry, Millwork Material & Install, Structural Plastics
Doors, Frames & Hardware] Supply & Install, Finish Hardware, Special Doors, Fire & Smoke Curtains, Folding Doors & Grilles
Wall Finishes| Fiber-Reinforced Panels, Wall Panels, Wall Coverings
Division 10 Accessories] Corner Guards, Toilet Partitions, Fire Protection Cabinets, Toilet & Bath Accessories

07 - Thermal & Moisture Protection
Exterior Building Insulation] Thermal Protection, Batt, Rigid & Spray Insulation
Waterproofing / Joint Sealants / Firestopping] Waterproofing, Dampproofing, Traffic Coating, Joint Sealants, Caulking/Sealing, Firestopping, Penetrations & Perimeter
Weather Ban'iera Fluid-Applied Air Barriers, Weather Barriers, Air Membrane

RooﬁngJ Lightweight Roof Insulation, Standing Seam, Metal Roof Panels, Membrane Roofing
Flashing & Sheet Metal] Roof & Parapet Flashing, Sheet Metal, Copings

08 - Exterior Skin

Exterior Building Insulation} Thermal Protection, Batt, Rigid & Spray Insulation
Metal Wall & Soffit Panels] Metal Wall Panels, Metal Panel Soffits, Louvers/Vents

08 - Glass/Glazing

Interior Glazing| Interior Glass, Glazing, Interior Storefronts, ICU/Patient Room Sliders, Side/Door Lites, Mirrors, Vestibules/Sliders
Exterior Glazinél Glass & Glazing Systems, Entrances & Storefronts, Windows, Roof Windows & Skylights, Fagade Leak Testing

09 - Drywall
Cold-Formed Metal Wall Framing & Sheathing Exterior Structural Metal Stud Wall Framing, Exterior Wall Sheathing
Cold-Formed Metal Floor & Roof Framing Structural Metal Stud Floor and Roof Framing
Exterior Building Insulation} Thermal Protection, Batt, Rigid & Spray Insulation
Interior Stud Framing & Drywall] Lath & Plaster, Drywall Systems, Drywall Finishing, Interior Scaffolding
Acoustical Ceilings & Treatment] Acoustic Ceiling Tiles, Lay-In Ceilings, Acoustical Wall Panels & Treatment

22-23 - Mechanical

Plumbing Plumbing, Gas, Plumbing Insulation, Condensation Lines, Sanitary, Waste, Vent, Storm Drains

Building Automation/Management, HVAC, HVAC Insulation, Geothermal Wells, Test & Balance/Misc Mechanical,
Building Controls

HVAC]

26 - Electrical

Electrical] Electrical Systems, Sound Masking/Misc, Low-Voltage Rough-In, Lighting Controls
Low Voltage] AV, Data/Communications, Access Control, Special Systems/Low Voltage
Electronic Safety/Fire Alarm| Fire Alarm Systems, Electronic Safety & Security

Site Electrical] Transformer, Equipment Pads, Conduits




SECTION 00 41 24 - BID PROPOSAL COST BREAKDOWN

(Provide this form AFTER bid only when requested by Contractor. See Instructions to Bidders for Description)

Date: Initials:
Project: MCPL WP15 - Lees Summit Branch Project #: 17050715
Company: Scope of Work #:

Instructions: The Project requires an accounting breakdown for documentation of historical cost information only. After bid and within 24 hours
from request by the Contractor, provide an accurate breakdown of the Base Bid and any accepted Alternates (as directed by Contractor). This forr]
details the minimum required line item breakout required for each scope of work. Breakout costs to be inclusive of labor, material, equipment,
profit and overhead.

Scope of Work Building NA NA TOTAL
03 - Concrete
Site Concrete] $ - $ - $ - $ -
Structural Excavation] $ - $ - $ - $ -
Building Concrete] $ - $ - $ - $ -
TOTAL (To Match Bid Amount)] $ - $ - $ - $ =
04 - Masonry
Interior CMU/Stone/Brick] $ - $ - $ - $ -
Exterior CMU/Stone/Brick] $ - $ - $ - $ -
Site Masonry] $ - $ - $ - $ -
TOTAL (To Match Bid Amount)| $ - $ - $ - $ =
06 - Carpentry
Site Equipment] $ - $ - $ - $ -
Interior Rough Carpentry] $ - $ - $ - $ -
Exterior Rough Carpentry] $ - $ - $ - $ -
Finish Carpentry & Millwork | $ - $ - $ - $ -
Doors, Frames & Hardward] $ - $ - $ - $ -
Wall Finishes| $ - $ - $ - $ -
Division 10 Accessories| $ - $ - $ - $ -
TOTAL (To Match Bid Amount)] $ - $ - $ - $ =
07 - Thermal & Moisture Protection
Exterior Building Insulationy $ - $ - $ - $ -
Waterproofing / Joint Sealants / Firestopping $ - $ - $ - $ -
Weather Barriers] § - $ - $ - $ -
Roofing| $ - $ - $ - $ -
Flashing & Sheet Metall § - $ - $ - $ -
TOTAL (To Match Bid Amount)| $ - $ - $ - $ =
08 - Exterior Skin
Exterior Building Insulation} $ - $ - $ - $ -
Metal Wall & Soffit Panely $ - $ - $ - $ -

TOTAL (To Match Bid Amount)| $ - $ - $ - $ -

08 - Glass/Glazing

Interior Glazing] $ - $ - $ - $ -
Exterior Glazing] $ - $ - $ - $ -
TOTAL (To Match Bid Amount)| $ - $ - $ - $ -
09 - Drywall
Cold-Formed Metal Wall Framing & Sheathing $ - $ - $ - $ -
Cold-Formed Metal Floor & Roof Framing $ - $ - $ - $ -
Exterior Building Insulation} $ - $ - $ - $ -
Interior Stud Framing & Drywalf $ - $ - $ - $ -
Acoustical Ceilings & Treatmenq $ - $ - $ - $ -
TOTAL (To Match Bid Amount)] $ - $ - $ - $ -
22-23 - Mechanical
Plumbing] $ - $ - $ - $ -
Hvacl $ - $ - $ - $ -
TOTAL (To Match Bid Amount)] $ - $ - $ - $ -
26 - Electrical
Electrical] $ - $ - $ - $ -
AV/Communications| $ - $ - $ - $ -
Electronic Safety/Fire Alarm§ $ - $ - $ - $ -
Site Electrical] $ - $ - $ - $ -
TOTAL (To Match Bid Amount)] $ - $ - $ - $ -
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SECTION 00 52 00
CONTRACT BETWEEN CONTRACTOR AND SUBCONTRACTOR

[Subcontract, as modified]

The Subcontract may be modified from the form included to reflect Project-specific
provisions required by the Owner. Otherwise, the Subcontract shall not be changed from
the form that is included. The Bidder shall include in its Bid all costs associated with
executing the Subcontract unconditionally and as provided in this Section.

00 52 00 - Contract Between Contractor and Subcontractor Page 1 of 1



Project No.

This Subcontract, dated

SUBCONTRACT

, , is made by and between:

The Contractor:

And Subcontractor:

For the Project:

The Owner of the Project is:

The Architect for the Project is:

J.E. Dunn Construction Company
1001 Locust
Kansas City, Missouri 64106

Mid-Continent Public Library

Consolidated Library District #3
AKA Mid-Continent Public Library
15616 East Highway 24
Independence, Missouri 64050

Contractor and Subcontractor may be collectively referred to in this Subcontract as the “Parties.”

The Parties agree as follows:

Version Date: November 27, 2017
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Article L. SAFETY

Section 1.01  The Subcontractor shall take reasonable safety precautions with respect to performance of
the Work, shall comply with safety measures initiated by the Contractor, including Contractor’s Safety and
Health Program that can be found at http://sms.jedunn.com/safety program (which is incorporated in this
Subcontract by this reference), and with applicable laws, statutes, ordinances, codes, rules and regulations,
and lawful orders of public authorities for the safety of persons and property in accordance with the
requirements of the Prime Contract. If required, Subcontractor shall prepare a written site-specific safety
plan for the Project prior to commencing the Work. Subcontractor shall report to Contractor within the time
required by Contractor’s Safety and Health Program any injury to an employee or agent of Subcontractor
which occurred at the site.

Section 1.02  Subcontractor agrees to comply with all laws, regulations and codes concerning safety as
shall be applicable to the Work and to the safety standards established during the progress of the Work by
Contractor. When so ordered, Subcontractor agrees to stop any part of the Work which Contractor deems
unsafe until corrective measures satisfactory to Contractor have been taken, and further agrees to make no
claim for damages growing out of such stoppages. Should Subcontractor neglect to adopt such corrective
measures, Contractor may perform them and deduct the cost from payments due or to become due
Subcontractor. Failure on the part of Contractor to stop unsafe practices shall, in no way, relieve
Subcontractor of its responsibilities.

Section 1.03  To assist Contractor in tracking and recording safety performance on the Project,
Subcontractor and its subcontractors of any tier shall provide Contractor with complete, accurate and
reliable documentation of: (a) the number of hours their respective employees actually worked in
connection with the Project; and (b) all OSHA recordable incidents in connection with the Project, including
but not limited to a properly prepared, Project-specific OSHA Form 300. Contractor’s receipt of the
documentation described in this Section shall be a condition precedent to Subcontractor’s right to receive
final payment in connection with the Project.

Article II. SUBCONTRACT DOCUMENTS
Section 2.01  The Subcontract Documents are enumerated below:
(a) This Subcontract and all Exhibits attached to this Subcontract (collectively, the “Subcontract™):
(i) Exhibit A — Subcontract Documents
(ii) Exhibit B — Scope of Work and Subcontract Sum
(iii) Exhibit C — Subcontractor Certification
(iv) Exhibit D — Owner’s Tax Exemption, if any
(v) Exhibit E — AIA A201-2007 General Conditions of the Contract for Construction
(vi) Exhibit F — Owner Requirements
(b) Modifications to the Subcontract Documents executed by Contractor and Subcontractor after this
Subcontract is signed; and
(¢) The Prime Contract, consisting of the contract between the Owner and the Contractor and the other
Contract Documents enumerated in or attached to the Prime Contract, as modified from time to
time.

Section 2.02  The Subcontract Documents are incorporated by reference into this Subcontract as if set
forth verbatim at this point.

Section 2.03  The Subcontract may be amended only be written Modification signed by both Parties.
Section 2.04  Unless defined differently in the Prime Contract (in which case, the Prime Contract

definition controls), a Modification is a written amendment to this Subcontract signed by both Parties,
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including a Change Order. A Field Work Directive signed by Contractor shall also constitute a
Modification.

Article III. MUTUAL OBLIGATIONS

Section 3.01  Contractor and Subcontractor are mutually bound by the terms of this Subcontract. The
Prime Contract governs this Subcontract to the extent the terms of the Prime Contract apply to
Subcontractor or the Work of this Subcontract, and to that extent Contractor assumes toward Subcontractor
all of the obligations and responsibilities that Owner, under the Prime Contract, assumes toward the
Contractor under the Prime Contract, and Subcontractor assumes toward Contractor all obligations and
responsibilities that Contractor assumes toward Owner under the Prime Contract. Contractor shall have the
benefit of all rights, remedies and redress against Subcontractor that Owner has against Contractor under
the Prime Contract, and the Subcontractor shall have the benefit of all rights, remedies and redress against
Contractor that Contractor has against Owner under the Prime Contract. This Subcontract shall prevail in
the event of any conflict between a provision of this Subcontract and a provision of the Prime Contract.

Section 3.02 By signing this Subcontract, Subcontractor agrees and acknowledges that it has either
obtained or was provided with ample opportunity to obtain a copy of the Prime Contract (excluding
proprietary and confidential information) for review prior to executing this Subcontract. Subcontractor
acknowledges that although certain provisions of the Prime Contract applicable to Subcontractor may be
repeated in this Subcontract, such repetition is for Subcontractor’s convenience and Subcontractor is bound
by all terms of the Prime Contract applicable to Subcontractor and the Work of this Subcontract whether or
not such terms are repeated in this Subcontract. Subcontractor’s failure, if any, to obtain a copy of the Prime
Contract shall not relieve Subcontractor of its obligations under the Prime Contract.

Article IV. SUBCONTRACT SUM AND SCOPE OF WORK

Section 4.01  Subcontractor shall execute the Work described in Exhibit B (the “Work™) in strict
accordance with all Subcontract Documents. The Work includes all labor, materials, equipment, services
and other items required by the Subcontract Documents or reasonably inferable from the Subcontract
Documents in order to complete the Work, except to the extent specifically indicated in the Subcontract
Documents to be the responsibility of others.

Section 4.02  In consideration of proper and timely performance of the Work, Contractor shall pay the
Subcontractor the Subcontract Sum set forth in Exhibit B, which sum includes all applicable taxes. The
Subcontract Sum may be adjusted in accordance with the Subcontract Documents. Any allowances and
alternates included in the Subcontract Sum shall be identified in Exhibit B, along with any unit pricing
agreed upon by the Parties.

Article V. PAYMENT

Section 5.01 As a condition precedent to payment, Subcontractor shall provide Contractor with a
schedule of values satisfactory to Contractor not more than fifteen (15) days from the date Subcontractor
executes this Subcontract. The schedule of values shall allocate the entire Subcontract Sum among the
various portions of the Work, and be prepared in such form and supported by such data as to substantiate
its accuracy as Contractor may require. Each application for payment shall include this schedule of values,
which schedule shall indicate the percentage of completion of each portion of the Work as of the end of the
period covered by the application for payment for payment. If the Subcontractor is obligated to provide
design services in connection with the Work, the schedule of values shall show Subcontractor’s design
professional’s fee and expenses as a separate line item.

Section 5.02 Based upon applications for payment submitted to Contractor by Subcontractor, the
Contractor shall make progress payments to Subcontractor on account of the Subcontract Sum as provided
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below and elsewhere in the Subcontract Documents. The period covered by the application for payment
shall be one calendar month. Contractor shall pay Subcontractor each progress payment no later than five
(5) business days after Contractor receives payment from Owner.

Section 5.03  Subcontractor shall submit an application for payment to Contractor each month, at least
five (5) business days before the date the Prime Contract requires that Contractor submit Contractor’s
application for payment to the Owner. A timely submitted application for payment shall be included in the
next application for payment which Contractor is entitled to submit to the Owner. If Subcontractor’s
application for payment is received after the deadline described above, the Work covered by
Subcontractor’s application for payment shall be included by Contractor in the following month’s
application for payment to Owner.

Section 5.04  As a condition precedent to payment, Subcontractor shall provide waivers and affidavits
with each application for payment for itself and its subcontractors and suppliers in the form included in the
Subcontract Documents. Subcontractor shall not be entitled to any payments until this Subcontract is
executed by Contractor and Subcontractor, and all documents and information required by the Subcontract
Documents, including properly prepared applications for payment, have been submitted.

Section 5.05 The amount of each progress payment shall be calculated as follows:

(a) Take that portion of the Subcontract Sum properly allocable to completed Work;

(b) Add, to the extent permitted by the Prime Contract, that portion of the Subcontract Sum properly
allocable to materials and equipment delivered and suitably stored at the site by the Subcontractor
for subsequent incorporation in the Subcontractor’s Work or, if approved by the Contractor,
suitably stored off the site at a location agreed upon in writing, less the same percentage retainage
required by the Prime Contract to be applied to such materials and equipment in the Contractor’s
application for payment;

(c) Subtract retainage in a percentage equal to the percentage of retainage withheld by Owner from
Contractor under the Prime Contract on account of the Work of this Subcontract;

(d) Subtract the aggregate of previous payments made by the Contractor; and

(e) Subtract amounts, if any, that are related to any Work for which the Architect, the Owner, and/or
Contractor has withheld or nullified, in whole or in part, a certificate of payment for a cause that is
the fault of Subcontractor.

Section 5.06 Retainage shall be withheld until five (5) business days after Contractor has received
payment of retainage from the Owner.

Section 5.07  Contractor is authorized to deduct from and offset against any and all payments or amounts
otherwise due Subcontractor under this Subcontract or any other agreement between Contractor and
Subcontractor an amount equal to any and all sums or obligations owed by Subcontractor to Contractor,
including but not limited to any costs incurred by Contractor to complete any work that Subcontractor was
obligated to perform, and any and all claims, liquidated or unliquidated, by Contractor against
Subcontractor, arising under this Subcontract or under any other agreement between the Parties.

Section 5.08  Final payment, constituting the entire unpaid balance of the Subcontract Sum, shall be
made by Contractor to Subcontractor when: (1) the Subcontractor’s Work is fully performed in accordance
with the requirements of the Subcontract Documents; (2) Contractor has received payment from the Owner
for the Subcontractor’s Work; and (3) Subcontractor has fully complied with any other requirements of the
Subcontract Documents.
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Section 5.09  Before issuance of the final payment, Subcontractor, if required, shall submit evidence
satisfactory to Contractor that all payrolls, bills for materials and equipment, and all known indebtedness
connected with the Subcontractor’s Work have been satisfied. As a condition of final payment,
Subcontractor shall furnish waivers and affidavits with the final pay application for itself and its
subcontractors and suppliers in the form included in the Subcontract Documents. Acceptance of final
payment by Subcontractor shall constitute a waiver of claims by Subcontractor.

Article VL. SUBCONTRACT TIME

Section 6.01 The Subcontract Time is the period of time, including authorized adjustments, allotted in
the schedule of construction developed by the Contractor (the “Project Schedule”) for completion of the
Work. The Work of this Subcontract shall be commenced and completed pursuant to the Project Schedule
as may be amended from time to time.

Section 6.02 Time is of the essence of this Subcontract.

Section 6.03  Subcontractor recognizes that revisions in the planned schedule are inherent in the nature
of construction. This may result in revisions to Contractor’s schedule of the Work during the progress of
construction. Subcontractor agrees that Contractor cannot guarantee Subcontractor will be able to start
Work on any particular date or continue without interruption once started. Contractor will only be
responsible for changes to the Subcontract Time within Contractor’s control which cause Subcontractor
unreasonable delay in the performance of critical-path Work, provided Subcontractor gives immediate
written notice of the delay to Contractor. No extension of time granted the Contractor by the Owner shall
accrue to the benefit of the Subcontractor unless the critical path of the Subcontractor's Work has actually
been delayed, an extension of time is allowable under the Subcontract, and such extension of time directly
relates to the Subcontractor’s Work as solely determined by Contractor and is specifically agreed to in
writing.

Section 6.04  Subcontractor shall cooperate with Contractor in the preparation of the Project Schedule.
Subcontractor shall have its superintendent(s) and/or foreman attend scheduled coordination and planning
meetings held by Contractor, at which time Subcontractor shall submit, for coordination and approval, its
proposed daily work schedule for the next period as required by Contractor. Failure of the Subcontractor to
attend regularly scheduled meetings will not relieve Subcontractor of the responsibility to perform all Work
and comply with all instructions given during the meeting. Interferences, delays, hindrances, and costs,
including, but not limited to any loss of productivity, due to Subcontractor’s failure to attend or participate
in coordination and planning meetings or due to lack of coordination shall be the sole responsibility of
Subcontractor, at no cost or impact to the Contractor or Owner. Further, Subcontractor shall notify
Contractor in writing, within seven (7) days of the date Contractor distributes any revised Project Schedule
(not including pull-planning milestone updates, look-ahead schedules, fragnets, daily work schedules, or
similar sections of the overall Project Schedule), of any issues, complications or difficulties resulting from
such schedule update. In the absence of such written notice, Subcontractor shall be conclusively presumed
to have agreed to and accepted any such updated schedule.

Section 6.05  If Subcontractor delays the progress of the Work, Subcontractor shall, at its own cost and
expense, work such overtime and provide such additional labor as may be necessary to avoid delay in the
completion of the Work.

Article VII. CHANGES

Section 7.01  Contractor reserves the right, from time to time, whether the Work or any part of the Work
shall or shall not have been completed, to make changes, additions and/or omissions in the Work as it may
deem necessary, upon written order to Subcontractor. No changes shall be made in the Work except upon
the written order of Contractor. Subcontractor shall not be entitled to receive, and shall not claim,
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compensation for any extra Work unless Contractor issues a written order for such Work to Subcontractor,
as no claims shall be recognized based upon any verbal orders.

Section 7.02  If Subcontractor intends to make a claim for an increase in the Subcontract Sum or the
Subcontract Time in connection with a written order from Contractor for a change, addition or omission in
the Work, Subcontractor shall give the Contractor written notice of such claim within five (5) business days
of the date Subcontractor receives the order. A claim which will affect or become part of a claim which
Contractor is required to make under the Prime Contract within a specified time period or in a specified
manner shall be made in the manner required by the Prime Contract at least two (2) business days prior to
the date Contractor is required by the Prime Contract to submit such claim to Owner (but no later than five
(5) business days after the occurrence of the event causing the claim). Failure of Subcontractor to make a
timely claim shall bind Subcontractor to the same consequences as those to which Contractor is bound.

Section 7.03  An agreement on any Change Order between Contractor and Subcontractor shall constitute
a final settlement of all matters relating to the change in the Work which is the subject of the Change Order,
including any and all adjustments to the Subcontract Time and Subcontract Sum.

Section 7.04 In the absence of total agreement on the terms of a Change Order, Contractor may direct
changes in the Work by issuing a Field Work Directive. A Field Work Directive is a written order signed
by the Contractor directing a change in the Work prior to agreement on the adjustment, if any, in the
Subcontract Sum. Upon receipt of a Field Work Directive signed by Contractor, Subcontractor shall
promptly proceed with the change in the Work while pricing the change in the Work.

Article VIII. EXECUTION AND PROGRESS OF THE WORK

Section 8.01  Subcontractor shall enter into written agreements with any lower-tier subcontractor(s)
performing portions of the Work by which the Subcontractor and the lower-tier subcontractor(s) are
mutually bound by this Subcontract, to the extent of the Work to be performed by the lower-tier
subcontractor(s), assuming toward each other all obligations and responsibilities that the Contractor and
Subcontractor assume toward each other and having the benefit of all rights, remedies and redress each
against the other that the Contractor and Subcontractor have by virtue of the provisions of this Subcontract.

Section 8.02  Subcontractor and its lower-tier subcontractors shall comply with all General
Requirements set forth in the Project Manual.

Section 8.03 To promote the safety, efficiency and quality of the Work of this Subcontract,
Subcontractor shall assign a full-time on-site supervisor to the Project who is able to read, write and speak
English fluently in order to communicate with Contractor’s personnel and the supervisory personnel of
other trades. Subcontractor shall not assign to or retain at the Project any supervisor or worker deemed
objectionable by Contractor. Subcontractor shall remove and replace any supervisor or worker deemed
objectionable by Contractor promptly upon Contractor’s request.

Section 8.04  Subcontractor shall obtain and pay for all necessary permits and licenses pertaining to the
Work and shall comply with all Federal, State, municipal and local laws, ordinances, codes, rules,
regulations, standards, orders, notices and requirements, including, but not limited to, those relating to
safety, discrimination in employment, immigration, fair employment practices, equal employment
opportunity, or environmental regulation whether or not provided for by the Subcontract Documents and
without additional charge or expense to Contractor. Subcontractor shall also be responsible for and correct,
at its own cost and expense, any violations of the above-described permits, licenses, or legal requirements
resulting from or in connection with the performance of the Work. Subcontractor shall at any time upon
demand furnish such proof as Contractor may require showing such compliance and the correction of such
violations. Subcontractor agrees to save harmless and indemnify Contractor from and against any and all
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loss, injury, claims, actions, proceedings, liability, damages, fines, penalties, costs and expenses, including
attorney’s fees and other legal fees and disbursements, caused or occasioned directly or indirectly by
Subcontractor’s failure to comply with any of said laws, ordinances, rules, regulations, standards, orders,
notices or requirements or to correct such violations resulting from or in connection with the performance
of the Work. Subcontractor shall provide a copy of all permits for the Work to Contractor.

Section 8.05  Subcontractor shall take necessary precautions to protect the work of Contractor and other
subcontractors from damage caused by operations under this Subcontract.

Section 8.06  Subcontractor shall have a continuing duty to provide Contractor with a current list of its
subcontractors and suppliers of any tier.

Section 8.07  Subcontractor shall verify all dimensions given in the Subcontract Documents for accuracy
and shall take such measurements as will insure the proper matching and fitting of the Work with contiguous
work.

Section 8.08  Subcontractor shall prepare and submit to Contractor such shop drawings and submittals
as may be necessary to completely describe the details and construction of the Work. Approval of shop
drawings and submittals by Contractor will not relieve Subcontractor of its obligation to perform the Work
in strict accordance with the Subcontract Documents or for the proper matching and fitting of the Work
with contiguous work. The time requirements for submission of shop drawing and other submittals shall be
coordinated by Subcontractor with Contractor so that sufficient time is allowed for review and comment
without delay to the commencement or progress of the Work. All differences and discrepancies between
Subcontractor’s shop drawing and the Subcontract Documents shall be clearly highlighted, noted in writing
and called to Contractor’s attention.

Section 8.09  Should the proper and accurate performance of the Work of this Subcontract depend upon
the proper and accurate performance of other work not included in this Subcontract, Subcontractor shall,
prior to proceeding with the Work, notify Contractor in writing of any known defects in such other work,
including substrate and contiguous work, and shall allow Contractor a reasonable time to remedy such
defects. Should Subcontractor proceed with its Work and fail to notify Contractor of any known defects in
other work as required under the Subcontract, Subcontractor shall be considered to have accepted such
other work as being fit and proper.

Section 8.10  Subcontractor’s Work shall include all cutting and patching of substrate or contiguous
work necessary for the proper performance of the Work.

Section 8.11  Subcontractor shall provide sufficient, safe, and proper facilities at all times for the
inspection of the Work by Contractor, in the field, at shops, or at any other place where materials are in the
course of preparation, manufacture, treatment, or storage. Subcontractor shall take down all portions of the
Work and remove from the premises all material, whether worked or unworked, which Contractor shall
condemn as unsound or improper, or as in any way failing to conform to the Subcontract Documents.
Subcontractor shall, at its own cost and expense, make good all work damaged or destroyed by, through or
under Subcontractor and replace all materials removed with proper materials.

Section 8.12  Subcontractor shall, on a daily basis or as otherwise directed by Contractor, clean and
remove from Subcontractor’s Work, contiguous work and adjoining property any dirt, droppings, spillage,
debris, garbage and/or overspray, which was caused by the execution of the Work. Subcontractor shall
clean up and remove from the premises all debris caused by the execution of the Work.
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Section 8.13  Subcontractor acknowledges that Contractor may be a party to certain collective
bargaining agreements with various union crafts, which agreements may affect the work of subcontractors,
including Subcontractor, while working on this Project. Subcontractor agrees that, to the extent any such
agreement is applicable to Work performed by Subcontractor, Subcontractor shall take all steps necessary
to comply with the Subcontractor articles or other applicable provisions of Contractor’s collective
bargaining agreements. If any portion of Subcontractor’s Work is further subcontracted, the Subcontractor
shall require its lower tier subcontractors to be bound by and observe all terms and provisions of such
collective bargaining agreements to the same extent required of Subcontractor.

Section 8.14  Subcontractor agrees that in the event of any strike, picket, sympathy strike, work stoppage
or other form of labor dispute or picket in connection with the work of Contractor, Subcontractor, the
Owner, or any other subcontractor or person, Subcontractor will, contingent upon Contractor providing a
picket free entrance, continue to perform the Work required in this Subcontract without interruption or
delay. Contractor shall have no obligation to provide a picket free entrance should such labor activity be
directed at Subcontractor. In the event Subcontractor fails to continue performance of the Work without
interruption or delay, because of such picket or other form of labor dispute, Contractor may terminate the
Subcontract after giving forty-eight (48) hours written notice, or Contractor may invoke any of the rights
set forth elsewhere in this Subcontract.

Section 8.15  Project work hours shall be 7:30 AM to 4:00 PM unless modified by Contractor.

Article IX. REMEDIES
Section 9.01  Contractor’s Remedies

(a) Damages for delay, including those assessed against Contractor pursuant to the Prime Contract,
shall be assessed against Subcontractor only to the extent caused by the Subcontractor or any person
or entity for whose acts the Subcontractor may be liable.

(b) Should Subcontractor at any time: (1) refuse or neglect to supply sufficient and properly skilled
workers; (2) refuse or neglect to supply materials of the proper quality; (3) fail in any respect to
prosecute the Work with promptness and diligence; (4) make a general assignment for the benefit
of its creditors, have a receiver appointed to take over its affairs, or, in the opinion of Contractor,
become financially or legally incapable of completing the work; or (5) fail in the performance of
any of the covenants contained in this Subcontract; and fail to correct such default or neglect with
diligence and promptness within three (3) days after written notice from Contractor, then
Subcontractor shall be in default of this Subcontract and Contractor may, without additional written
notice or prejudice to any other remedy, either:

(i) provide such labor, materials, or services or other Work as is required by this Subcontract; or

(ii) terminate the employment of Subcontractor for the Work, enter upon the premises, take
possession of all materials, tools, and appliances on the premises for the purpose of completing
the Work, employ any other person or persons to finish the Work, and provide the materials
required under this Subcontract.

Contractor shall be entitled to recover all of its expense under this Section including all labor,
materials, services (whether by Contractor or others) and any other cost (including attorneys’ fees)
or damages incurred as a result of Subcontractor’s default. Contractor may withhold payment and
deduct the expense, costs and damages resulting from Subcontractor’s default from any money then
due or that may become due to the Subcontractor under this Subcontract. If such expense exceeds
the unpaid balance of the amount to be paid under this Subcontract, the Subcontractor shall pay the
difference to Contractor on demand. If this Subcontract is terminated, the Subcontractor shall not
be entitled to receive any further payment under this Subcontract until the Work is complete and a
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final resolution of all claims, damages, losses and expenses arising out of or resulting from
performance of the Work has been achieved, and Owner has paid Contractor in full for all Work
performed by Subcontractor under this Subcontract.

(c) Ifatany time there shall be evidence of any invoice, bill, lien or claim arising from Subcontractor’s
operations under this Subcontract or any other agreement between the Parties (“Claim”) for which
Contractor, Owner, a surety, or any property, may be or become liable or subject to, then Contractor
shall have the right to retain out of any payment then due or that may become due to Subcontractor,
an amount sufficient to discharge such Claim and reimburse Contractor, Owner, and surety for all
costs and expenses (including attorneys’ fees) in connection with such Claim. If Subcontractor has
failed to resolve a Claim or provide a bond to protect Owner, Contractor and any surety against
such Claim within ten (10) days after written notice, Contractor, Owner or a surety shall have the
right to make payment on such Claim out of funds due or to become due the Subcontractor. The
Subcontractor shall defend, indemnify and hold harmless the Contractor, the Owner and surety for
all claims or amounts any of them may be liable, become liable or have in good faith paid in
discharging any Claim, including any associated costs and expenses (including attorneys’ fees).
The rights and obligations hereunder shall not apply in the event that the Claim arises from
Contractor’s failure to make payment to Subcontractor in accordance with the Subcontract.

(d) If Subcontractor fails to clean up as provided in the Subcontract Documents, Contractor shall give
Subcontractor written notice to comply within twenty-four (24) hours. If Subcontractor fails to
comply within twenty-four (24) hours, Contractor is authorized to perform the cleanup and to assess
Subcontractor a reasonable charge. The Subcontract Sum will be reduced for Contractor’s cleanup
costs.

Section 9.02  Subcontractor’s Remedies

If Contractor does not pay Subcontractor through no fault of Subcontractor, within seven (7) days from the
time payment should be made as provided in this Subcontract, Subcontractor may, without prejudice to any
other available remedies, upon seven (7) additional days’ written notice to Contractor, stop the Work of this
Subcontract until payment of the amount owing has been received. The Subcontract Sum shall, by
appropriate written modification, be increased by the amount of Subcontractor’s reasonable costs of
demobilization, delay and remobilization.

Section 9.03  Mutual Waiver of Consequential Damages

Contractor and Subcontractor waive claims against each other for their consequential damages arising out
of or relating to this Subcontract, including without limitation, any consequential damages due to either
Party’s termination. This waiver shall not apply to any damages assessed against Contractor in accordance
with the Prime Contract, or damages related to Subcontractor’s indemnification obligations.

Article X. INDEMNITY

Section 10.01 To the fullest extent permitted by law, Subcontractor shall defend, indemnify and hold
harmless the Owner, Contractor, other parties that Contractor is required to indemnify under the Prime
Contract and employees of any of them from and against claims, damages, losses and expenses, including
but not limited to attorney’s fees, arising out of or resulting from performance of Subcontractor’s Work
under this Subcontract, but only to the extent caused by the negligent acts or omissions of the Subcontractor,
Subcontractor’s Sub-subcontractors, anyone directly or indirectly employed by them or anyone for whose
acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part
by a party indemnified hereunder. However, Subcontractor shall not be required to indemnify any
indemnified party to the extent any such claim, damage, loss or expense was caused by the negligence or
other fault of such indemnified party. Such obligation shall not be construed to negate, abridge, or otherwise
reduce other rights or obligations of indemnity which would otherwise exist as to a party or person described
in this Section.
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Section 10.02 In claims against any person or entity indemnified under this Article by an employee of the
Subcontractor, the Subcontractor’s Sub-subcontractors, anyone directly or indirectly employed by them or
anyone for whose acts they may be liable, the obligations under preceding Section shall not be limited by
a limitation on the amount or type of damages, compensation or benefits payable by or for the Subcontractor
or is lower-tier subcontractors under workers’ compensation acts, disability benefit acts or other employee
benefit acts.

Article XI. WARRANTY

Subcontractor warrants to Contractor and all other parties that Contractor warrants its work to as set forth
in the Prime Contract that materials and equipment furnished under this Subcontract will be of good quality
and new unless the Subcontract Documents require or permit otherwise. Subcontractor further warrants that
the Work will conform to the requirements of the Subcontract Documents and will be free from defects,
except for those inherent in the quality of the Work the Subcontract Documents require or permit. Work,
materials, or equipment not conforming to these requirements, including substitutions not properly
approved and authorized, may be considered defective. Subcontractor’s warranty excludes remedy for
damage or defect caused by abuse, alterations to the Work not executed by the Subcontractor, improper or
insufficient maintenance, improper operation, or normal wear and tear under normal usage. If required by
the Architect, Owner or Contractor, Subcontractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment. This warranty shall be in addition to and not in limitation of any other
warranty or remedy required by law or by the Subcontract Documents.

Article XII. INSURANCE

Section 12.01 Contractor has elected to provide General Liability insurance through a Controlled
Insurance Program (“CIP”) for Contractor and enrolled subcontractors. The Subcontract Sum includes the
cost of providing and maintaining the specific insurance coverage required by the Controlled Insurance
Program Requirements and Forms manual (“CIP Manual™), as set forth in the Project Manual. The
Subcontract Sum specifically excludes costs of onsite General Liability coverage for enrolled
Subcontractors.

Section 12.02 Subcontractor shall comply, and shall require its lower tier subcontractors to comply, with
all requirements in the CIP Manual for enrolled or non-enrolled subcontractors, as applicable. The
following parties are required to be named as additional insureds on liability policies required to be provided
by Subcontractor and its lower-tier subcontractors:

Owner — Consolidated Library District #3
Contractor — J. E. Dunn Construction Company
Other parties required by the Prime Contract

Section 12.03 Subcontractor shall ensure that its lower tier subcontractors include the cost of providing
and maintaining the specific insurance coverage required by the CIP Manual, but exclude costs of onsite
General Liability coverage for enrolled Subcontractors.

Section 12.04 Subcontractor shall provide insurance for its tools and equipment at its own cost and waives
all rights against Owner, Contractor, Architect and other subcontractors of any tier for damages or losses
to such tools and equipment, however caused. Subcontractor’s insurance policies shall provide for such
waiver by endorsement or otherwise.

Section 12.05 Contractor and Subcontractor waive all rights against (1) each other and any of their
subcontractors, sub-subcontractors, agents and employees, each of the other, and (2) the Owner, the
Architect, the Architect’s consultants, separate contractors, and any of their subcontractors, sub-
subcontractors, agents and employees for damages caused by fire or other causes of loss to the extent
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covered by property insurance provided under the Prime Contract or other property insurance applicable to
the Work, to the extent such subrogation rights are waived under the terms of the Prime Contract, except
such rights as they may have to proceeds of such insurance. The Subcontractor shall require of the
Subcontractor’s Sub-subcontractors, agents and employees, by appropriate agreements, written where
legally required for validity, similar waivers in favor of the parties enumerated in this Subcontract. In the
event of an insured loss arising out of Subcontractor’s Work, Subcontractor shall be responsible for
payment of the deductible to the extent Subcontractor caused or could have prevented the loss. The
deductibles for losses covered by Builder’s Risk insurance provided for the Project, include, but are not
limited to, the following:

(a) General All Risk covered perils: $10,000 per occurrence
(b) Water related damages (other than Flood): $50,000 per occurrence

Other coverage information, including the deductible for damages arising out of Named Windstorms, is
available from Contractor upon request.

Article XIII. BONDS

Contractor shall have the right to require Subcontractor to furnish bonds providing for the faithful
performance of the Subcontract and the payment of all obligations arising under the Subcontract on
Contractor's standard form (or such form as required by law) the cost of which will not be included in the
Subcontract Sum. Subcontractor shall invoice Contractor the cost of such bonds separately with no markup
which must be supported by an invoice from the Subcontractor’s surety or surety broker. Contractor will
reimburse Subcontractor for the cost of such bonds separately. Bonds shall be issued by a surety company
that is rated “A-" or better by A.M. Best Company, has a per bond underwriting limit set forth in the most
current United States Treasury Department Circular 570 List that is greater than or equal to the face value
of the bond, and approved by the Contractor.

Article XIV. MEDIATION AND BINDING DISPUTE RESOLUTION
Section 14.01 Mediation

(a) Any claim arising out of or related to this Subcontract, except those waived in this Subcontract,
shall be subject to mediation as a condition precedent to binding dispute resolution.

(b) The Parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held
in the place where the Project is located, unless another location is mutually agreed upon.
Agreements reached in mediation shall be enforceable as settlement agreements in any court having
proper jurisdiction.

Section 14.02 Binding Dispute Resolution

(a) Any claim not resolved by mediation shall be resolved in the manner described in this Section.

(b) Subcontractor shall be bound by all decisions, interpretations, findings of fact or law, whether
express, implied, interim, or final (each a “Decision,” and collectively “Decisions”), arising out of
the claim and dispute resolution processes set forth in the Prime Contract to the extent: (1) such
Decisions relate to or affect the Work or services subcontracted to Subcontractor; (2) any claim by
Owner against Contractor involves the performance of Subcontractor; or (3) any claim of
Subcontractor gives rise to a claim by Contractor against Owner. The initiation of claim or dispute
resolution under the Prime Contract shall stay dispute resolution under this Subcontract on any
claim or issue brought by Subcontractor related to the dispute under the Prime Contract.

(¢) To the extent Subcontractor will be bound as set forth above, Contractor agrees to Subcontractor’s
participation (and joinder if requested) in such claim or dispute resolution process, and
Subcontractor may appeal (in the event Subcontractor has been joined as a party), or request
Contractor to appeal, any Decision pursuant to the claim or dispute resolution procedure of the
Prime Contract. Subcontractor and Contractor shall individually bear the costs associated with their
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(d)

(e)

®

(@
(h)

own claims in such appeal. A Party will follow the other Party’s directions regarding the other
Party’s claims, unless such directions adversely affect the Party’s own claims. In that event the
Parties will agree on how to proceed. Each Party will give the other Party reasonable assistance.
Subcontractor consents to joinder in any dispute or claim resolution process under the Prime
Contract, including arbitration. This agreement to arbitrate and agreement to arbitrate with another
person or persons, if applicable, shall be specifically enforceable under applicable law in any court
having jurisdiction.

Any claim or dispute not involving the Prime Contract or waived in this Subcontract shall be subject
to arbitration, which arbitration shall be conducted in accordance with the then-current
Construction Industry Arbitration Rules promulgated by the American Arbitration Association.
Prior to arbitration, the Parties shall endeavor to resolve claims and disputes by mediation. In the
event of arbitration, the award rendered by the arbitrator or arbitrators shall be final, and judgment
may be entered upon it in accordance with applicable law in any court having jurisdiction.

Unless otherwise agreed in writing by the Contractor, the Subcontractor shall continue to fully
perform its Work and maintain its progress during any dispute or any claim under this Subcontract.
The provisions of this Article supersede provisions of the Prime Contract or other Subcontract
Document terms, if any, to the contrary.

To the fullest extent permitted by law and without limiting any other provision in this Subcontract,
if either Party asserts a claim against the other Party in a lawsuit or arbitration proceeding, the
prevailing Party shall be entitled to recover its costs, including reasonable attorneys’ fees, incurred
in connection with prosecuting or defending against that claim. Subcontractor shall pay any
reasonable attorney’s fees and costs incurred by or assessed against Contractor in connection with
any claim that Subcontractor requests that Contractor assert on Subcontractor’s behalf under the
claim or dispute resolution procedure of the Prime Contract.

Section 14.03 This Article shall survive completion or termination of the Subcontract.

Article XV. TERMINATION, SUSPENSION AND ASSIGNMENT
Section 15.01 Termination

(@)
(b)

()

(d)

(e)

Contractor’s right to terminate this Subcontract for cause are set forth in a preceding Section.
Contractor may terminate this Subcontract for Contractor’s convenience and without cause with
ten (10) days written notice to Subcontractor. If the Owner terminates the Prime Contract for the
Owner’s convenience, Contractor shall promptly deliver written notice to the Subcontractor that
this Subcontract is terminated for convenience.

Upon receipt of written notice for termination for convenience, except to the extent Contractor
directed Subcontractor in the notice of termination to complete certain Work prior to the effective
date of the termination, Subcontractor shall: (1) cease operations as directed by Contractor in the
notice; (2) take all actions necessary or directed by Contractor to protect and preserve the Work;
and (3) terminate all existing lower tier subcontracts and purchase orders.

In the event of termination for convenience, Subcontractor may request payment for Work
executed, and costs incurred by reason of such termination; provided, however, Subcontractor shall
only be reimbursed for costs incurred by reason of termination to the extent Owner first reimburses
Contractor for such costs.

In the event Contractor terminates this Subcontract for cause, and it is determined for any reason
that Subcontractor was not in default, or that the default was excusable, then the rights and the
obligations of the Parties shall be the same as if Contractor had terminated the Subcontract for
convenience.

Section 15.02 Suspension
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(a) Contractor may, without cause, order the Subcontractor in writing to suspend, delay or interrupt
the Work of this Subcontract in whole or in part for such period of time as the Contractor may
determine. In the event of suspension ordered by the Contractor, provided Subcontractor is not
otherwise in default hereunder, the Subcontractor shall be entitled to an equitable adjustment of the
Subcontract Time and Subcontract Sum; provided, however, no adjustment shall be made to the
extent that: (1) performance is, was or would have been so suspended, delayed or interrupted by
another cause for which the Subcontractor is responsible; or (2) an equitable adjustment is made or
denied under another provision of this Subcontract.

(b) In the event Owner suspends the Work of the Prime Contract, or the portion of the Work of the
Prime Contract affecting this Subcontract, Subcontractor shall be entitled to an equitable
adjustment of the Subcontract Time and Subcontract Sum to the extent the Contractor receives such
relief under the Prime Contract.

Section 15.03 Assignment
(a) Effective upon the occurrence of the conditions set forth in the Prime Contract, this Subcontract is
assigned to the Owner. Each of Subcontractor’s lower-tier subcontracts and purchase orders shall
provide that such lower-tier subcontracts and purchase orders are similarly assigned to the Owner.
(b) Subcontractor shall neither assign the Work of this Subcontract nor subcontract the whole or a
portion of this Subcontract without Contractor’s written consent which consent may be withheld in
Contractor’s sole discretion.

Section 15.04 Collateral Assignment

The Subcontractor shall not assign or factor any of the funds to be received under or through this
Subcontract unless such assignment has the written approval of the Contractor. In order to be so approved,
any such assignment shall include the following language:

It is agreed the funds to be paid to the Assignee under this Assignment are subject to
satisfactory performance of the Subcontract under which this Assignment is made (this
“Subcontract”) by the Assignor (the “Subcontractor”) and subject to payment of all
invoices, bills, claims, or liens for services rendered or materials supplied for the
performance of any portion of the Work called for in this Subcontract with Contractor or
any other subcontract agreement between Contractor and Subcontractor. Contractor
reserves the right to set-off against any funds which may be due Subcontractor by
Contractor or funds to be paid the Assignee the amount of any claim or liens arising under
or through this or any other subcontract agreement with the Subcontractor.

Article XVI. MISCELLANEOUS PROVISIONS

Section 16.01 Subcontractor agrees to comply with the provisions of any applicable local, state, or federal
ordinance, regulation, statute, or other mandate regarding affirmative action and/or minority/women’s
business enterprise participation.

Section 16.02 The risk of loss for materials and equipment provided under this Subcontract, whether in a
deliverable state or otherwise, shall remain with the Subcontractor until delivered to the job site and
incorporated into the Work. Any damage to the material and equipment or loss of any kind occasioned in
transit shall be borne by the Subcontractor, notwithstanding the manner in which the material or equipment
is shipped or who pays the freight or other transportation costs. Unless otherwise provided, all materials
shipped to the job site in performance of this Subcontract shall be shipped at Subcontractor expense. In the
event of claims by carriers against Contractor for shipping costs, Contractor shall be entitled to pay such
claims and deduct the amount of the claims from the Subcontract Sum.
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Section 16.03 Contractor is an Equal Employment Opportunity employer. As such, the requirements of
41 CFR 60-1.4(b) are incorporated by this reference, if applicable.

Section 16.04 Subcontractor shall retain all documentation related to this Project for the duration of the
statute of repose.

Section 16.05 This Subcontract contains every obligation and understanding between the Parties relating
to the subject matter of this Subcontract, merges all prior discussions, negotiations and agreements, if any,
between them, and neither Party shall be bound by any representation, warranty, covenant, or other
understanding unless it is in writing and duly executed by the Parties.

Section 16.06 It is the intention of the Parties that each provision of this Subcontract shall be enforced
according to its terms and that no provision shall be construed in a manner which renders it invalid or
unenforceable. However, if any provision of this Subcontract is determined to be invalid or unenforceable,
such provision shall be severed from this Subcontract and the remaining provisions shall remain intact and
shall constitute the Subcontract between the Parties without regard to the invalidated provision.

Section 16.07 Subcontractor and each of its respective sub-subcontractors and material suppliers shall
comply with the provisions set forth in Exhibit F and in Article 13.8 of the AIA A201-2007 General
Conditions of the Contract for Construction, as modified, of the Prime Contract.

THIS SUBCONTRACT CONTAINS A BINDING ARBITRATION PROVISION THAT MAY BE
ENFORCED BY THE PARTIES.

IN WITNESS WHEREOF the Parties have caused this Subcontract to be effective as of the date set forth
in the first page of this Agreement.

CONTRACTOR SUBCONTRACTOR
By: By:
Name: Name:
Title: Title:
License No. License No.:
FEIN:

(if no FEIN, enter business owner SSN)
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EXHIBIT A
MID-CONTINENT PUBLIC LIBRARY

J.E. Dunn Project No.
SUBCONTRACT DOCUMENTS

1. The Subcontract between Contractor and Subcontractor and all exhibits attached
to this Subcontract.

2. The Prime Contract between Owner and Contractor dated July 13, 2017.

3. AIA A201 — 2007 General Conditions of the Contract for Construction, as
modified, and attached to the Subcontract as Exhibit E.

4. Project Manual (Front End) dated , including Specifications
sections.
5. Drawings prepared by the Architect, as follows:
Sheet No. Title Date

6. Addenda, as follows:

Addendum No. _ , dated

END OF EXHIBIT A



EXHIBIT B
Subcontract Sum & Scope of Work

MCPL - Work Package 15 - Lee's Summit
JE Dunn Project # 17050715

SUBCONTRACT SUM

The Subcontract Sum for this Subcontract shall be: $

SCOPE OF WORK

The Subcontractor shall execute the following portion of the Work described in the Subcontract Documents,
including al labor, materials, equipment, services, superintendence, and other items required to complete such
portion of the Work:

The Work specifically includes, but is not limited to:

The following Work is excluded:

END OF EXHIBIT

B-1



Exhibit C — Subcontractor Certification

MID-CONTINENT PUBLIC LIBRARY
(PROJECT ADDRESS)

J.E. Dunn Construction Company Project No.



(Rev 11/2006)

SUBCONTRACTOR'SCERTIFICATION

The Undersigned, by their authorized signature below, does hereby certify and agree to abide and be bound by the following
provisions while engaged in performance of their contract with J.E. Dunn Construction Company.

A. AFFIRMATIVE ACTION PLAN

The undersigned Subcontractor is an equal opportunity/affirmative action employer. If applicable, the Subcontractor, in
performing the work of this contract, agrees to comply with the applicable provisions of Executive Order 11246 issued by the
President of the United States, September 24, 1965, and the applicable provisions of the Vietham Era Veterans Readjustment
Assistance Act of 1974 and the Rehabilitation Act of 1974, all as amended, and to comply with the Rules and Regulations issued
thereunder, as set forth at 41 CFR Section 60-1.4(a), 41 CFR Section 60-250, and 41 CFR Section 60-741. Subcontractor agrees not
to discriminate against any employee or applicant for employment because of race, color, religion, age, sex, disability, national
origin, veteran status or any other status protected by applicable law. It also certifies that it shall require the execution of this
certificate by any of its subcontractors, regardless of tier; and that this certification shall be part of any Subcontract.

The undersigned does also acknowledge and agree to comply with the equal opportunity reporting requirements of the Department
of Labor and all other governmental agencies.

B. RECORD KEEPING
The Subcontractor agrees that it shall provide access to its records and furnish al information and reports required by any

governmental agency relating to Affirmative Action, Equal Employment Opportunity, wage and hour, and incremental taxes paid on
products or services for performance of the Project.

SEAL SUBCONTRACTOR:

By:

, 20 Title:

Project Name:



EXHIBIT D
OWNER'S TAX EXEMPTION
MISSOURI

In order that the Owner may take advantage of its tax exemption, the
Subcontractor/Supplier has been issued a copy of the Tax Exemption Letter issued by the
State of Missouri and the Missouri Project Exemption Certificate issued by the Owner of
this Project. The Subcontractor/Supplier shall make copies of these documents and provide
them to each vendor and subcontractor from whom the Subcontractor/Supplier purchases
tangible personal property and materials to be incorporated into or consumed in the
construction of the Project.  Proper use of such documents shall allow the
Subcontractor/Supplier, subcontractors and vendors to make and pay for such purchases
directly and without obligation to pay Missouri sales tax on such purchases.
Subcontractor/Supplier hereby agrees to indemnify Owner and Contractor for any loss,
damage, cost, or penalty assessed against it by the State of Missouri arising from
Subcontractor's/Supplier’s improper implementation of the tax exemption granted to this
Project. NOTE: Invoices must indicate the name of the Exempt Entity and the Project #
assigned to secure a valid tax exemption.

(Sales Tax Exemption — MO GC/CMR)



State of Missauri

EXEMPTION FROM MISSOURI SALES AND USE TAX ON PURCHASES

E Issued to: Missouri Tax ID
i Number: 12560936
MID CONTIMNENT PUBLIC LIBRARY
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Exempt Entity and Project Information

Contractor

Subcontractor

A, Missouri Depariment of Revenue
%, Project Exemption Certificate

This form is to be completed and given to your contractor.

Name of Exempt Entity Issuing the Certificate Missouri Tax Exemption Number
MID CONTINENT PUBLIC LIBRARY 1] 21 51610191316
Address City State ZIP Code
15616 E US HIGHWAY 24 INDEPENDENCE MO 64050

E-mail Address
gfang@mymepl.org

Project Number Project Begin Date (MM/DD/YYYY) Estimated Project End Date (MM/DD/YYYY)
Capital Improvement Project 1142 1fz2 0 1.7 1 2/3 112 0 2 3

Description of Project

Capital Improvement Project for Mid-Continent Public Library (MCPL) consisting of 34 different sites with range in scope from
light renovations to complete renovations, some with additions, some without renovations but with new additions only, currently
6 buildings on new sites.

Project Location Certificate Expiration Date (MM/DDYYYY)
Various sites in Clay, Jackson and Platte counties 1 2/3 112 0 2 3

Provide a signed copy of this cerlificate, along with a copy of the exempt entity’s Missouri Sales and Use Tax Exemption
Letter to each contractor or subcontractor who will be purchasing fangible personal properly for use in this project. It is the
responsibility of the exempt entily to ensure the validity of the information on the cettificate. The exempt enlily must issue a new
certificate if any of the informalion changes.

Signature of Au Hériz{ed ExempFEntEty Printed Name of Authorized Exempt Entity | Date (MM/DD/YYYY}
Qun Fang, Director of Finance and Facilites |_{ _ 1/ 2 .1/2 0 1.7
C T

The Missouri exempt entity named above hereby authorizes the purchase, without sales tax, of tangible personal property to be
incorporated or consumed in the construction project identified herein and no other, pursuant to Section 144,062, RSMo. Under
penalties of perjury, | declare that the above information and any altached supplement is true, complete, and correct,

Name of Purchasing Contractor Signature of Contractor Date (MM/DD/YYYY)
i !

Address City State ZIP Code

Contractors - Present this to your supplier in order to purchase the necessary materials tax exempt. Complete the Subcontraclor
portion if extending the certificate to your subcontractor. The contractor must sign the form in the space provided below.

Name of Purchasing Subcontractor

Address City State ZIP Code

Signature of Contractor Contractor’s Printed Name Date (MM/DD/YYYY)
/ /

Form 5060 (Revised 08-2015)

Taxation Division Phone: (673) 751-2836

P.O Box 358 Fax: (573) 522-1271
Jefferson City, MO 65105-0358 E-mail: salestaxexemptions@dor.mo.qov

Visit hitp:Hidor.mo.gov/ihusinessfsalesisales-use-exemptions.php for additional information.




Exhibit E - General Conditions

MID-CONTINENT PUBLIC LIBRARY
(PROJECT ADDRESS)

J.E. Dunn Construction Company Project No.

Please refer to Section 00 72 00 - General Conditions



EXHIBIT F
OWNER REQUIREMENT’S

The Owner has established a goal for participation and utilization of Minority Business Enterprise
and/or Women Business Enterprises (MBE/WBE), as certified by the Missouri Office of Equal
Opportunity, of ten percent (10%) of the total funds expended by Construction Manager for the
performance of the Work exclusive of Construction Manager’s Fee and Construction Manager’s
General Conditions. Construction Manager will utilize reasonable efforts to achieve the
utilization goal of Owner on the Project. Construction Manager will request such participation by
Construction Manager’s subcontractors and suppliers in achieving the Owner’s participation and
utilization goal.

Construction Manager shall comply with the provisions of Missouri Revised Statute 285.530,
which provides that no business entity or employer shall knowingly employ, hire for employment
or continue to employ an unauthorized alien to perform work within the State of Missouri
additionally, all business entities awarded any contract in excess of five thousand dollars
($5,000.00) by a political subdivision of the State or a business entity that receives State
administered or subsidized State tax credit, tax abatement, or loan from the State, that such
business entity must, as a condition to the award of any such contract, be enrolled in and
participate in a federal work authorization program with respect to the employees working in
connection with the contracted services to be provided, to the Owner (to the extent allowed by E-
Verify). Accordingly, the Construction Manager and its subcontractors and suppliers shall affirm
that each such entity is enrolled in such a federal work authorization program and shall provide a
sworn affidavit to that effect, which affidavit shall also state that the Construction Manager,
subcontractor, or supplier, as the case may be, does not knowingly employ any person who is an
unauthorized alien in connection with the services to be provided to the Construction Manager
and Owner in the form attached as Exhibit F1. The Subcontractor shall also provide such
additional documentation as is requested by the Construction Manager or Owner to confirm the
foregoing.

Construction Manager and its subcontractor and all of its subcontractors and suppliers providing
onsite work for the Project shall comply with RSMO. 292.675 and provide a ten-hour OSHA
construction safety program for on-site employees which includes a course in construction safety
and health approved by OSHA or a similar program approved by the Missouri Department of
Labor and Industrial Relations which is at least as stringent as an approved OSHA program. All
employees are required to complete the program within 60 days of beginning work on such
project. Construction Manager shall forfeit as a penalty to Owner, $2,500 plus $100 for each
employee employed by Construction Manager or its subcontractors for each calendar day or
portion thereof that any such employee is employed without the required training. Construction
Manager shall require compliance by its subcontractors and suppliers with the provision of this
Section 3 and RSMO 292.675.

To the extent applicable, Construction Manager and its subcontractor, subcontractors and
suppliers shall comply with Section 290.560 with respect to the workers and laborers performing
work on the Project.



Exhibit F-1
FEDERAL WORK AUTHORIZATION PROGRAM (“E-VERIFY”) ADDENDUM

Pursuant to Missouri Revised Statute 285.530, all business entities awarded any contract in excess of five
thousand dollars ($5,000) with an entity subject to the provision of Missouri Revised Statute 285.530
must, as a condition to the award of any such contract, be enrolled and participate in a federal work
authorization program with respect to the employees working in connection with the contracted services
being provided, or to be provided, to the Owner or Construction Manager (to the extent allowed by E-
Verify). In addition, the business entity must affirm the same through sworn affidavit and provision of
documentation. In addition, the business entity must sign an affidavit that it does not knowingly employ
any person who is an unauthorized alien in connection with the services being provided, or to be
provided, to the Owner or the Construction Manager.

Accordingly, your company:

a.

agrees to have an authorized person executed the attached “Federal Work Authorization Program
Affidavit” attached hereto as Exhibit F-2 and deliver the same to the Owner prior to or
contemporaneously with the execution of its contract with the Owner or on execution of the
Subcontractor with the Construction Manager;

affirms it is enrolled in the “E-Verify” (formerly known as “Basic Pilot”) work authorization
program of the United States, and are participating in E-Verify with respect to your employees
working in connection with the services being provided (to the extent allowed by E-Verify), or to
be provided, by your company to the Owner or to the Construction Manager;

affirms that it is not knowingly employing any person who is an unauthorized alien in connection
with the services being provided, or to be provided, by your company to the Owner or to the
Construction Manager;

affirms you will notify the Owner or Construction Manager if you cease participation in E-Verify,
or if there is any action, claim or compliant made against you alleging any violation of Missouri
Revised Statute 285.530, or any regulations issued thereto;

agrees to provide documentation of your participation in E-Verify to the Owner and Construction
Manager prior to or contemporaneously with the execution of its contract with the Owner or
Construction Manager (or at any time thereafter upon request by the Owner), by providing to the
Owner or Construction Manager an E-Verify screen print-out (or equivalent documentation)
confirming your participation in E-Verify.

agrees to comply with any state or federal regulations that may be issued subsequent to this
addendum that relate to Missouri Revised Statute 285.530; and

agrees that any failure by your company to abide by the requirements of a. through f. above will
be considered a material breach of your contract with the Owner or Construction Manager.

By: (signature)

Printed Name and Title:
For and on behalf of:




L

Exhibit F-2
FEDERAL WORK AUTHORIZATION PROGRAM AFFIDAVIT

, being of legal age and having been duly sworn upon

my oath, state the following facts are true:

1.

I am more than twenty-one years of age; and have first-hand knowledge of the matters set forth
herein.

I am employed by (hereinafter “Company) and have
authority to issue this affidavit on its behalf.

Company is enrolled in and participating in the United States E-Verify (formerly known as
“Basic Pilot”) federal work authorization program with respect to Company’s employees working
in connection with the services Company is providing to, or will provide to, the Owner or
Construction Manager, to the extent allow by E-Verify.

Company does not knowingly employ any person who is an unauthorized alien in connection
with the services Company is providing to, or will provide to, the Owner or Construction
Manager.

FURTHER AFFIANT SAYETH NOT.

By: (individual signature)
For: (company name)
Title:
Subscribed and sworn to before me on this day of ,20
NOTARY PUBLIC

My commission expires:



MCPL - Work Package 15 - Lee's Summit (-)
JEDUNN’

CONSTRUCTION

SECTION 00 53 00
MATERIAL AND EQUIPMENT CONTRACT

The M&E Contract may be modified from the form included to reflect Project-specific provisions
required by the Owner. Otherwise, the M&E Contract shall not be changed from the form that is
included. The Bidder shall include in its Bid all costs associated with executing the M&E Contract
unconditionally and as provided in this Section.

00 52 00 - Material and Equipment Contract Page 1 of 1



MATERIAL AND EQUIPMENT CONTRACT

AGREEMENT

made this  day of

BETWEEN the Contractor:

and the Supplier:

Project:

Owner:

Architect:

in the year Two-Thousand

J.E. Dunn Construction Company
1001 Locust
Kansas City, Missouri 64106

Mid-Continent Public Library

JE Dunn Project #

Consolidated Library District #3
AKA Mid-Continent Public Library
15616 East Highway 24
Independence, Missouri 64050

The Contractor and Supplier agree as set forth below.

RsD



ARTICLE I The Contract Documents for this Contract consist of this Agreement and any Exhibits attached
hereto, the Agreement between the Owner and Contractor dated July 13, 2017, and the Conditions of the Contract
between the Owner and Contractor (General, Supplementary and other Conditions), Drawings, Specifications, all
Addenda issued prior to execution of the Agreement between the Owner and Contractor, and all Modifications issued
subsequent thereto.

All of the above documents are a part of this Contract and shall be available for inspection by the Supplier upon request.
The Contract Drawings and Specifications and any addenda and Modifications issued prior to the execution of this
Contract and applicable to it are enumerated in Exhibit A, attached.

ARTICLE II The Supplier shall furnish and deliver to the project the material and equipment listed in Exhibit
B, Contract Sum and Scope of Work.

ARTICLE III The Contractor shall pay the Supplier for the performance of the Work, subject to additions
and deductions by Change Order, the Contract Sum set forth in Exhibit B, Contract Sum and Scope of Work.

Unless authorization is given in writing by the Contractor for a change in the work, a request for payment for such
change in work will not be honored.

ARTICLE 1V The Contract Sum includes all applicable sales tax not eligible for exemption through use of
Owner’s Tax Exemption described in Exhibit C. Supplier shall be responsible to remit sales tax to the appropriate
authorities and indemnify Contractor and Owner from any claims arising out of Supplier’s failure to pay such tax. If the
Contract Sum is subject to use tax, Supplier shall notify Contractor and Contractor will be responsible for payment of
the use tax to the appropriate authorities.

ARTICLE V The Contractor shall pay the Supplier monthly progress payments. Pay estimates are to be
submitted in accordance with Contract Documents. Applications for monthly progress payments shall be in writing,
shall state the Work in this Contract that has been satisfactorily completed and shall be submitted to the Contractor on or
before the twenty-fifth (25%) day of each month.

The Contractor shall pay the Supplier each progress payment and the final payment under this Contract within five (5)
working days after he receives payment from the Owner. The amount of each progress payment to the Supplier shall be
equal to the amount allowed for materials and/or equipment suitably stored by the Supplier less the aggregate of
previous payments to the Supplier and less the percentage retained as provided in the Contract Documents.

ARTICLE VI Before issuance of any payment the Supplier, if required, shall submit evidence satisfactory to
the Contractor that all payrolls, bills for materials and equipment, and all known indebtedness connected with the
Supplier's Work have been satisfied.

ARTICLE VII The Supplier warrants that all materials and/or equipment furnished by him to the Project
shall be new unless otherwise specified, and that all Work under this Contract shall be of good quality, free from faults
and defects and in conformance with the Contract Documents. All materials and/or equipment not conforming to these
standards may be considered defective. Such warranty shall survive delivery and shall not be deemed waived either by
reason of Contractor's acceptance of such materials or articles or by payment for them. Such warranty shall be in
addition to and not in limitation of any other warranty or remedy required by law or by the Contract Documents.

ARTICLE VIII Should the Supplier at anytime refuse or neglect to supply a sufficiency of material and/or
equipment of the proper quality, or fail in any respect to prosecute the work with promptness and diligence, or fail in the
performance of any of the agreements herein contained, the Contractor shall be at liberty, after three (3) days written
notice to the Supplier, to provide any such materials, and to deduct the cost thereof from any money then due or
thereafter to become due to the Supplier under this Contract; and if the Contractor shall deem that such refusal, neglect
or failure is sufficient grounds for such action, the Contractor shall also be at liberty to terminate the employment of the
Supplier and to complete the performance of this Contract; and in case of such discontinuance the Supplier shall not be
entitled to receive any further payment under this Contract until the said Work shall be wholly finished, at which time, if
the unpaid balance of the amount to be paid under this Contract shall exceed the expense incurred by the Contractor,



completing the Contract, such excess shall be paid by the Contractor to the Supplier; but if such expense shall exceed
such unpaid balance, the Supplier shall pay the difference to the Contractor. The expense incurred by the Contractor as
herein provided shall include furnishing materials and any expense or other damages incurred through such default.

The supplier shall carry on his work so as not to delay the Contractor or its Subcontractors in any way, nor
delay the completion and acceptance of the Project. To the extent the Contractor suffers damages or costs as a result of
Supplier’s performance or non-performance of the Work of this Contract, Contractor shall be entitled to assess such
damages and costs against the Supplier.

ARTICLE IX SUPPLIER'S RESPONSIBILITIES

The Supplier shall be bound to the Contractor by the terms of this Agreement and of the Contract Documents
between the Owner and Contractor and shall assume toward the Contractor all the obligations and responsibilities which
the Contractor, by those Documents, assumes toward the Owner, including, but not limited to, obligations of indemnity,
and shall have the benefit of all rights, remedies and redress against the Contractor which the Contractor, by those
Documents, has against the Owner, insofar as applicable to this Supplier.

The Supplier shall pay for all materials, equipment and labor used in, or in connection with, the performance of
this Contract and shall furnish satisfactory evidence, when requested by the Contractor, to verify compliance with the
above requirements.

The Supplier shall make all claims promptly to the Contractor for additional work, extensions of time, and
damage for delays or otherwise, in accordance with the Contract Documents, and in any event, at least two days prior to
the date that the Contractor is required to submit a claim to Owner.

The Supplier shall promptly submit shop drawings and samples as required in order to perform his work
efficiently, expeditiously and in a manner that will not cause delay in the progress of the Work of the Contractor,
Subcontractors or other Suppliers.

The Supplier agrees to comply with the provisions of Executive Order 11246, as amended by order 11357, and
Title VII of the 1964 Civil Rights Act.

The risk of loss for materials and equipment provided by Supplier, whether in a deliverable state or otherwise,
shall remain with the Supplier until delivered to the jobsite and actually received by the Contractor, and any damages to
the material and equipment or loss of any kind occasioned in transit shall be borne by the Supplier, notwithstanding the
manner in which the goods are shipped or who pays the freight or other transportation costs.

Unless otherwise provided, all materials shipped to the jobsite in performance of this Contract shall be shipped
prepaid. Failure to so ship and resultant claims by carriers against the Contractor for said shipping costs shall result in
payment by Contractor for said charges and set-off against the Contract amount.

If at any time there shall be evidence of any invoice, bill, lien or claim (hereafter "claim") in respect to this
Contract for which, if not paid by the Supplier, the Contractor or the Owner of the Project premises might become liable,
the Contractor shall have the right to retain out of any payment then due or thereafter to become due an amount
sufficient to completely indemnify against such claim. If, within 30 days, the Supplier has failed to resolve the claim for
payment, or failed to provide a Bond to protect the Owner and Contractor against such claim, the Contractor shall have
the right to make payment on such claim out of funds of the Supplier. If no such funds are available, the Supplier shall
refund to the Contractor all monies that the latter has in good faith paid in discharging any such claim.

The Contractor may, at its option, terminate this Contract upon the filing by the Supplier, or the filing against
Supplier, in any court pursuant to any statute of the United States or any state, of a petition in bankruptcy or insolvency,
or for reorganization, or for appointment of a receiver of a trustee of all or a portion of Supplier's property or upon
assignment by the Supplier of the work or funds due under or through this Contract.



ARTICLE X CONTRACTOR'S RESPONSIBILITIES

The Contractor shall be bound to the Supplier by the terms of this Agreement and of the Contract Documents
between the Owner and the Contractor and shall assume toward the Supplier all the obligations and responsibilities that
the Owner, by those Documents, assumes toward the Contractor, and shall have the benefit of all rights, remedies and
redress against the Supplier, including, but not limited to, rights of indemnity, which the Owner, by those Documents,
has against the Contractor, insofar as applicable to this Contract, provided that where any provision of the Contract
Documents between the Owner and the Contractor is inconsistent with any provision in this Agreement, the Agreement
shall govern.

The Contractor shall promptly notify the Supplier of all modifications to the Contract between the Owner and
the Contractor which affect this Contract and which were issued or entered into subsequent to the execution of this
Contract.

The Contractor shall permit the Supplier to be present and to submit evidence in any proceeding involving his
rights.

ARTICLE XI All claims, disputes and other matters in questions arising out of, or relating to, this Contract,
or the breach thereof, shall be decided in the same manner and under the same procedure as provided in the Contract
Documents with respect to disputes between the Owner and the Contractor.

This Article shall not be deemed a limitation on any rights or remedies which the Supplier may have under any
Federal or State mechanics' lien laws or under any applicable labor and material payment bonds unless such rights or
remedies are expressly waived by him.

ARTICLE XII The Supplier shall not assign this Contract without the written consent of the Contractor, nor
subcontract of the whole of this Contract without the written consent of the Contractor, nor further subcontract portions
of this Contract without written notification to the Contractor. The Supplier shall not assign any amounts due or to
become due under this Contract without the written approval of the Contractor.

ARTICLE XIII The Supplier will maintain all insurance required by the Contract Documents.

ARTICLE XIV For this Project, Supplier agrees to use Contractor’s electronic delivery and signature
process facilitated by a third-party administrator. The parties acknowledge and agree that such digital/electronic
signatures shall have the same legal effect as a written signature. Supplier shall be solely responsible for ensuring
that an authorized representative of Supplier signs the Contract and other documents utilizing Contractor’s electronic
signature process. Supplier agrees not to contest the validity or enforceability of any signature provided through
Contractor’s electronic signature process. Supplier also agrees to the electronic delivery of the fully executed
Contract and other documents in a .pdf format via email. Either party may copy this completed Contract and other
documents for electronic storage in a non-editable format. Contractor and Supplier each agree that following the
electronic storage of these documents, any hard copy printout of the electronically stored information will constitute
an original document.

List of Exhibits

Exhibit A — Contract Documents

Exhibit B — Contract Sum and Scope of Work

Exhibit C — Owner’s Tax Exemption

Exhibit D — ATA A201-2007 General Conditions of the Contract for Construction, as modified



THIS AGREEMENT CONTAINS A BINDING ARBITRATION PROVISION WHICH
MAY BE ENFORCED BY THE PARTIES.

This Agreement executed the day and year first written above.

CONTRACTOR: J. E. Dunn Construction Company SUPPLIER:
BY: BY:
Title: Title:




EXHIBIT A
MID-CONTINENT PUBLIC LIBRARY

J.E. Dunn Project No.

CONTRACT DOCUMENTS
I. The M&E Contract between Contractor and Supplier and all exhibits attached to
this M&E Contract.
2. The Prime Contract between Owner and Contractor dated July 13, 2017.
3. AIA A201 — 2007 General Conditions of the Contract for Construction, as

modified, and attached to the M&E Contract as Exhibit D.

4. Project Manual (Front End) dated , including Specifications
sections.
5. Drawings prepared by the Architect, as follows:
Sheet No. Title Date

6. Addenda, as follows:

Addendum No. _ , dated

END OF EXHIBIT A

Exhibit A-1



EXHIBIT B

Material & Equipment (hereinafter "M&E")
Contract Sum & Scope of Work

MCPL - Work Package 15 - Lee's Summit
JE Dunn Project # 17050715

CONTRACT SUM

The Contract Sum for this M& E Contract shall be: $

SCOPE OF WORK

The Supplier shall furnish the following material and equipment:
The Work specifically includes, but is not limited to:

The following Work is excluded:

END OF EXHIBIT

B-1



EXHIBIT C
OWNER'S TAX EXEMPTION
MISSOURI

In order that the Owner may take advantage of its tax exemption, the
Subcontractor/Supplier has been issued a copy of the Tax Exemption Letter issued by the
State of Missouri and the Missouri Project Exemption Certificate issued by the Owner of
this Project. The Subcontractor/Supplier shall make copies of these documents and provide
them to each vendor and subcontractor from whom the Subcontractor/Supplier purchases
tangible personal property and materials to be incorporated into or consumed in the
construction of the Project.  Proper use of such documents shall allow the
Subcontractor/Supplier, subcontractors and vendors to make and pay for such purchases
directly and without obligation to pay Missouri sales tax on such purchases.
Subcontractor/Supplier hereby agrees to indemnify Owner and Contractor for any loss,
damage, cost, or penalty assessed against it by the State of Missouri arising from
Subcontractor's/Supplier’s improper implementation of the tax exemption granted to this
Project. NOTE: Invoices must indicate the name of the Exempt Entity and the Project #
assigned to secure a valid tax exemption.

(Sales Tax Exemption — MO GC/CMR)



State of Missauri

EXEMPTION FROM MISSOURI SALES AND USE TAX ON PURCHASES

E Issued to: Missouri Tax ID
i Number: 12560936
MID CONTIMNENT PUBLIC LIBRARY

15616 E US HIGHWAY 24 =g, a@{* . Effective Date:
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Exempt Entity and Project Information

Contractor

Subcontractor

A, Missouri Depariment of Revenue
%, Project Exemption Certificate

This form is to be completed and given to your contractor.

Name of Exempt Entity Issuing the Certificate Missouri Tax Exemption Number
MID CONTINENT PUBLIC LIBRARY 1] 21 51610191316
Address City State ZIP Code
15616 E US HIGHWAY 24 INDEPENDENCE MO 64050

E-mail Address
gfang@mymepl.org

Project Number Project Begin Date (MM/DD/YYYY) Estimated Project End Date (MM/DD/YYYY)
Capital Improvement Project 1142 1fz2 0 1.7 1 2/3 112 0 2 3

Description of Project

Capital Improvement Project for Mid-Continent Public Library (MCPL) consisting of 34 different sites with range in scope from
light renovations to complete renovations, some with additions, some without renovations but with new additions only, currently
6 buildings on new sites.

Project Location Certificate Expiration Date (MM/DDYYYY)
Various sites in Clay, Jackson and Platte counties 1 2/3 112 0 2 3

Provide a signed copy of this cerlificate, along with a copy of the exempt entity’s Missouri Sales and Use Tax Exemption
Letter to each contractor or subcontractor who will be purchasing fangible personal properly for use in this project. It is the
responsibility of the exempt entily to ensure the validity of the information on the cettificate. The exempt enlily must issue a new
certificate if any of the informalion changes.

Signature of Au Hériz{ed ExempFEntEty Printed Name of Authorized Exempt Entity | Date (MM/DD/YYYY}
Qun Fang, Director of Finance and Facilites |_{ _ 1/ 2 .1/2 0 1.7
C T

The Missouri exempt entity named above hereby authorizes the purchase, without sales tax, of tangible personal property to be
incorporated or consumed in the construction project identified herein and no other, pursuant to Section 144,062, RSMo. Under
penalties of perjury, | declare that the above information and any altached supplement is true, complete, and correct,

Name of Purchasing Contractor Signature of Contractor Date (MM/DD/YYYY)
i !

Address City State ZIP Code

Contractors - Present this to your supplier in order to purchase the necessary materials tax exempt. Complete the Subcontraclor
portion if extending the certificate to your subcontractor. The contractor must sign the form in the space provided below.

Name of Purchasing Subcontractor

Address City State ZIP Code

Signature of Contractor Contractor’s Printed Name Date (MM/DD/YYYY)
/ /

Form 5060 (Revised 08-2015)

Taxation Division Phone: (673) 751-2836

P.O Box 358 Fax: (573) 522-1271
Jefferson City, MO 65105-0358 E-mail: salestaxexemptions@dor.mo.qov

Visit hitp:Hidor.mo.gov/ihusinessfsalesisales-use-exemptions.php for additional information.




Exhibit D - General Conditions

MID-CONTINENT PUBLIC LIBRARY
(PROJECT ADDRESS)

J.E. Dunn Construction Company Project No.

Please refer to Section 00 72 00 - General Conditions



MCPL - Work Package 15 - Lee's Summit (-)
JEDUNN’

CONSTRUCTION

SECTION 00 61 13
PERFORMANCE AND PAYMENT BOND FORM

00 61 13 - Performance and Payment Bond Form Page 1 of 1



. Surety Company MUST provide the following:

Bond No.
'E ® Phone No:
— D u m Fax No:

SUBCONTRACTOR PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, That

(Include Subcontractor’s Legal Business Name and Address)

(hereinafter called "Principal”), as Principal and

(Include Surety’s Legal Business Name and Address)

organized and existing under the laws of the state of (hereinafter called the "Surety"), as
Surety, are held and firmly bound unto J.E. Dunn Construction Company, (hereinafter called the “Obligee”) in the sum of

$ ),
for the payment of which sum well and truly to be made, the said Principal and Surety bind themselves, and their respective heirs,
administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Obligee has been awarded a contract (hereinafter called the “Prime Contract”).

by.

(Include Name and Address of Project Owner)

for

and;

(Include Name and Address of Project —- NOT SCOPE)

WHEREAS, the Principal has entered into a written subcontract with the Obligee, dated , 20
to perform as Subcontractor, which Subcontract is hereby referred to and made a part hereof. (Date of Subcontract)

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal shall promptly make
payment to all persons (a) supplying labor, services, utilities, equipment or any other goods or services, in the prosecution of the
work provided for in said Subcontract and any and all modifications of said Subcontract that may hereafter be made; (b) pensions,
welfare, vacation and/or supplemental employee benefit contributions payable under collective bargaining agreements with respect
to person employed upon such work; (c) federal, state and local taxes and contributions required by law to be withheld or paid with
respect to the employment of persons upon said work; and (d) otherwise fully indemnify and save Obligee from and against any
claims or liens asserted by any party as a result of payment claimed due or concerning the subcontract, including attorney’s fees
and expenses, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

The said Surety agrees that no change, extension of time, alteration, addition, omission, or other modification of the terms
of either the said Subcontract or the said Prime Contract, or both, or in the said work to be performed, or in the specifications, or in
the plans, shall in anywise change its obligation on this Bond, and it does hereby waive notice of any such changes, extensions of
time, alterations, additions, omissions, and other modifications.

The said Principal and the said Surety agree that this Bond shall inure to the benefit of all persons supplying labor and
material in the prosecution of the work provided for in said Subcontract, as well as to the Obligee, and that such persons may
maintain independent actions upon this Bond In their own names.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals this
day of 20 , the name and corporate seal of each corporate party being hereto affixed and these
presents duly signed by its undersigned representative, pursuant to authority of its governing body.

(Seal)
(Legal Name of Principal)
Witness: By,
(Name & Title of Authorized Signor)
Or Secretary’s Attest (Form Must Be Witnessed) (Signature)
(Seal)
(Legal Name of Surety)
Witness: By,
(Name & Title)
*
Or Secretary’s Attest (Form Must Be Witnessed) (Signature)

Rev. 2016-02-18 - S:\Legal_Share\Contracts\FORMS\LEGAL *Attach Power-of-Attorney



Surety Company MUST provide the following:
. Bond No.

Phone No:

JEDUNN'
I

SUBCONTRACTOR PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS,

(Include Subcontractor’s Legal Business Name and Address)

(hereinafter called the “Principal”) as Principal and

(Include Surety’s Business Name and Address)

organized and existing under the laws of the state of (hereinafter called the "Surety"), as
Surety, are held and firmly bound unto J.E. Dunn Construction Company, (hereinafter called the “Obligee”) in the sum of

$ ),
for the payment of which sum well and truly to be made, the said Principal and Surety bind themselves, and their respective heirs,
administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Obligee has been awarded a contract (hereinafter called the “Prime Contract”).

by.

(Include Name and Address of Project Owner)

for

and;

(Include Name and Address of Project - NOT SCOPE)

WHEREAS, the Principal has entered into a written Subcontract with the Obligee, dated , 20

(Date of Subcontract)

to perform, as Subcontractor, which Subcontract is hereby referred to and made a part hereof.

The Surety, for value received, agrees, if requested to do so by the Obligee, to perform fully all of the terms, conditions,
obligations, undertakings, covenants, and agreements of the aforesaid Subcontract, as well as any duly authorized modification
thereof (collectively, the “Subcontract Obligations”), if the Principal fails, neglects, or refuses to perform fully and complete the
Subcontract Obligations. The Surety further agrees to commence the performance and completion of said Subcontract Obligations
within ten (10) days after delivery of notice from the Obligee of the failure, neglect, or refusal of the Principal to perform and
complete or cause to be performed and completed the Subcontract Obligations, and to perform and complete the same within the
time required under said Subcontract (as well as any duly authorized modification thereof), as extended by the period of time
elapsing between the date of such failure, neglect, or refusal of the Principal and the date of the delivery of such notice by the
Obligee to the Surety. In the event the Surety does not undertake the performance or completion of the Subcontract Obligations, or
cause them to be performed and completed within the time stated above, then the Obligee there upon shall have the remaining
Subcontract Obligations performed and completed, Surety to remain liable hereunder for all costs and expenses, including attorney
fees, at performance and completion.

It is expressly understood and acknowledged by the Surety that the term “Subcontract Obligations” in this Bond includes, but is
not limited to: (i) any express or implied warranty obligations owed by the Subcontractor to the Obligee and (i) any obligation contained in the
Subcontract by which Subcontractor is to defend and/or indemnify Obligee against any losses, claims, demands or causes of action.

The Surety agrees that no change, extension of time, alteration, addition, omission, or other modification of the terms of either the
Subcontract or the Prime Contract, or both, or in the work to be performed, or in the specifications, or in the plans, shall in any way change
the Surety’s obligation on this Bond, and the Surety does hereby waive notice of any such changes, extensions of time, alterations, additions,
omissions, and other modifications.

The Principal and the Surety agree that this Bond shall inure to the benefit of Obligee, its successors and assigns, and
that such persons may maintain independent actions upon the Bond in their own names.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals this day of
20 , the name and corporate seal of each corporate party being hereto affixed and these presents duly
signed by its undersigned representative, pursuant to authority of its governing body.
(Seal)
(Legal Name of Principal)
Witness: By
(Name & Title of Authorized Signor)
Or Secretary’s Attest (Form must be Witnessed) (Signature)
(Seal)
(Legal Name of Surety)
Witness: By.
(Name & Title)
*
Or Secretary’s Attest (Form must be Witnessed) (Signature)

Rev. 2016 02 18 - S:\Legal_Share\Contracts\FORMS\LEGAL *Attach Power of Attorney



MCPL - Work Package 15 - Lee's Summit

Subcontractor/Supplier:

SECTION 00 62 00
SUBCONTRACTOR AND SUPPLIER PARTIAL WAIVER AND AFFIDAVIT
(Pre-Payment/Conditional)

©

JEDUNN-’

CONSTRUCTION

Project: MCPL - Work Package 15 - Lee's Summit

Project No. 17050715

Property (physical address of Project): 150 NW Oldham Pkwy, Lee's Summit, MO 64081

Payment Application No.

Total Amount Paid:

Payment Amount:

Subcontract Amount:

Last date of work covered by the Payment Application:

Contractor: J.E. Dunn Construction Company

Beneficiaries: Contractor, Owner, and other parties, if any, having any interest in the Property

In consideration of the payment to be made by Contractor to the undersigned Subcontractor/Supplier in the
Payment Amount set forth above for work, labor and services and/or materials furnished for the construction
of the Project, the undersigned Subcontractor/Supplier, effective upon remittance of the Payment Amount and
contingent upon final clearance and payment of valuable consideration of the Payment Amount and being
familiar with the penalties for false certification, represents and certifies to the Beneficiaries that:

1. Subcontractor/Supplier a) irrevocably and unconditionally waives and releases the Property, Project
and Beneficiaries from; and b) shall defend, indemnify and hold harmless the Property, Project,
Beneficiaries, their sureties, guarantors and respective successors and assigns against

o any and all liens, statutory or otherwise, or rights thereof;
o any and all obligations under any bond or guaranty for payment furnished to or by the

Beneficiaries, whether pursuant to an agreement or required by law; and
o any other claims of any kind whatsoever, statutory or otherwise, except as specifically claimed in

accordance with the subcontract documents

for any and all work, labor, material or equipment furnished by or through said Subcontractor/Supplier,
its sub-subcontractors, suppliers, equipment providers and laborers and anything else in connection
with the agreement between Contractor and Subcontractor/Supplier (“Subcontract”), through the last
date of work covered by the Payment Application except as it pertains to unpaid retainage, if any.

2. The following listed persons or entities are the Subcontractor/Supplier’s only sub-subcontractors,
equipment providers, materialmen or suppliers for the Project. This partial waiver, or one similar, will
be required for all sub-subcontractors, equipment providers, materialmen and suppliers for each

payment application. Future pa

yments may be delayed if all documents are not submitted properly.

COMPANY NAME

(of your material suppliers
and/or subcontractors)

CONTRACT
AMOUNT

(if unknown, list

N/A)

AMOUNT PAID
TO DATE

(cumulative
amount)

AMOUNT PAID
THIS PERIOD

(thru date listed
above)

REMAING
BALANCE LEFT
ON CONTRACT

00 62 00 - Subcontractor and Supplier Partial Waiver and Affidavit (Pre-Payment)

Page 1 of 3



MCPL - Work Package 15 - Lee's Summit (-)

CONSTRUCTION

Write “none” here if no sub-subcontractors, equipment providers, materialmen or suppliers
were used on this Project.

3. Payment in full, less retainage, if any, has been made by the Subcontractor/Supplier through the period
covered by all prior payments (a) to all of the Subcontractor/Supplier’s sub-subcontractors, equipment
providers, materialmen, suppliers and laborers, and (b) for all materials and labor used or furnished by
the Subcontractor/Supplier in connection with the performance of the Subcontract, except as noted
below:

COMPANY NAME AMOUNT REASON WHY AMOUNT WAS NOT PAID

NOT PAID

(of your material suppliers
and/or subcontractors not
paid)

4. Subcontractor/Supplier has complied with Federal, State and Local tax laws, including, without
limitation, Income Tax Withholding, Sales Tax, Social Security, Unemployment Compensation and
Worker's Compensation laws, insofar as applicable to the performance of the Subcontract.
Subcontractor/Supplier has paid, or out of the proceeds of this payment will promptly pay, all sales or
use tax due and owing.

5. The undersigned is fully authorized and empowered to execute this instrument for and on behalf of said
Subcontractor/Supplier and to bind it hereto and does in fact so execute this Partial Waiver and
Affidavit. The undersigned acknowledges and agrees that the Beneficiaries or anyone on their behalf
may and will act and rely upon this instrument in releasing any funds due or owing.

6. The remittance of the Payment Amount negotiated and/or endorsed by Subcontractor/Supplier and
marked “paid” or otherwise accepted by the bank against which said remittance was drawn shall
constitute conclusive proof that said Payment Application was paid and that the Payment Amount
thereof was received by Subcontractor/Supplier and this Partial Waiver and Affidavit shall become
effective automatically and without requirement of any further act, acknowledgment or receipt on the
part of the Subcontractor/Supplier.

Subcontractor/Supplier:

By:

Title:

Date:

State of: County of:

00 62 00 - Subcontractor and Supplier Partial Waiver and Affidavit (Pre-Payment) Page 2 of 3



MCPL - Work Package 15 - Lee's Summit (-)
JEDUNN’

CONSTRUCTION

On this day of , 20 , before me
personally appeared

of ;
known to me to be the person who executed this document and acknowledged to me that he/she executed
the same for the purposes therein stated.

Notary Public in and for said County and State Commission Expires

00 62 00 - Subcontractor and Supplier Partial Waiver and Affidavit (Pre-Payment) Page 3 of 3



MCPL - Work Package 15 - Lee's Summit (-)
JEDUNN’

CONSTRUCTION

SECTION 00 62 00

SUBCONTRACTOR AND SUPPLIER PARTIAL WAIVER AND AFFIDAVIT
(Post-Payment/Unconditional)

Subcontractor/Supplier:

Project: MCPL - Work Package 15 - Lee's Summit Project No. 17050715

Property (physical address of Project): 150 NW Oldham Pkwy, Lee's Summit, MO 64081

Payment Application No. Payment Amount:

Total Amount Paid: Subcontract Amount:

Last date of work covered by the Payment Application:

Contractor: J.E. Dunn Construction Company

Beneficiaries: Contractor, Owner, and other parties, if any, having any interest in the Property

In consideration of the payment made by Contractor to the undersigned Subcontractor/Supplier in the
Payment Amount set forth above for work, labor and services and/or materials furnished for the construction
of the Project, the undersigned Subcontractor/Supplier, being familiar with the penalties for false certification,
represents and certifies to the Beneficiaries that:

1. Subcontractor/Supplier a) irrevocably and unconditionally waives and releases the Property,
Project and Beneficiaries from; and b) shall defend, indemnify and hold harmless the Property,
Project, Beneficiaries, their sureties, guarantors and respective successors and assigns against:

= any and all liens, statutory or otherwise, or rights thereof;
= any and all obligations under any bond or guaranty for payment furnished to or by
the Beneficiaries, whether pursuant to an agreement or required by law; and
= any other claims of any kind whatsoever, statutory or otherwise, except as
specifically claimed in accordance with the subcontract documents
for any and all work, labor, material or equipment furnished by or through said
Subcontractor/Supplier, its sub-subcontractors, suppliers, equipment providers and laborers and
anything else in connection with the agreement between Contractor and Subcontractor/Supplier
(“Subcontract”), through the last date of work covered by the Payment Application except as it
pertains to unpaid retainage, if any.

2. The following listed persons or entities are the Subcontractor/Supplier’s only sub-subcontractors,
equipment providers, materialmen or suppliers for the Project. This partial waiver, or one
similar, will be required for all sub-subcontractors, equipment providers, materialmen and
suppliers for each payment application. Future payments may be delayed if all documents are
not submitted properly.

COMPANY NAME CONTRACT |AMOUNT PAID |/AMOUNT PAID| REMAING
AMOUNT TO DATE |THIS PERIOD BALANCE LEFT
(of your material suppliers ON CONTRACT
and/or subcontractors) (if unknown list | (cumulative |(thru date listed
N/A) amount) above)

00 62 00 - Subcontractor and Supplier Partial Waiver and Affidavit (Post Payment) Page 1 of 3



MCPL - Work Package 15 - Lee's Summit (-)

CONSTRUCTION

Write “none” here if no sub-subcontractors, equipment providers, materialmen or
suppliers were used on this Project.

3. Payment in full, less retainage, if any, has been made by the Subcontractor/Supplier through the
period covered by all payments (a) to all of the Subcontractor/Supplier’s sub-subcontractors,
equipment providers, materialmen, suppliers and laborers, and (b) for all materials and labor
used or furnished by the Subcontractor/Supplier in connection with the performance of the
Subcontract, except as noted below:

COMPANY NAME AMOUNT REASON WHY AMOUNT WAS NOT PAID

NOT PAID

(of your material suppliers
and/or subcontractors not
paid)

4. Subcontractor/Supplier has complied with Federal, State and Local tax laws, including, without
limitation, Income Tax Withholding, Sales Tax, Social Security, Unemployment Compensation
and Worker's Compensation laws, insofar as applicable to the performance of the Subcontract.
Subcontractor/Supplier has paid, or out of the proceeds of the payment will promptly pay, all
sales or use tax due and owing.

5. The undersigned is fully authorized and empowered to execute this instrument for and on behalf
of said Subcontractor/Supplier and to bind it hereto and does in fact so execute this Partial
W aiver and Affidavit. The undersigned acknowledges and agrees that the Beneficiaries or
anyone on their behalf may and will act and rely upon this instrument in releasing any funds due
or owing.

Subcontractor/Supplier:

By:
Title:
Date:
State of: County of:
On this day of , 20 , before me

personally appeared ,
of ,

00 62 00 - Subcontractor and Supplier Partial Waiver and Affidavit (Post Payment) Page 2 of 3



MCPL - Work Package 15 - Lee's Summit (-)
JEDUNN’

CONSTRUCTION

known to me to be the person who executed this document and acknowledged to me that he/she executed
the same for the purposes therein stated.

Notary Public in and for said County and State Commission Expires

00 62 00 - Subcontractor and Supplier Partial Waiver and Affidavit (Post Payment) Page 3 of 3



MCPL - Work Package 15 - Lee's Summit

BUYER:

SECTION 00 62 00
BILL OF SALE

J.E. Dunn Construction Company

1001 Locust St., Kansas City, MO 64106

SELLER:

PROJECT:

CONSTRUCTION

In consideration of payments made by J.E. Dunn Construction Company (“Buyer”) referenced in the

agreement dated

, 20

receipt of which is hereby acknowledged, Seller

declares and certifies that it now possesses, and does hereby grant, sell, transfer, and deliver to Buyer, all
right, title and interest in the following goods, material, chattel or equipment (“Goods”):

Description of  |[Estimated [In Storage Added to Storage [Removed from  [In storage at end
Material Material Beginning of this Billing Storage & of Period
Quantity and Period Quant./Dollars Shipped to Site  |Quant./Dollars
Cost Required |Quant./Dollars this Period
for Project Quant./Dollars

**As an alternative to completing the list above, include a copy or copies of invoices or other documentation
providing the information requested above.**

Buyer has all rights and title to the Goods in itself and its executors, administrators and assigns forever.
Seller, on behalf of itself, its successors and assigns, will warrant and defend the title to said Goods hereby
sold unto Buyer, its successors and assigns, forever, against the lawful claims and demands of all persons.

Buyer shall have free access to enter Seller’'s premises and to take possession of and utilize, sell, lease or
otherwise dispose of the Goods in such a manner as Buyer, in its sole discretion, may elect.

Seller shall mark and identify the described Goods and shall segregate from and shall not commingle such
Goods with other goods held by Seller. Seller shall protect and bear the risk of loss or damage to such Goods

00 62 00 - Bill of Sale
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until final completion and acceptance by Owner in accordance with the terms of the Subcontract/M&E
Agreement. Seller, on behalf of its insurance companies insuring the property against loss, waives all rights
of subrogation against Buyer.

It is expressly understood and agreed that the acceptance of the Goods described herein is not a waiver of
any right of action that the Buyer may have for breach of warranty or any other cause under the Subcontract or
M&E Agreement with Seller or at law.

In WITNESS WHEREOF, Seller has executed this Agreement the day of
,20__
Seller:
By:
Title:
Subscribed and sworn to before me this _ day of ,20

Notary Public in and for said County and State

My commission expires

00 62 00 - Bill of Sale Page 2 of 2
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SECTION 00 62 00
NON-NEGOTIABLE BAILMENT RECEIPT

BAILOR: MID-CONTINENT PUBLIC LIBRARY BAILEE: Subcontractor/Supplier
15616 E 24 HWY, INDEPENDENCE,
MO 64050-2057

LOCATION OF STORAGE:

The goods, equipment and materials described below are held and stored at the above referenced location
pursuant to the Contract by and between Bailee, as Subcontractor/Supplier, and J.E. Dunn Construction
Company, as Contractor, for Work to be performed at the MCPL - Work Package 15 - Lee's Summit located
at 150 NW Oldham Pkwy, Lee's Summit, MO 64081. In consideration of payment made to the undersigned
Bailee, the receipt and sufficiency of which are admitted, the Bailee agrees:

1. to keep said goods and materials at the above mentioned address, separate and apart from all other
goods and identified as subject to this bailment,

2. to keep said goods and materials fully insured against all risk of physical loss or damage,

3. to keep said goods protected from the weather, commingling, vandalism, and/or diversion from said
Project, and

4. to deliver said goods and materials to the Project site in conjunction with the performance of Bailee’s
Contract referenced above or upon the direction of Bailor or its Contractor and no other.

QUANTITY DESCRIPTION OF ITEM

**As an alternative to completing the list above, include a separate list or other documentation providing the
information requested above.**

The Bailee acknowledges that it has no ownership rights or title in, nor shall claim any lien upon, said
goods and materials.

Agreed and Acknowledged:

Subcontractor/Supplier, Bailee

00 62 00 - Non-Negotiable Bailment Receipt Page 1 of 2
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Dated: By:

Authorized Signature
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SECTION 00 62 76
APPLICATION AND CERTIFICATE FOR PAYMENT
AIADOCUMENTS G702 and G703

00 62 76 - Application and Certificate for Payment Page 1 of 1



Application and Certificate for Payment

S ATA pocument 6702" - 1992

TO OWNER: PROJECT: -
FROM VIA
CONTRACTOR: ARCHITECT:

APPLICATION NO: 002 Distribution to:
PERIOD TO: OWNER:
CONTRACT FOR: ARCHITECT:
CONTRACT DATE: CONTRACTOR:
PROJECT NOS: / / FIELD:
OTHER:

CONTRACTOR’S APPLICATION FOR PAYMENT

Application is made for payment, as shown below, in connection with the Contract.
Continuation Sheet, AIA Document G703, is attached.

The undersigned Contractor certifies that to the best of the Contractor’s knowledge, information
and belief the Work covered by this Application for Payment has been completed in accordance
with the Contract Documents, that all amounts have been paid by the Contractor for Work for
which previous Certificates for Payment were issued and payments received from the Owner, and
that current payment shown herein is now due.

CONTRACTOR:

By: Date:
State of:

County of:

Subscribed and sworn to before
me this day of

Notary Public:
My Commission expires:

1. ORIGINAL CONTRACT SUM $ 0.00
2. NET CHANGE BY CHANGE ORDERS $ 0.00
3. CONTRACT SUM TO DATE (Line 1 +2) $ 0.00
4. TOTAL COMPLETED & STORED TO DATE (Column G on G703) ecuessessens $ 0.00
5. RETAINAGE:
2. 0 % of Completed Work
(Column D + E on G703) $ 0.00
b. 0 % of Stored Material
(Column F on G703) $ 0.00
Total Retainage (Lines 5a + 5b or Total in Column I of G703) .ccceeveenenes $ 0.00
6. TOTAL EARNED LESS RETAINAGE $ 0.00
(Line 4 Less Line 5 Total)
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT $ 0.00
(Line 6 from prior Certificate)
8. CURRENT PAYMENT DUE | $ 0.00|
9. BALANCE TO FINISH, INCLUDING RETAINAGE
(Line 3 less Line 6) $ 0.00
HANGE ORDER SUMMARY ADDITIONS DEDUCTIONS
[Total changes approved in previous months by Owner |$ 0.000% 0.00
[Total approved this Month $ 0.00/% 0.0
TOTALS |$ 0.00(% 0.0
INET CHANGES by Change Order $ 0.0

ARCHITECT’S CERTIFICATE FOR PAYMENT

In accordance with the Contract Documents, based on on-site observations and the data comprising
this application, the Architect certifies to the Owner that to the best of the Architect’s knowledge,
information and belief the Work has progressed as indicated, the quality of the Work is in
accordance with the Contract Documents, and the Contractor is entitled to payment of the
AMOUNT CERTIFIED.

AMOUNT CERTIFIED $ 0.00
(Attach explanation if amount certified differs from the amount applied. Initial all figures on this
Application and on the Continuation Sheet that are changed to conform with the amount certified.)

ARCHITECT:
By: Date:
This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor

named herein. Issuance, payment and acceptance of payment are without prejudice to any rights of
the Owner or Contractor under this Contract.

AlA Document G702™ — 1992. Copyright © 1953, 1963, 1965, 1978 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law
and International Treaties. Unauthorized reproduction or distribution of this AIA™ Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the 1
maximum extent possible under the law. This document was produced by AlA software at 08:54:58 on 09/04/2009 under Order No.1000385017_1 which expires on 02/13/2010, and is not for resale.

User Notes:

(2020303663)



@AIA Document G703" - 1992

Continuation Sheet

AITA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT,
containing Contractor’s signed certification is attached.

APPLICATION NO: 001

In tabulations below, amounts are in US dollars. APPLICATION DATE:
Use Column I on Contracts where variable retainage for line items may apply. PERIOD TO:
ARCHITECT’S PROJECT NO:
A B C D E F G H I
WORK COMPLETED MATERIALS TOTAL
ITEM | DESCRIPTION OF | SCHEDULED FROM PRESENTLY AI\%) I;ITP(I)“EEEDTO % BALANLETQ | RETATNAGHE
NO. WORK VALUE PREVIOUS | rus pEriOD |  STORED G+c) | FINISH | (IF VARIABLE
APPLICATION DATE -G RATE)
(NOT IN D OR E)
(D +E) (D+E+F)
0.00 0.00 0.00 0.00 0.00] 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00] 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00] 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00] 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00] 0.00% 0.00 0.00
GRAND TOTAL $0.00 $0.00 $0.00 $0.00 $0.00|  0.00 % $0.00 $0.00

AlA Document G703™ — 1992. Copyright © 1963, 1965, 1966, 1967,1970, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document Is protected by

U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be

prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 09:12:17 on 07/30/2010 under Order No.3354954446_1 which expires on 02/15/2011, and is not for

resale.
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MCPL - Work Package 15 - Lee's Summit (-)
JEDUNN’

CONSTRUCTION

SECTION 00 65 00
SUBCONTRACTOR AND SUPPLIER FINAL WAIVER AND AFFIDAVIT

(Pre-Payment/Conditional)

Subcontractor/Supplier:

Project: MCPL - Work Package 15 - Lee's Summit Project No. 17050715

Property (physical address of Project): 150 NW Oldham Pkwy, Lee's Summit, MO 64081

Payment Application No. Payment Amount:

Total Amount Paid: Subcontract Amount:

Last date of work covered by the Payment Application:

Contractor: J.E. Dunn Construction Company

Beneficiaries: Contractor, Owner, and other parties, if any, having any interest in the Property

In consideration of the previous payments made and the final payment to be made by Contractor to the
undersigned Subcontractor/Supplier for work, labor and services and/or materials furnished for the
construction of the Project, the undersigned Subcontractor/Supplier, effective upon remittance of the Final
Payment Amount and contingent upon final clearance and payment of valuable consideration of the Final
Payment Amount and being familiar with the penalties for false certification, represents and certifies to the
Beneficiaries that:

1. Subcontractor/Supplier a) irrevocably and unconditionally waives and releases the Property, Project
and Beneficiaries from; and b) shall defend, indemnify and hold harmless the Property, Project,
Beneficiaries, their sureties, guarantors and respective successors and assigns against:

o any and all liens, statutory or otherwise, or rights thereof;
o any and all obligations under any bond or guaranty for payment furnished to or by the
Beneficiaries, whether pursuant to an agreement or required by law; and
o any other claims of any kind whatsoever, statutory or otherwise, except as specifically claimed in
accordance with the subcontract documents.
for any and all work, labor, material or equipment furnished by or through said Subcontractor/Supplier,
its sub-subcontractors, suppliers, equipment providers and laborers and anything else in connection
with the agreement between Contractor and Subcontractor/Supplier (“Subcontract”), Property and
Project.

2. The following listed persons or entities are the Subcontractor’s or Supplier’s only sub-subcontractors,
equipment providers, materialmen or suppliers for the Project. This final waiver, or one similar, will be
required for all sub-subcontractors, equipment providers, materialmen and suppliers. Final payment
may be delayed if all documents are not submitted properly.

COMPANY NAME CONTRACT | AMOUNT PAID | AMOUNT PAID REMAING
AMOUNT TO DATE THIS PERIOD |BALANCE LEFT
(of your material suppliers ON CONTRACT
and/or subcontractors) (if unknown list (cumulative | (thru date listed

00 65 00 - Subcontractor and Supplier Final Waiver and Affidavit (Pre Payment) Page 1 of 3



MCPL - Work Package 15 - Lee's Summit (-)

CONSTRUCTION

N/A) amount) above)

Write “none” here if no sub-subcontractors, equipment providers, materialmen or suppliers
were used on this Project.

3. The previous amounts paid and the Final Payment Amount requested for the work and labor performed
and material and equipment supplied on the Project represents the actual value of work and material
provided under the terms of the Subcontract and all authorized changes thereto concerning work to be
performed on the Property.

4. Payment in full has been made by the Subcontractor/Supplier through the periods covered by all prior
payment applications (a) to all of the Subcontractor’s or Supplier’'s sub-subcontractors, equipment
providers, materialmen, suppliers and laborers, and (b) for all materials and labor used or furnished by
the Subcontractor/Supplier in connection with the performance of the Subcontract, except as noted
below:

COMPANY NAME AMOUNT REASON WHY AMOUNT WAS NOT PAID
NOT PAID
(of your material suppliers
and/or subcontractors not paid)

5. Subcontractor/Supplier has complied with Federal, State and Local tax laws, including, without
limitation, Income Tax Withholding, Sales Tax, Social Security, Unemployment Compensation and
Worker's Compensation laws, insofar as applicable to the performance of the Subcontract. The
Subcontractor/Supplier has paid, or out of the proceeds of this payment will promptly pay, all sales or
use tax due and owing.

6. The undersigned is fully authorized and empowered to execute this instrument for and on behalf of said
Subcontractor/Supplier and to bind it hereto and does in fact so execute this Final Waiver & Affidavit.
The undersigned acknowledges and agrees that the Beneficiaries, or anyone on their behalf, may and
will act and rely upon this instrument in releasing any funds due or owing.

7. The remittance of the Final Payment Amount negotiated and/or endorsed by Subcontractor/Supplier
and marked “paid” or otherwise accepted by the bank against which said Final Payment Amount was
drawn shall constitute conclusive proof that said Final Payment Application was paid and that the Final
Payment Amount thereof was received by Subcontractor/Supplier and this Final Waiver & Affidavit shall
become effective automatically and without requirement of any further act, acknowledgment or receipt
on the part of the Subcontractor/Supplier.

Subcontractor/Supplier: By:

Title: Date:

State of: County of:

00 65 00 - Subcontractor and Supplier Final Waiver and Affidavit (Pre Payment) Page 2 of 3
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On this day of , 20 , before me
personally appeared

of ;
known to me to be the person who executed this document and acknowledged to me that he/she executed
the same for the purposes therein stated.

Notary Public in and for said County and State Commission Expires

00 65 00 - Subcontractor and Supplier Final Waiver and Affidavit (Pre Payment) Page 3 of 3
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SECTION 00 65 00
SUBCONTRACTOR AND SUPPLIER FINAL WAIVER AND AFFIDAVIT

(Post-Payment/Unconditional)

Subcontractor/Supplier:

Project: MCPL - Work Package 15 - Lee's Summit Project No. 17050715

Property (physical address of Project): 150 NW Oldham Pkwy, Lee's Summit, MO 64081

Payment Application No. Payment Amount:

Total Amount Paid: Subcontract Amount:

Last date of work covered by the Payment Application:

Contractor: J.E. Dunn Construction Company

Beneficiaries: Contractor, Owner, and other parties, if any, having any interest in the Property

In consideration of the payments made of the Final Payment Amount and all previous payment amounts by
Contractor to the undersigned Subcontractor/Supplier for work, labor and services and/or materials furnished
for the construction of the Project, the undersigned Subcontractor/Supplier, being familiar with the penalties
for false certification, represents and certifies to the Beneficiaries that:

1. Subcontractor/Supplier a) irrevocably and unconditionally waives and releases the Property, Project and
Beneficiaries from; and b) shall defend, indemnify and hold harmless the Property, Project, Beneficiaries,
their sureties, guarantors and respective successors and assigns against:

e any and all liens, statutory or otherwise, or rights thereof;

¢ any and all obligations under any bond or guaranty for payment furnished to or by the Beneficiaries,
whether pursuant to an agreement or required by law; and

e any other claims of any kind whatsoever, statutory or otherwise, except as specifically claimed in
accordance with the subcontract documents.

for any and all work, labor, material or equipment furnished by or through said Subcontractor/Supplier, its
sub-subcontractors, suppliers, equipment providers and laborers and anything else in connection with the
agreement between Contractor and Subcontractor/Supplier (“Subcontract”), Property and Project.

2. The following listed persons or entities are the Subcontractor’s or Supplier’s only sub-subcontractors,
equipment providers, materialmen or suppliers for the Project. This final waiver, or one similar, will be
required for all sub-subcontractors, equipment providers, materialmen and suppliers.

COMPANY NAME CONTRACT AMOUNT PAID | AMOUNT PAID REMAING
AMOUNT TO DATE THIS PERIOD | BALANCE LEFT
(of your material suppliers and/or ON CONTRACT
subcontractors) (if unknown list (cumulative (thru date listed
N/A) amount) above)

00 65 00 - Subcontractor and Supplier Final Waiver and Affidavit (Post Payment) Page 1 of 3
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Write “none” here if no sub-subcontractors, equipment providers, materialmen or suppliers were
used on this Project.

3. The Final Payment Amount and all previous payment amounts for the work and labor performed and
material and equipment supplied on the Project represents the actual value of work and material provided
under the terms of the Subcontract and all authorized changes thereto concerning work to be performed on
the Property.

4. Payment in full has been made by the Subcontractor/Supplier through the periods covered by all prior
payment applications (a) to all of the Subcontractor’s or Supplier’s sub-subcontractors, equipment providers,
materialmen, suppliers and laborers, and (b) for all materials and labor used or furnished by the
Subcontractor/Supplier in connection with the performance of the Subcontract, except as noted below:

COMPANY NAME AMOUNT REASON WHY AMOUNT WAS NOT PAID
NOT PAID
(of your material suppliers
and/or subcontractors not paid)

5. Subcontractor/Supplier has complied with Federal, State and Local tax laws, including, without limitation,
Income Tax Withholding, Sales Tax, Social Security, Unemployment Compensation and Worker’s
Compensation laws, insofar as applicable to the performance of the Subcontract. The
Subcontractor/Supplier has paid, or out of the proceeds of this payment will promptly pay, all sales or use tax
due and owing.

6. The undersigned is fully authorized and empowered to execute this instrument for and on behalf of said
Subcontractor/Supplier and to bind it hereto and does in fact so execute this Final Waiver & Affidavit. The
undersigned acknowledges and agrees that the Beneficiaries, or anyone on their behalf, may and will act and
rely upon this instrument in releasing any funds due or owing.

Subcontractor/Supplier: By:
Title: Date:
State of: County of:
On this day of , 20 , before me

00 65 00 - Subcontractor and Supplier Final Waiver and Affidavit (Post Payment) Page 2 of 3
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personally appeared ,

of ;
known to me to be the person who executed this document and acknowledged to me that he/she executed
the same for the purposes therein stated.

Notary Public in and for said County and State Commission Expires

00 65 00 - Subcontractor and Supplier Final Waiver and Affidavit (Post Payment) Page 3 of 3
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SECTION 00 72 00
GENERAL CONDITIONS

The AIA A201 shall serve as the General Conditions of the Contract.

00 72 00 - General Conditions Page 1 of 1
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for the following PROJECT:
(Name and location or address)
Mid-Continent Public Library

THE OWNER:

(Name and address)

Consolidated Library District #3 AKA Mid-Continent Public Library
15616 East Highway 24

Independence, Missouri 64050

THE ARCHITECT:

(Name and address)

SAPP Design Associates Architects PC
3750 S Fremont Avenue

Springfield, Missouri 65804

Helix Architecture & Design Inc
1629 Walnut
Kansas City, Missouri 64108

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY
1 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK
13 MISCELLANEOUS PROVISIONS

AIA Document A201" - 2007

General Conditions of the Contract for Construction

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

AlA Document A201™ — 2007. Copyright © 1911, 1815, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARRING: This AIA® Document is protected by U.8. Copyright Law and international Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penaiiies, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 17:04:32 on 02/23/2018 under Order No.3330864498 which expires on

03/15/2018, and is not for resale.
User Notes:

(793344085)
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3.7.4,3.7.5,3.9.2,3.9.3,3.10,3.11, 3.12, 3.16, 3.18,
4.1.2,4.13,42,52,622,7,83.1,9.2,9.3,94,9.5,
9.7.9.8,9.9,10.2.6,10.3,11.3.7,12,13.4.2, 13.5,15.2
Architect’s Relationship with Subcontractors
1.1.2,42.3,424,42.6,9.63,9.64,11.3.7
Architect’s Representations

9.42,9.5.1,9.10.1

Architect’s Site Visits
37.4,422,429,942,95.1,99.2,9.10.1, 13.5
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.10.2,10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1,5.2.1, 11.4.1

Binding Dispute Resolution

9.7,11.3.9,11.3.10, 13.1, 15.2.5,15.2.6.1, 15.3.1,
153.2,154.1

Boiler and Machinery Insurance

11.3.2

Bonds, Lien

7.3.7.4,9.10.2,9.10.3

Bonds, Performance, and Payment
7.3.74,96.7,9.10.3,11.3.9,11.4
Building Permit

3.7.1
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Capitalization

13

Certificate of Substantial Completion
9.8.3,9.84,9.8.5

Certificates for Payment
421,425,42.9,933,9.4,9.5.9.6.1,9.6.6,9.7,
9.10.1,9.10.3, 14.1.1.3, 14.2.4,15.1.3

Certificates of Inspection, Testing or Approval
13.5.4

Certificates of Insurance

9.10.2,11.1.3

Change Orders
1.1.1,24,34.2,3.74,3.82.3,3.11,3.12.8,4.2.8,
523,7.1.2,713,7.2,73.2,7.3.6,7.3.9,7.3.10,8.3.1,
93.1.1,9.103,103.2,11.3.1.2,11.3.4,11.3.9,12.1.2,
15.1.3

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
221,3.11,4.2.8,7,7.2.1,7.3.1,7.4,83.1,9.3.1.1,
11.3.9

Claims, Definition of

15.1.1

CLAIMS AND DISPUTES
3.24,6.1.1,6.3,7.3.9,9.3.3,9.104,10.3.3, 15,154
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
324,374,61.1,73.9,1032,15.1.4

Claims for Additional Time
3.24,374,6.1.1,83.2,103.2,151.5

Concealed or Unknown Conditions, Claims for
3.74

Claims for Damages
3.2.4,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.1.1,
11.3.5,11.3.7,14.1.3, 14.2.4,15.1.6

Claims Subject to Arbitration

153.1,154.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
22.1,3.2.2,34.1,3.7.1,3.10.1,3.12.6,5.2.1, 5.2.3,
6.2.2,81.2,822,83.1,11.1, 11.3.1, 11.3.6, 11.4.1,
15.1.4

Commencement of the Work, Definition of

8.1.2

Communications Facilitating Contract
Administration

39.1,4.2.4

Completion, Conditions Relating to
3.4.1,3.11,3.15,4.2.2,42.9,82,94.2,9.8,99.1,
9.10,12.2,13.7,14.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
429,81.1,8.13,823,942,98,99.1,9.10.3,12.2,
13.7

Compliance with Laws
1.6,3.2.3,3.6,3.7,3.12.10,3.13,4.1.1,9.6.4,10.2.2,
11.1,11.3,13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14.1.1,
14.2.1.3,15.2.8,154.2,15.4.3

Concealed or Unknown Conditions
3.74,42.8,8.3.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
34.2,3.74,3.12.8,3.142,4.1.2,93.2,9.8.5,99.1,
9.102,9.10.3,11.3.1,13.2,13.42,1544.2
Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,342,3.12.8,4.28,7.1.1,7.1.2,7.1.3, 7.3,
93.1.1

Construction Schedules, Contractor’s
3.10,3.12.1,3.12.2,6.1.3,15.1.5.2

Contingent Assignment of Subcontracts
5.4,142.2.2

Continuing Contract Performance

15.1.3

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,11.3.9, 14

Contract Administration

3.13,4,94,95

Contract Award and Execution, Conditions Relating
10

3.7.1,3.10,5.2,6.1,11.1.3, 11.3.6, 11.4.1

Contract Documents, Copies Furnished and Use of
1.52,22.5,53

Contract Documents, Definition of

1.1.1

Contract Sum
3.74,3.8,523,72,73,74,9.1,9.42,9.5.1.4,9.6.7,
9.7,10.3.2,11.3.1, 1424, 14.3.2,15.1.4,15.2.5
Contract Sum, Definition of

9.1

Contract Time
3.7.4,3.7.5,3.10.2,52.3,7.2.1.3,7.3.1,7.3.5, 7.4,
8.1.1,82.1,83.1,95.1,9.7,103.2,12.1.1, 14.3.2,
15.1.5.1,15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2
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Contractor’s Construction Schedules
3.10,3.12,1,3.12.2,6.1.3,15.1.5.2

Contractor’s Employees
3.3.2,3.43,3.81,3.9,3.182.42.3,4.2.6,10.2,10.3,
11.1.1,11.3.7,14.1, 14.2.1.1

Contractor’s Liability Insurance

111

Contractor’s Relationship with Separate Contractors
and Owmner’s Forces
3.12.5,3.142,4.2.4,6,11.3.7,12.1.2, 12.2.4
Contractor’s Relationship with Subcontractors
1.2.2,3.3.2,3.18.1,3.18.2,5,9.6.2,9.6.7,9.10.2,
11.3,1.2,11.3.7,11.3.8

Contractor’s Relationship with the Architect
1.1.2,1.5,3.1.3,3.2.2,32.3,3.24,33.1,3.42,3.5,
3.7.4,3.10,3.11,3.12,3.16,3.18,4.1.3,4.2,52,6.2.2,
7,83.1,92,9.3,94,9.5,9.7,9.8,9.9,10.2.6, 10.3,
11.3.7,12, 13.5,15.1.2,15.2.1

Contractor’s Representations
3.2.1,3.2.2,3.5,3.12.6,6.2.2,82.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,53,6.1.3,6.2,9.5.1,10.2.8

Contractor’s Review of Contract Documents

32

Contractor’s Right to Stop the Work

9.7

Contractor’s Right to Terminate the Contract
14.1,15.1.6

Contractor’s Submittals
3.10,3.11,3.12.4,42.7,5.2.1,52.3,9.2,9.3,9.8.2,
0.8.3,9.9.1,9.10.2,9.10.3,11.1.3, 11.42
Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
122,33,34,3.12.10,4.2.2,42.7,6.1.3,6.2.4,7.1.3,
7.3.5,73.7,8.2,10,12, 14,15.1.3

Contractual Liability Insurance

11.1.1.8,11.2

Coordination and Correlation
1.2,3.2.1,3.3.1,3.10,3.12.6,6.1.3,6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.2.5,3.11

Copyrights

1.5,3.17

Correction of Work
23,24,373,942,9.82,9.83,99.1,12.1.2,12.2
Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

737

Costs
24,3.2.4,3.7.3,382,3.152,542,6.1.1,6.2.3,
7.33.3,7.3.7,7.3.8,7.3.9,9.10.2,10.3.2, 10.3.6, 11.3,
12.1.2,12.2.1,12.24,13.5, 14

Cutting and Patching

314,625

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,10.2.1.2,10.2.5, 104, 11.1.1, 11.3,
12.2.4

Damage to the Work
3.142,9.9.1,10.2.1.2,10.2.5,104,11.3.1,12.2.4
Damages, Claims for
3.24,3.18,6.1.1,83.3,9.5.1,9.6.7, 10.3.3, 11.1.1,
11.35,11.3.7,141.3, 1424, 15.1.6

Damages for Delay
6.1.1,8.3.3,9.51.6,9.7,10.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.1.4

Decisions of the Architect
3.74,42.6,42.7,42.11,42.12,4.2.13,15.2,6.3,
73.7,739,8.13,83.1,92,94,951,984,99.1,
13.5.2,142.2,142.4,15.1,15.2

Decisions to Withhold Certification
54.1,95,0.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
23,24,35,42.6,62.5,95.1,952,9.6.6,9.82,
9.9.3,9.104, 12.2.1

Definitions

1.1,2.1.1,3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1 .1,
151.1,5.1,6.1.2,7.2.1,7.3.1,8.1,9.1,9.8.1
Delays and Extensions of Time
3.2,3.74,523,72.1,73.1,74,83,9.5.1,9.7,
10.3.2, 10,4, 14.3.2, 15.1.5, 15.2.5

Disputes

6.3,7.3.5,15.1,15.2

Documents and Samples at the Site

311

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

8.22,11.1.2

Emergencies

104, 14.1.1.2,15.14

Employees, Contractor’s
33.2,343,3.8.1,3.9,3.18.2,42.3,4.2.6,10.2,
103.3,11.1.1,11.3.7,14.1, 14.2.1.1

Equipment, Labor, Materials or
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13,3.15.1,
426,427,52.1,621,73.7,93.2,9.33,9.51.3,
6.10.2,102.1,10.2.4,142.1.1,14.2.1.2
Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.2.3,2.25,3.1,3.3.1,34.1, 3.5,
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3.7.1,3.10.1,3.12,3.14,42,6.2.2,7.1.3, 7.3.
9.5.1,9.9.1,10.2,10.3,12.2, 14.2, 14.3.1, 15.
Extensions of Time
3.24,374,523,7.2.1.73,7.4,9.5.1,.9.7,10.3.2,
10.4,14.3,15.1.5,152.5

Failure of Payment

9.5.1.3.9.7,9.102, 13.6,14.1.1.3,14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment

5,8.2,
1.3

421,429,982,916,11.1.2,11.1.3, 11.3.1, 11.3.5,

12.3,14.2.4,14.4.3

Financial Arrangements, Owner’s
22.1,1322,14.1.1.4

Fire and Extended Coverage Insurance

11.3.1.1

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (Ses Warranty)

Hazardous Materials

10.2.4,10.3

Identification of Subcontractors and Suppliers
5.2.1

Indemnification

3.17,3.18,9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2,
11.3.7

Information and Services Required of the Owner
2.1.2,2.2,32.2,3.124,3.12.10,6.1.3, 6.1.4,6.2.5,
9.6.1,9.6.4,9.9.2,9.10.3, 10.3.3, 11.2, 11.4, 13.5.1,
13.5.2,14.1.14,14.1.4, 15.1.3

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
142.2,14.24,152.1,1522,1523,15.2.4,15.2.5
Initial Decision Maker, Extent of Authority
14.22,1424,1513,152.1,152.2,152.3,15.2.4,
15.2.5

Injury or Damage to Person or Property
10.2.8,10.4

Inspections
3.13,333,3.7.1,422,42.6,429,9.42,983,
9.9.2,9.10.1,12.2,1,13.5

Instructions to Bidders

1.11

Instructions to the Contractor
3.24,33.1,3.81,52.1,7,8.2.2,12,13.5.2
Instruments of Service, Definition of

1.1.7

Insurance
3.18.1,6.1.1,7.3.7,9.3.2,9.8.4,9.9.1,9.10.2, 11
Insurance, Boiler and Machinery

11.3.2

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8§22, 11.1.2

Insurance, Loss of Use

11.3.3

Insurance, Owner’s Liability

11.2

Insarance, Property

10.2.5,11.3

Tnsurance, Stored Materials

9.3.2

INSURANCE AND BONDS

11

Insurance Companies. Consent to Partial Occupancy
9.9.1

Intent of the Contract Documents
1.2.1,42.7,4212,42.13,74

Interest

13.6

Interpretation

1.23,1.4,4.1.1,5.1,6.1.2,15.1.1

Interpretations, Written

42.11,42.12,15.14

Judgment on Final Award

154.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13,3.15.1,
426,42.7,52.1,6.2.1,73.7,93.2,9.3.3,95.1.3,
9.10.2,10.2.1,10.24,14.2.1.1,142.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,3.2.3,36,3.7,3.12.10,3.13,4.1.1,9.6.4,9.9.1,
10.2.2,11.1.1,11.3,13.1, 13.4, 13.5.1, 13.5.2, 13.6,
14,152.8,15.4

Liens

2.1.2,9.3.3,9.10.2,9.10.4, 15.2.8

Limitations, Statutes of

12.2.5,13.7,15.4.1.1

Limitations of Liability
23,322,35,3.12.10,3.17,3.18.1,4.2.6,4.2.7,
4212,6.2.2,942,9.64,9.6.7,10.2.5,10.3.3, 11.1.2,
11.2,11.3.7,12.2.5,13.4.2

Limitations of Time
2.1.2,22,24,32.2,3.10,3.11,3.12.5,3.15.1,4.2.7,
52,53,54.1,62.4,73,74,82,92,9.3.1,9.3.3,
9.4.1,9.5,96,9.7,9.8,99,9.10,11.1.3,11.3.1.5,
11.3.6,11.3.10,12.2,13.5,13.7, 14, 15

Loss of Use Insurance

1133

Material Suppliers
1.5,3.12.1,4.24,42.6,52.1,9.3,942,9.6,9.10.5
Materials, Hazardous

10.2.4,10.3
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Materials, Labor, Equipment and

1.1.3,1.1.6,1.5.1,3.4.1,3.5,3.8.2, 3.8.3, 3.231
31514"64773716”17379 2,833,
9.5.1.3,9.10.2,102.1.2.10.2.4,14.2.1.1, 1 212
Means, Methods, Techniques, chumccs and

Procedures of Construction
33.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanlc s Lien

2.1.2,15.2.8

Mediation

8.3.1,10.3.5,10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3,
15.4.1

Minor Changes in the Work
1.1.1,3.12.8,4.28,7.1, 74

MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,3.11,4.1.2,4.2.1,523,7,83.1,9.7,
10.3.2,11.3.1

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
2.3,24,35,426,62.4,9.5.1,982,9.93,910.4,
12.2.1

Notice
22.1,23,2.4,324,33.1,3.7.2,3.12.9,52.1, 9.7,
9.10,10.2.2,11.1.3,12.2.2.1, 13.3,13.5.1, 13.5.2,
14.1,14.2,15.2.8,15.4.1

Notice, Written
23,24,33.1,39.2,3.129,3.12.10,5.2.1,9.7,9.10,
10.2.2,10.3,11.1.3,
15.4.1

Notice of Claims
3.7.4,10.2.8,15.1.2, 15.4
Notice of Testing and Inspections
13.5.1,13.5.2

Observations, Contractor’s
32,374

Occupancy

222,966,998, 11.3.1.5
Orders, Written

1.1.1,2.3,39.2,7,82.2,11.3.9,12.1, 12.2.2.1, 13.5.2,

14.3.1

OWNER

2

Owner, Defmition of

211

Owner, Information and Services Required of the
212,22,322,312.10,6.1.3,6.14,62.5,9.3.2,
9.6.1,9.6.4,9.9.2,9.10.3,10.3.3,11.2,11.3, 13.5.1,
135.2,14.1.1.4,14.14,15.1.3

11.3.6,12.2.2.1,13.3, 14, 15.2.8,

Owner’s Authority
1.5,2.1.1,2.3,24,342,38.1,3.12.10,3.14.2, 4.1.2,
4.13,424,429,52.1, 5 24.541,61.63,7.2.1,
7.3.1,822,83.1,93.1,93.2.95.1,9.6.4,9.9.1,
9.10.", 10.3.2, 11.1.3 11.3.3,11.3.10,12.2.2,12.3,
13.2.2,14.3,14.4, 1527

Owmer’s Financial Capability
22.1,1322,141.14

Owner’s Liability Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,54,9.6.4,9.10.2, 1422

Owner’s Right to Carry Out the Work
24,1422

Owner’s Right to Clean Up

6.3

Owner’s Right te Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

23

Owner’s Right to Suspend the Work

143

Owner’s Right to Terminate the Contract

14.2

Ownership and Use of Drawings, Specifications
and Other Instruments of Service
1.1.1,1.1.6,1.1.7,1.,5,2.2.5,3.22,3.11,3.17,4.2.12,
53

Partial Occupancy or Use

9.6.6,99,113.15

Patching, Cutting and

3.14,6.25

Patents

3.17

Payment, Applications for
4.25,739,92,9.3,94,95,9.63,9.7,.9.8.5,9.10.1,
14.2.3,1424,1443

Payment, Certificates for
4.2.5,429,9.33,94,95,9.61,9.6.6,9.7.9.10.1,
6.103,13.7,14.1.1.3, 1424

Payment, Failure of
9.5.1.3,9.7,9.10.2,13.6,14.1.1.3,142.1.2
Payment, Final
42.1,429,982,9.10,11.1.2,11.1.3,11.4.1, 12.3,
13.7,14.2.4, 1443

Payment Bond, Performance Bond and
7.3.74,9.6.7,9.103,11.4

Payments, Progress

9.3,9.6,9.8.5,9.10.3,13.6, 14.23,15.1.3
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
542,95.13,96.2,9.63,9.64,9.6.7, 142.1.2
PCB

10.3.1
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Performance Bond and Payment Bond
7.3.7.4,9.6.7,9.10.3,11.4

Permits, Fees, Notices and Compliance with Laws
222,3.7,3.13,73.74,102.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
42.2,82,88,991,14.14,15.13

Progress Payments
9.3,9.6,9.8.5,9.10.3,13.6,14.2.3,15.1.3

Project, Definition of

1.1.4

Project Representatives

42.10

Property Insurance

10.2.5,11.3

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,3.2.3,3.6,3.7.3.12.10,3.13, 4.1.1.9.6.4,9.9.1,
102.2,11.1.11.4, 13.1, 134, 13.5.1, 13.5.2, 13.6, 14,
15.2.8,15.4

Rejection of Work

3.5,4.2.6,12.2.1

Releases and Waivers of Liens

9.10.2

Representations
3.2.1,3.5,3.12.6,6.2.2,82.1,93.3,942,9.5.1,9.8.2,
9.10.1

Representatives
2.1.1,3.1.1,39,41.1,4.2.1,42.2,42.10,5.1.1,5.1.2,
13.2.1

Responsibility for Those Performing the Work
3.3.2,3.18,4.2.3,53,6.1.3,6.2,6.3,9.5.1, 10
Retainage

93.1,962,985,99.1,9.102,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3.12,4.2,52,6.1.3,9.2,982
Review of Shop Drawings, Product Data and Samples
by Contractor

3.12

Rights and Remedies
1.12,23,24,35,3.74,315.2,426,53,54,6.1,
6.3,7.3.1,83,951,9.7,10.2.5,10.3,12.22,12.2 4,

Rules and Notices for Arbitration

154.1

Safety of Persons and Property

10.2, 10.4

Safety Precautions and Programs
33.1,422,427,53,10.1,102,10.4
Samples, Definition of

3123

Samples, Shop Drawings, Product Data and
3.11,3.12,42.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,6.3.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.5.2

Separate Contracts and Contractors
1.1.4,3.125,3.142,424,427,6,83.1,12.1.2
Shop Drawings, Definition of

3121

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
3.22,333,37.1,3.74,42,942,0.10.1, 135
Site Visits, Architect’s
3.74,422,429,942,9.5.1,99.2,9.10.1,13.5
Special Inspections and Testing
42.6,122.1,135

Specifications, Definition of

1.1.6

Specifications

11T, 1.1.6,1.22,1.5,3.11,3.12.10,3.17,4.2.14
Statute of Limitations

13.7,15.4.1.1

Stopping the Work

2.3,9.7,103,14.1

Stored Materials

62.1,932,102.1.2,10.24

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
1.22,332,3.12.1,423,52.3,53,54,93.1.2,9.6.7
Subcontractual Relations
53,54,93.1.2,9.6,9.10,10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,52.1,52.3,73.7,9.2,9.3,9.8,
9.9.1,9.10.2,9.10.3,11.1.3

Submittal Schedule

3.10.2,3.12.5,42.7

Subrogation, Waivers of

13.4, 14,154 6.1.1,11.3.7
Royalties, Patents and Copyrights
3.17
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Init.

Substantial Completion

4.29,81.1,813,823,942 9.8,9.9.1,0.103, 12.2,

13.7

Substantial Completion, Definition of
9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

413

Substitutions of Malerials

342,35 /738

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

3.74

Successors and Assigns

13.2

Superintendent

39,.10.2.6

Supervision and Construction Procedures
1.2.2,3.3,34,3.12.10,422 427,613, 624,713,
7.3.7,82,83.1,9.4.2,10,12,14,15.1.3
Surety

54.1.2,9.8.5,9.10.2,9.103, 14.2.2,152.7
Surety, Consent of

9.10.2,9.10.3

Surveys

223

Suspension by the Owner for Convenience
14.3

Suspension of the Work

542,143

Suspension or Termination of the Contract
54.1.1,14

Taxes

3.6,382.1,73.74

Termination by the Contractor

14.1, 15.1.6

Termination by the Owner for Cause
54.1.1,14.2,15.1.6

Termination by the Owner for Convenience
14.4

Termination of the Architect

413

Termination of the Contractor

1422

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,333,422.426,429,942,983,99.2,
9.10.1,10.3.2,11.4.1,12.2.1,13.5

TIME

8

Time, Delays and Extensions of
324,374,523,72.1,73.1,7.4,8.3,9.5.1,9.7,
10.3.2,104,1432,1515,152.5

Time Limits

21.2,22,24,322,310,3.11,3.12.5,3.15.1, 4.2,
52.53,54.6.24,73.74,8.2,9.2,9.3.1,93.3,9.4.1,
9.5,9.6,9.7,9.8.9.9,9.10, 11.1.3,12.2, 13.5. 13.7, 14,

15.1.2,154

Time Limits on Claims
3.7.4,102.8,13.7.15.1.2

Title to Work

932,933

Transmission of Data in Digital Form

1.6

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.74,8.3.1,10.3

Unit Prices

7332,734

Use of Documents

1.1.1,1.5,2.25,3.12.6,53

Use of Site

3.13,6.1.1,6.2.]

Values, Schedule of

9.2,9.3.1 :

Waiver of Claims by the Architect

13.4.2

Waiver of Claims by the Contractor
9.10.5,13.42,15.1.6

Waiver of Claims by the Owner
9.93,9.103,9.104,122.2.1,13.4.2,14.2.4,15.1.6
Waiver of Consequential Damages

14.2.4,15.1.6

Waiver of Liens

9.10.2,9.10.4

Waivers of Subroegation

6.1.1,11.3.7

Warranty
35,429,933,984,99.1,9.104,12.2.2, 13.7
Weather Delays

15.1.5.2

Work, Definition of

1.1.3

Written Consent
1.52,342,3.74,3.12.8,3.142,4.1.2,93.2,98.5,
9.9.1,9.10.2,9.10.3,11.4.1,13.2,13.42,15.4.4.2
Written Interpretations

4.2.11,42.12

Written Notice ,
23,24,33.1,39,3.12.9,3.12.10,52.1,82.2,9.7,
9.10,10.2.2,10.3,11.1.3,12.2.2, 12.2.4, 13.3, 14,
154.1

Written Orders
1.1.1,23,39,7,822,12.1,12.2,13.5.2, 143.1,
15.1.2
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Init.

ARTICLE 1 GENERAL PROVISIONS

§ 1.1 BASIC DEFINITIONS

§ 1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Apgreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications. Addenda issued prior to execution of a Discrete Project to be performed under a separate
Guaranteed Maximum Price Amendment, other documents listed in the Agreement and Modifications issued after
execution of the Contract. A Modification is (1) a written amendment to the Contract signed by both parties, (2) a
Change Order, (3) a Constroction Change Directive or (4) a written order for a minor change in the Work issued by the
Architect. Unless specifically enumerated in the Agreement. the Contract Documents do not include the advertisement
or invitation to bid, Instructions to Bidders, sample forms, other information furnished by the Owner in anticipation of
receiving bids or proposals, the Contractor’s bid or proposal, or portions of Addenda relating to bidding requirements.

§ 1.1.2 THE CONTRACT

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the Architects
consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor. (3) between the Owner and the
Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 THE WORK

The term "Work” means the construction and services required by the Contract Documents and set forth in each of the
Guaranteed Maximum Price Amendments (hereinafter "GMPA" or "GMPA’S") for each Discrete Project or bundled
Discrete Projects, whether completed or partially completed, and includes all other labor, materials, equipment and
services provided or Lo be provided by the Contractor to fulfill the Contractor’s obligations. The Work may constitute
the whole or a part of the Project.

§ 1.1.4 THE PROJECT

The Project is the total construction of which the Work performed under the Contract Documents may be the whole or
a part and which may include construction by the Owner and by separate contractors.

§ 1.1.5 THE DRAWINGS

The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams.

§ 1.1.6 THE SPECIFICATIONS

The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services shall be provided
by the Owner, through the Architect, for all Discrete Projects.

§ 1.1.7 INSTRUMENTS OF SERVICE

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 INITIAL DECISION MAKER
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor.
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§ 1.2.2 Organization of the Specifications for any Discrete Project or bundled Discrete Projects into divisions, sections
and articles, and arrangement of Drawings shall not control the Contractor in dividing the Work among Subcontractors
or in establishing the extent of Work to be performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 CAPITALIZATION
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 INTERPRETATION

In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles
such as "the" and "an," but the fact that a modifier or an article 1s absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and other
reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or equipment
suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to meet official
regulatory requirements or for other purposes in connection with this Project is not to be construed as publication in
derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work on a
Discrete Project or bundled Discrete Projects. All copies made under this authorization shall bear the copyright notice,
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and material or
equipment suppliers may not use the Instruments of Service on other projects or for additions to this Project outside
the scope of the Work on a Discrete Project or bundled Discrete Projects without the specific written consent of the
Owner, Architect and the Architect’s consultants.

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM

The parties intend to transmit Instruments of Service or any other information or documentation in digital form.
Owner, Architect and Construction Manager shall endeavor to establish necessary protocols governing such
transmissions, unless otherwise already provided in the Agreement or the Contract Documents. Construction

Manager shall host a secure web portal on which Instruments of Service and other information may be posted and
viewed.

ARTICLE2 OWNER

§ 2.1 GENERAL

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner
or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER
§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide reasonable
evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the Contract.
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§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities for each Discrete Project or Bundled Discrete Project.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the sites of a Discrete Project or bundled Discrete Projects, and a legal description of the site of each of the Discrete
Projects as may be necessary for the construction of a Discrete Project or bundled Discrete Projects. The Contractor
shall be entitled to rely on the accuracy of information furnished by the Owner but shall exercise proper precautions
relating to the safe performance of the Work.

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work of each of the Discrete Projects or bundled Discrete Projects
with reasonable promptness after receiving the Contractor’s written request for such information or services.

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of

the Contract Documents for each of the Discrete Projects for purposes of making reproductions pursuant to Section
1.5.2

§ 2.3 OWNER’S RIGHT TO STOP THE WORK

[f the Contractor fails to correct Work required by a Discrete Project or bundled Discrete Projects that is not in
accordance with the requirements of the Contract Documents for such project as required by Section 12.2 or
repeatedly fails to carry out Work required for such Discrete Project or bundled Discrete Projects in accordance with
the Contract Documents for such Discrete Project or bundled Discrete Projects, the Owner may issue a written order to
the Contractor to stop the Work on such Discrete Project or bundled Discrete Projects, or any portion thereof, until the
cause for such order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty
on the part of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to
the extent required by Section 6.1.3.

§ 2.4 OWNER’S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents for a Discrete
Project or bundled Discrete Projects and fails within a ten-day period afler receipt of written notice from the Owner to
commence and continue correction of such default or neglect with diligence and promptness, the Owner may, without
prejudice to other remedies the Owner may have, correct such deficiencies. In such case an appropriate Change Order
shall be issued deducting from payments then or thereafter due the Contractor for such Discrete Project or bundled
Discrete Projects contained within a GMPA, the reasonable cost of correcting such deficiencices, including Owner’s
expenses and compensation for the Architect’s additional services made necessary by such default, neglect or
failure. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval of the
Architect. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor
shall pay the difference to the Owner.

ARTICLE 3 CONTRACTOR

§ 3.1 G