

SCOPE OF WORK DETAIL: Refer to all attachments in ORCA for specific requirements.
 Specific Requirements: Reach info: Bill Coday 816-803-4924 [/wc7681@att.com](mailto:wc7681@att.com). Please update via email with what is placed and upon finishing project. All work to be done as shown on work prints unless otherwise noted here in scope of work detail. Final walk through or pics required for final billing. All changes must be pre-approved prior to work being done (Codes and Cost w/ email approval from LCE).

Project Number:	A02KMJ8
Description:	FTTP-DST-EE4160-D2209PA;
Components for this Project:	FTTP Distribution Fiber
Service Required Date:	05/11/2023
SWC's:	KSCYMO41
WHAT WHERE WHY WHY THIS WAY WHY NOW	<p>What: THIS PROJECT PLACES 475' OF 5BQ2MT-024 FROM EXISTING HH TO BUILDING AND NEW H. PLACE 2 NEW TERM ON POLE TO FEED MULTI TENANT BUILDING SWPPP N</p> <p>Where: Work Location/Address: 110 SE 3RD ST City/State: LEES SUMMIT/MO WC Name:LEES SUMMIT WC CLLI:KSCYMO41 Why: Living units served:12 CPLU:770 Why this way: PENDING ORDERS FOR BUSINESS FIBER Why now: PENDING ORDERS FOR BUSINESS FIBER 5/11/23</p>