
STREETS

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE EXTENSION

1 5' SIDEWALK 352 L.F. $25.00 $8,800.00

2 ADA RAMP 4 EA. $2,000.00 $8,000.00

3 2" ASPHALT SURFACE (TYPE 5.01 APWA) 4267 S.Y. $11.00 $46,937.00

4 4" ASPHALT BASE (TYPE 5.01 APWA) 4267 S.Y. $16.00 $68,272.00

5 6" FLY ASH 4891 S.Y. $6.00 $29,346.00

6 CG-2 CURB AND GUTTER 2810 L.F. $15.00 $42,150.00

7 SAW CUT EXISTING PAVEMENT 142 L.F. $150.00 $21,300.00

EROSION CONTROL

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE EXTENSION

1 SILT FENCE 5870 L.F. $3.75 $22,012.50

2 CONSTRUCTION ENTRANCE 1 EA. $2,000.00 $2,000.00

3 CONCRETE WASHOUT 1 EA. $300.00 $300.00

4 EX. & PROP. CURB/AREA INLET PROTECTION 33 EA. $250.00 $8,250.00

5 SILT FOAM DIKE 7 EA. $150.00 $1,050.00

6 EROSION CONTROL BLANKET 1800 S.F. $10.00 $18,000.00

7 SEDIMENT BASIN 3 EA. $1,200.00 $3,600.00

8 SEEDING AND MULCHING 9.74 AC. $1,000.00 $9,740.00

STORM SEWERS

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE EXTENSION

1 15" HDPE 1,013.0 L.F. $45.00 $45,585.00

2 18" HDPE 74.0 L.F. $55.00 $4,070.00

3 24" HDPE 338.0 L.F. $65.00 $21,970.00

3 30" HDPE 334.0 L.F. $65.00 $21,710.00

4 30" RCP 84.0 L.F. $75.00 $6,300.00

5 15" END SECTION 2.0 EA. $150.00 $300.00

6 18" END SECTION 1.0 EA. $210.00 $210.00

7 24" END SECTION 1.0 EA. $250.00 $250.00

8 30" END SECTION 2.0 EA. $480.00 $960.00

9 6' X 4' CURB INLET 11.0 EA. $7,500.00 $82,500.00

10 4' X 4' GRATE INLET 6.0 EA. $6,500.00 $39,000.00

11 4' X 4' JUNCTION BOX 3.0 EA. $6,500.00 $19,500.00

12 OUTLET STRUCUTRES 3.0 EA. $7,200.00 $21,600.00

TOTAL $553,712.50

Disclaimers:

1

provided for herein is to be made on the basis of Engineer's experience and qualifications and represents Engineer's

best judgment as a professional engineer familiar with the construction industry, but Engineer cannot and does not

guarantee that the bids or the Project construction cost or schedule will not vary from the Engineer's Opinion of Probable

Cost and schedule prepared by Engineer.

2 The Engineer's Opinion of Probable Cost is based upon reasonable assumptions from a conceptual plan.

3 The format of this document may not be the same as the final format used to obtain competitive bids.

4 Any use of this document other than for preliminary cost analysis is not recommended.

Since Engineer has no control over the cost of labor, materials, or equipment, or over contractor's(s') methods of

determining prices, or over competitive bidding or market conditions, the estimate of construction cost and schedule
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