
December 21, 2023

QUANTITY UNIT UNIT PRICE EXTENSION

1 INSTALL 24" PVC SDR-26 440 LF 120.00$                     52,800.00$                

2 INSTALL 12" PVC SDR-26 1,270 LF 75.00$                       95,250.00$                

3 INSTALL 8" PVC SDR-26 689 LF 55.00$                       37,895.00$                

4 INSTALL 6" PVC SDR-26 341 LF 45.00$                       15,345.00$                

5 INSTALL 12" DIP W/ RESTRAINED JOINTS 319 LF 90.00$                       28,710.00$                

6 INSTALL 4' DIA. MANHOLE 10 EA 4,000.00$                  40,000.00$                

7 INSTALL 5' DIA. MANHOLE 4 EA 4,500.00$                  18,000.00$                

8 EXTRA DEPTH IN MANHOLES 152 VF 150.00$                     22,800.00$                

9 TRENCHING UNDER FUTURE STREET 762 LF 20.00$                       15,240.00$                

10 POST-CONSTRUCTION MANHOLE BARREL ADJUSTMENTS (EST) 4 EA 800.00$                     3,200.00$                  

11 POST-CONSTRUCTION MANHOLE RING (3"-12") ADJUSTMENTS (EST) 4 EA 400.00$                     1,600.00$                  

12 REMOVE AND REPLACE CONCRETE STILLING BASIN 1 LS 2,000.00$                  2,000.00$                  

13 INSTALL PIPE ENCASEMENT 28 LF 100.00$                     2,800.00$                  

14 INSTALL STONE RIP-RAP 120 EA 95.00$                       11,400.00$                

347,040.00$          

15 SEED & MULCH DISTURBED AREAS 1 LS 2,000.00$                  2,000.00$                  

16 EROSION CONTROL 1 LS 3,000.00$                  3,000.00$                  

5,000.00$                  

352,040.00$       

Disclaimers:

1

provided for herein is to be made on the basis of Engineer's experience and qualifications and represents Engineer's

best judgment as a professional engineer familiar with the construction industry, but Engineer cannot and does not

guarantee that the bids or the Project construction cost or schedule will not vary from the Engineer's Opinion of Probable

Cost and schedule prepared by Engineer.

2 The Engineer's Opinion of Probable Cost is based upon reasonable assumptions from a conceptual plan.

3 The format of this document may not be the same as the final format used to obtain competitive bids.

4 Any use of this document other than for preliminary cost analysis is not recommended.

SANITARY SEWER

SUBTOTAL:

RESIDENCES AT BLACKWELL

PUBLIC SANITARY

ENGINEER'S OPINION OF PROBABLE COST

ITEM

EROSION CONTROL WORK

SUBTOTAL:

GRAND TOTAL:

Since Engineer has no control over the cost of labor, materials, or equipment, or over contractor's(s') methods of

determining prices, or over competitive bidding or market conditions, the estimate of construction cost and schedule
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