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PL2024191 - HCA Midwest Lots 1C & 1D

yst

1/24/2025
Item UNIT | PRICE/UNIT Total Notes:
Quantity Cost Cost
Construction Entrance EA | §  3,000.00 1 $ 3,000.00 | $ 3,000.00
Concrete Washout EA | § 500.00 1 $ 500.00 | $ 500.00
Silt Fence LF |'§ 4.00 985 $ 3,940.00 | $ 3,940.00
Inlet Protection EA | $ 225.00 4 $ 900.00 | $ 900.00
Erosion Eel LF |'§ 2.50 98 $ 24500 | $ 245.00
Rip Rap Outlet Protection EA | $ 1,000.00 1 $ 1,000.00 | $ 1,000.00
Erosion Control Matting sy | § 2.00 2100 $ 4,200.00 | $ 4,200.00
Fina}l 'Stabilization (Seeding, Sodding, Topsoil, sy s 3.00 3601 s 10,803.00  § 10,803.00
Fertilizer, etc.)
Rip Rap Outlet Protection EA ' §  1,000.00 1 $ 1,000.00 | $ 1,000.00
$ 25,588.00
Aspahlt Pavement SF | $ 7.50 30932 $ 231,990.00 | $ 231,990.00
Concrete Sidewalks SF |$ 5.50 6464 $ 35,552.00 | $ 35,552.00
Pavement, Curb Concrete Curb LF |'§ 22.00 1395 $ 30,690.00 | $ 30,690.00
& Sidewalk Parking Lot Striping s '$ 5,500.00 1 $ 5,500.00 | $ 5,500.00
Concrete Driveway Entrance EA | § 10,000.00 1 $ 10,000.00 | $ 10,000.00
ADA Ramps EA | $ 1,000.00 2 $ 2,000.00 | $ 2,000.00
Pedestrian Bridge & Piers LS | $ 685,000.00 1 $ 685,000.00 | $ 685,000.00
$ 1,000,732.00
12" HDPE LF |'§ 55.00 128 $ 7,040.00 | $ 7,040.00
24" HDPE LF | $ 95.00 53 $ 5,035.00 | $ 5,035.00
Storm Headwall EA | § 5,000.00 1 $ 4,500.00 | $ 4,500.00
Nyoplast Structures EA | $  4,500.00 5 $ 22,500.00 | $ 22,500.00
Pond Outlet Structure EA ' § 850000 1 $ 6,500.00 | $ 6,500.00
$ 45,575.00
Clearing & Grubbing LS | N/A 1 $ 10,000.00 | $ 10,000.00
Grading Strip Top Soil LS | N/A 1 $ 9,500.00 | $ 9,500.00
Grading LS | N/A 1 $ 149,000.00 | $ 149,000.00
$ 259,650.00
TOTAL $ 1,331,545.00

Note: Since Catalyst Design Group does not have control over the cost of labor, materials or equipment, or over the contractors method of costing work in the marketplace, the
opinion of probable costs as herein stated are made on the basis of our experience and qualifications and represent our best judgment as a design professional familiar with the
construction industry. However, we cannot guarantee that bids or the construction cost will not vary for these opinions of probable costs. If the owner desires greater assurances of

the cost of construction, detailed construction plans will have to be developed and estimated by an independent cost estimator.




