PP LW
Eagle Creek Villas 1st Plat
A20-2467

February 15, 2024
Hunt Midwest

Opinion of Probable Cost

Street & Storm Sewer
Based on Final Plans

ITEM OF WORK QUANTITY UNIT UNIT COST COST
GRADING
Common Excavation 10606.00 C.. $3.50 $37,121.00
Embankment 1038.00 C.Y. $1.90 $1,972.20
Swale Excavation 1743.00 C.Y. $3.50 $6,100.50
Swale Embankment 393.00 C.Y. $1.90 $746.70
Subtotal $45,940.40
PAVEMENT
2" Mill and Overlay 13.33 S.. $17.50 $233.28
6" Asphalt 6314.19 S.. $21.00 $132,597.99
6" MoDOT Type 5 Stone Base 6314.19 S.. $5.00 $31,570.95
8" Chemical Subgrade Stabilization 6314.19 S.Y. $9.00 $56,827.71
Subtotal $221,229.93
PAVEMENT MARKING AND SIGNAGE
Type |l Object Marker 4.00 Ea. $165.00 $660.00
Type IV Object Marker 2.00 Ea. $165.00 $330.00
Street Signs 12.00 Ea. $310.00
Stop Signs 6.00 Ea. $310.00 $1,860.00
Subtotal $2,850.00
CURBS, SIDEWALKS & DRIVES
Curb and Gutter
Curb & Gutter ( Type CG-2) 4475.46 L.F. $15.00 $67,131.90
Concrete Sidewalks ( 5' Wide ) 3601.65 L.F. $21.00 $75,634.65
Curb Ramps with Detectable Warning 12.00 Ea. $1,200.00 $14,400.00
Subtotal $157,166.55
STORM SEWERS
High Density Polyethylene Pipe
15" HDPE 1610.30 L.F. $40.00 $64,412.00
18" HDPE 191.73 L.F. $45.00 $8,627.85
24" HDPE 325.64 L.F. $54.00 $17,584.56
30" HDPE 913.72 L.F. $60.00 $54,823.20
End Sections
15" HDPE End Section 2.00 Ea. $550.00 $1,100.00
30" HDPE End Section 1.00 Ea. $1,000.00 $1,000.00
Headwalls, Channel Lining
Riprap 26.74 S.. $65.00 $1,738.10
Structures
Manholes
4' dia. 1.00 Ea. $2,700.00 $2,700.00
Curb Inlets
Std. 5' x 3' Inside 10.00 Ea. $3,200.00 $32,000.00
Std. 5' x 4' Inside 3.00 Ea. $3,300.00 $9,900.00
Std. 5' x 5' Inside 4.00 Ea. $3,500.00 $14,000.00
Std. 6' x 3' Inside 2.00 Ea. $3,500.00 $7,000.00
Std. 6' x 5' Inside 1.00 Ea. $3,800.00 $3,800.00
Std. 7' x 5' Inside 1.00 Ea. $4,000.00 $4,000.00
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Field Inlets
Std. 4' x 4' Inside 1.00 Ea. $3,100.00 $3,100.00
Subtotal $225,785.71

MISCELLANEOUS

Turf Reinforcement Mat 1572.61 S.Y. $3.50 $5,504.14
Subtotal $5,504.14
TOTAL OF CONSTRUCTION COSTS $658,476.72

Final construction costs may be impacted by input from local, state, and federal regulatory authorities. Estimate

does not include state or federal regulatory permit fees or potential mitigation cost for stream and wetland

impacts.

Construction costs are subject to unit cost increases due to inflation and market factors beyond control of or

unknown to consultant at time of estimate.

We do not guarantee that our opinions will not differ materially from negotiated prices or bids. If assurances
as to probable construction costs are desired, an independent estimator or contractor should be employed.
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