LEE'S SUMMIT FLEX SPACES - PUBLIC WATER MAIN EXTENSION

PRELIMINARY Engineer's Opinion of Probable Construction Cost

Kimley »Horn

C	rn	3/28/2024
ce	Better.	

#	Description	Unit	Quantity	Unit Cost		Extension	
1	Mobilization	LS	1	\$	2,500.00	\$	2,500.00
2	Construction Staking/Layout	LS	1	\$	3,500.00	\$	3,500.00
4	12" PVC C-900 Pressure Class 250 Pipe (with appertunences)	LF	300	\$	57.50	\$	17,250.00
7	16" Gate Valve	EA	2	\$	8,000.00	\$	16,000.00
8	12" Gate Valve	EA	2	\$	6,000.00	\$	12,000.00
9	8" Gate Valve	EA	2	\$	4,000.00	\$	8,000.00
	Ş	59,250.00					
	\$	5,925.00					
	\$	65,175.00					
	\$	-					
	\$	-					
	\$	-					
	\$	-					
	\$	-					
	\$	-					
	\$	-					
	\$	65,175.00					
Disalain							

Disclaimer: The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive bidding or market conditions. Opinions of probable costs provided herein are based on the information known to Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry. The Engineer cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinions of probable costs

