


PROBABLE CONSTRUCTION - EST. COSTS		
SAINT LUKES EAST HOSPITAL - NE PARKING		
ITEM #	ITEM DESCRIPTION	NE PARKING
	GENERAL	
1	MOBILIZATION	\$ 20,601.70
2	EROSION AND SEDIMENT CONTROL DEVICES AND MEASURES	\$ 28,317.98
3	DEMOLITION	\$ 57,245.86
4	CLEARING & GRUBBING	\$ 95,601.92
5	GRADING - CUT/FILL/EARTHWORK	\$ 161,589.00
	ITEMIZED MATERIALS	\$ -
6	Inlet Protection	\$ 2,644.04
7	Silt Fence/Wattles	\$ 9,658.84
8	Rock Dam Ditch Check	\$ 5,186.24
9	6" Aggregate Base	\$ 34,896.08
10	Geogrid	\$ 9,424.62
11	2" Asphaltic Concrete Surface	\$ 9,556.24
12	4" Asphaltic Concrete Base	\$ 13,456.56
13	Concrete Sidewalk (4")	\$ 17,411.60
14	2' Curb and Gutter	\$ 18,528.04
15	Sod	\$ 19,751.26
16	Temporary Construction Entrance	\$ 15,000.00
17	5'X3' Curb Inlet	\$ 2,500.00
18	6'x6' Junction Box	\$ 2,500.00
19	24" HDPE	\$ 10,000.00
20	15" HDPE Pipe	\$ 10,000.00
21	24" FES, 48" FES, & Fittings for Storm Pipe @ NE Parking	\$ 42,872.75
		\$ 586,742.73



MATTHEW VAUGHN EBLEN
PE-2002000598

09/08/2020