
Hook Farms 1st Plat

Hunt Midwest

ITEM OF WORK QUANTITY UNIT UNIT COST COST

GRADING  

Common Excavation ( >10 acre site ) 5854.00 C.Y. $2.50 $14,635.00

Embankment ( >10 acre site ) 15100.00 C.Y. $1.90 $28,690.00

Subgrade Stabilization ( 6" Flyash Treatment ) 11866.00 S.Y. $3.45 $40,937.70

   Subtotal $84,262.70

PAVEMENT

6" Asphalt 9612.00 S.Y. $22.00 $211,464.00

Subtotal $211,464.00

PAVEMENT MARKING AND SIGNAGE

Stop Signs 5.00 Ea. $310.00 $1,550.00

Type IV Object Marker 2.00 Ea. $165.00 $330.00

Street Signs 10.00 Ea. $310.00 $3,100.00

Subtotal $4,980.00

CURBS, SIDEWALKS & DRIVES 

Curb and Gutter

Curb & Gutter ( Type CG-1 ) 245.00 L.F. $15.00 $3,675.00

Curb & Gutter ( Type CG-2 ) 6335.00 L.F. $14.00 $88,690.00

Concrete Sidewalks ( 5' Wide ) 143.00 L.F. $15.00 $2,145.00

Curb Ramps with Detectable Warning 11.00 Ea. $1,200.00 $13,200.00

 Subtotal $107,710.00

STORM SEWERS

Storm Pipe

15" HDPE 419.42 L.F. $34.00 $14,260.28

18" HDPE 1552.87 L.F. $40.00 $62,114.80

24" HDPE 436.49 L.F. $48.00 $20,951.52

30" HDPE 284.64 L.F. $58.00 $16,509.12

36" HDPE 94.79 L.F. $67.00 $6,350.93

6" PVC 175.99 L.F. $15.00 $2,639.85

End Sections

18" Flared End Section 2.00 Ea. $550.00 $1,100.00

24" Flared End Section 1.00 Ea. $425.00 $425.00

30" Flared End Section 1.00 Ea. $500.00 $500.00

36" Flared End Section 1.00 Ea. $700.00 $700.00

15" Plug 1.00 Ea. $500.00 $500.00

Headwalls, Channel Lining

Riprap 55.10 S.Y. $65.00 $3,581.50

Structures

Manholes

5' dia. 1.00 Ea. $3,500.00 $3,500.00

Curb Inlets

Std. 5' x 3' Inside 19.00 Ea. $3,200.00 $60,800.00

Std. 6' x 3' Inside 3.00 Ea. $3,300.00 $9,900.00

Field Inlets

Std. 4' x 4' Inside 6.00 Ea. $3,100.00 $18,600.00

Miscellaneous

Water Quality Basin Outlet Structure 1.00 Ea. $2,500.00 $2,500.00

Subtotal $224,933.00

SANITARY SEWERS

Mains

8" PVC (SDR-26) 2952.76 L.F. $35.00 $103,346.60
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ITEM OF WORK QUANTITY UNIT UNIT COST COST

12" PVC (SDR-26) 1227.74 L.F. $55.00 $67,525.70

12" DIP (Class 52 w/Zinc Coating) 65.92 L.F. $73.00 $4,812.16

Tracer Wire 4246.00 L.F. $2.00 $8,492.00

Service Wye 71.00 Ea. $125.00 $8,875.00

Laterals

4" Pipe 3200.00 L.F. $30.00 $96,000.00

Manholes

4' dia. 18.00 Ea. $3,750.00 $67,500.00

Connect to Existing Manhole 1.00 Ea. $1,000.00 $1,000.00

Concrete Encasement

8" - 12" Main 50.28 L.F. $125.00 $6,285.00

  Subtotal $357,551.46

WATER LINES

Mains

8" DIP 20.00 L.F $54.00 $1,080.00

6" C900 PVC 462.13 L.F. $36.00 $16,636.68

8" C900 PVC 3294.50 L.F $44.00 $144,958.00

8" x 8" TEE 5.00 Ea. $430.00 $2,150.00

16" x 8" TEE 2.00 Ea. $1,750.00 $3,500.00

8" Gate Valves 11.00 Ea. $1,250.00 $13,750.00

16" Butterfly Valves 2.00 Ea. $6,500.00 $13,000.00

8" Horizontal Bends 23.00 Ea. $278.00 $6,394.00

8" Vertical Bends 1.00 Ea. $278.00 $278.00

16" Solid Sleeves 4.00 Ea. $1,053.00 $4,212.00

Straight Set Hydrant Assemblies 3.00 Ea. $4,000.00 $12,000.00

Fire Hydrant Assemblies 5.00 Ea. $4,400.00 $22,000.00

Chlorination and Connection to Existing 2.00 Ea. $3,000.00 $6,000.00

 Subtotal $245,958.68

EROSION CONTROL   

Vehicle Tracking Device 1.00 Ea. $2,300.00 $2,300.00

Concrete Washout 1.00 Ea. $1,500.00 $1,500.00

Sediment Trap (Rock and Gravel) 2.00 Ea. $2,350.00 $4,700.00

Sediment Basin (Riser & Gravel Only) 1.00 Ea. $4,450.00 $4,450.00

Curb Inlet Protection 22.00 Ea. $125.00 $2,750.00

Area Inlet Protection 5.00 Ea. $125.00 $625.00

Rock Ditch Check 14.00 Ea. $430.00 $6,020.00

Diversion Berm 4821.00 L.F. $2.00 $9,642.00

Silt Fence 865.00 L.F. $2.00 $1,730.00

Permanent Seeding 20.94 Ac. $500.00 $10,470.00

 Subtotal $44,187.00

Estimate Information

N Weather delays included N Environmental reports available

N Geotechnical information available Y Site visit conducted

N Rock excavation included Y Private utility information available

Y Storm drainage study available Y Import/Export locations available

TOTAL OF CONSTRUCTION COSTS $1,035,088.16

Final construction costs may be impacted by input from local, state, and federal regulatory authorities.  Estimate

does not include state or federal regulatory permit fees or potential mitigation cost for stream and wetland

impacts.

Construction costs are subject to unit cost increases due to inflation and market factors beyond control of or

unknown to consultant at time of estimate.

We do not guarantee that our opinions will not differ materially from negotiated prices or bids.  If assurances

as to probable construction costs are desired, an independent estimator or contractor should be employed.
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