





SPECIFICATIONS FOR (1) ILLUMINATED D/F MONUMENT SIGN

- 1 FACES= 1/8" Aluminum- Versalok flush to face of retainers
- **2** FRAME= 1" alum square tube frame w 1/8" aluminum skin
- **3 REVEAL=** 1" x 2" x 1/8" Alum. rec. tube
- **GRAPHICS=** 1" Clear acrylic push-thru w/ routed ledge, vinyl overlay, and 2nd surface diffuser film

ILLUMINATION= (8) 30" CWHO Flourescent lamps

BASE= Masonry Base by others, unpainted
PIPE= 5" schedule 40 - by others
FLASHING
MOUNTING= Cabinet and base slides onto pipe and is welded in field
PRIMARY ELECTRICAL= 120V electrical to sign and final hook up is by others
SECONDARY ELECTRICAL= (2) 120V 668DR ballasts
POWER DISCONNECT= Toggle switch on side cabinet return

7 ADDRESS NUMBERS= ½" thick FCO aluminum. Pin mounted to brick base.

PAINT COLORS AND FINISHES

- P1 P.T.M. PMS #484C "Roasted Red" (Nuance)
- P.T.M. PMS #4625C "Adobo Brown" (Nuance)
- (P3) Paint MAP Brushed Aluminum

FINAL DETAILS AND DIMENSIONS TO BE COMPLETED FOR SIGNAGE REVIEW:

- SIGN FACE WILL NOT EXCEED 72 SF
- TOTAL SIGN AREA INCLUDING BASE WILL NOT EXCEED 96 SF
- MAX HEIGHT 12 FT

Advertising Concepts Inc. 3725 Canal Drive,

Fort Collins, CO 80524 970 484 3637 www.adcon-signs.com

These documents and plans have been created by and are the exclusive intellectual property of Adcon Inc.Any unauthorized use, disclosure, dissemination or duplication of any of the information contained herein may result in liability under applicable laws.

Shop Drawing for: Chipotle Mexican Grill

gn Type:	Monumer
ate:	2-5-1
rawn by:	Michele D
count Manager:	Rob
roject Manager:	JD
esign/ Estimate #:_	2596
le Name:	Monument Sig
Client Approv	⁄al
ignature	
ate	
OTE: Please ensure all red lin is drawing prior to returning it to DCON incorporating the red lin is drawing, any further change illing at the rate of \$86 per hour. Approved	ADCON. Subsequent to e changes requested of s will result in additiona
Approved As Revise And R	
	esubmit
Revise And R	esubmit
Revise And R	esubmit al Date
Revise And R Production Mgr. Approval	esubmit al Date
Revise And R Production Mgr. Approval	esubmit Date Date
Revise And R Production Mgr. Approval Project Mgr. Approval Account Mgr. Approval P&D Mgr. Approval	esubmit Date Date
Revise And R Production Mgr. Approval Project Mgr. Approval Account Mgr. Approval P&D Mgr. Approval	esubmit Date Date
Revise And R Production Mgr. Approval Project Mgr. Approval Account Mgr. Approval P&D Mgr. Approval	esubmit Date Date
Revise And R Production Mgr. Approval Project Mgr. Approval Account Mgr. Approval P&D Mgr. Approval	esubmit Date Date
Revise And R Production Mgr. Approval Project Mgr. Approval Account Mgr. Approval P&D Mgr. Approval	esubmit Date Date
Revise And R Production Mgr. Approval Project Mgr. Approval Account Mgr. Approval P&D Mgr. Approval	esubmit Date Date

Seg. No. 7 W.O. No.

Rev. No.

Sheet No. 4.0