
LAKEWOOD BUSINESS PARK, LOT 35

ENGINEER'S OPINION OF PROBABLE COST

August 11, 2021

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE EXTENSION

1 Site Demolition / Clearing 1.0 LS 10,000.00 $10,000.00

2 Site Grading 1.0 LS 100,000.00 $100,000.00

3 Concrete Drives 32,000.0 SF 8.50 $272,000.00

4 ADA Ramps 4.0 EA 1,000.00 $4,000.00

5 Concrete Sidewalks 2,000.0 SF 5.00 $10,000.00

6 Concrete Curb 1,500.0 LF 15.00 $22,500.00

7 12" HDPE 72.0 LF 30.00 $2,160.00

8 15" HDPE 228.0 LF 40.00 $9,120.00

9 18" HDPE 424.0 LF 50.00 $21,200.00

10 24" HDPE 29.0 LF 60.00 $1,740.00

11 24" HDPE End Section 1.0 EA 1,000.00 $1,000.00

12 4'x4' Detention Structure 1.0 EA 8,500.00 $8,500.00

13 Hydro-Dynamic Separator 1.0 EA 15,000.00 $15,000.00

14 6'x4' Curb Inlet 5.0 EA 4,500.00 $22,500.00

15 6" Private Fire Line 450.0 LF 90.00 $40,500.00

16 Private Fire Hydrant 2.0 EA 5,000.00 $10,000.00

17 Backflow Preventr & Vault 1.0 EA 15,000.00 $15,000.00

18 1" Water Service 130.0 LF 30.00 $3,900.00

19 6" Sanitary Sewer Service 145.0 LF 60.00 $8,700.00

20 Silt Fence 1.0 LS 10,000.00 $10,000.00

21 Stabilized Construction Entrance 1.0 EA 1,500.00 $1,500.00

22 Erosion Control Inlet Protection 1.0 LS 2,500.00 $2,500.00

23 Finish Grading 1.0 LS 5,000.00 $5,000.00

24 Final Site Restoration 1.0 LS 2,400.00 $2,400.00

SUBTOTAL $599,220.00

CIVIL / SITE
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Disclaimers:
1

provided for herein is to be made on the basis of Engineer's experience and qualifications and represents Engineer's
best judgment as a professional engineer familiar with the construction industry, but Engineer cannot and does not
guarantee that the bids or the Project construction cost or schedule will not vary from the Engineer's Opinion of Probable
Cost and schedule prepared by Engineer.

2 The Engineer's Opinion of Probable Cost is based upon reasonable assumptions from a conceptual plan.
3 The format of this document may not be the same as the final format used to obtain competitive bids.
4 Any use of this document other than for preliminary cost analysis is not recommended.

Since Engineer has no control over the cost of labor, materials, or equipment, or over contractor's(s') methods of
determining prices, or over competitive bidding or market conditions, the estimate of construction cost and schedule
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