



### **AMERICAN TOWER®**

ATC SITE NAME: WOODS CHAPEL

ATC SITE NUMBER: 306042

T-MOBILE SITE NAME: WOODS CHAPEL ATC

T-MOBILE SITE NUMBER: A5C0406A

SITE ADDRESS: 1204 N.E. WOODS CHAPEL ROAD

LEES SUMMIT, MO 64064-1989



**LOCATION MAP** 

### T-MOBILE ANCHOR ANTENNA AMENDMENT PLAN 56791EZ\_SR CONFIGURATION

RFDS: VERSION 4, DATED 04/27/2021

		PROJECT DESCRIPTION		SHEET INDEX				
	<del></del>	THE PROPOSED PROJECT INCLUDES MODIFYING GROUND BASED AND TOWER MOUNTED EQUIPMENT AS INDICATED PER BELOW:	SHEET NO:	DESCRIPTION:	REV:	DATE:	BY:	
		TOWER WORK: REMOVE (6) ANTENNA(s), (6) RRU(s), (3) TMA(s) AND (1) 1 5/8" COAX	G-001	TITLE SHEET	0	09/20/21	AL	s
, -		CABLE	G-002	GENERAL NOTES	0	09/20/21	AL	11
		INSTALL (3) ANTENNA(s), (3) RRH(s), (1) HELIAX PENDANT AND (1) HCS 2.0 TRUNK CABLE	C-101	DETAILED SITE PLAN	0	09/20/21	AL	11
		EXISTING (3) ANTENNA(s), (1) COVP, (3) RRU(s), (5) 1 5/8" COAX	C-102	DETAILED GROUND PLAN	0	09/20/21	AL	11
		REMAIN	C-201	TOWER ELEVATION	0	09/20/21	AL	11
		GROUND WORK: REMOVE (2) EXISTING EQUIPMENT CABINETS	C-401	ANTENNA INFORMATION & SCHEDULE	0	09/20/21	AL	11
		INSTALL (1) HPL3 SSC, (1) LB3 BBU AND (1) HCS 2.0 JUNCTION BOX			0			11
		EXISTING (1) COVP TO REMAIN			-			11
		DDO JECT NOTEC			· ·	00/20/21	712	11
PROJECT	TEAM							11
	1 L7 ((V)	THE FACILITY IS UNMANNED.     A TECHNICIAN WILL VISIT THE SITE APPROXIMATELY ONCE A						┨┞
	APPLICANT:	MONTH FOR ROUTINE INSPECTION AND MAINTENANCE.  3. THE PROJECT WILL NOT RESULT IN ANY SIGNIFICANT LAND						4
AMERICAN TOWER  10 PRESIDENTIAL WAY	T-MOBILE	DISTURBANCE OR EFFECT OF STORM WATER DRAINAGE.  4. NO SANITARY SEWER, POTABLE WATER OR TRASH DISPOSAL						$\left\{ \right\}$
WOBURN, MA 01801		IS REQUIRED.						$\left\{ \right\}$
ENGINEER:		6. THE PROJECT DEPICTED IN THESE PLANS QUALIFIES AS AN	R-606	SUPPLEMENTAL				┨┠
ARIA SERVICES, INC.		REVIEW UNDER 47 U.S.C. § 1455(A) AS A MODIFICATION OF AN						<b> </b>
HOUSTON, TX 77042		COLLOCATION, REMOVAL, AND/OR REPLACEMENT OF						
CONTACT: IRSAN TISNABUDI PHONE: 281-797-4387		CHANGE UNDER CFR § 1.61000 (B)(7).						
		PROJECT LOCATION DIRECTIONS						Ш
		THOUSE ESOMINET SINCE TIENS						Ш
TAGE ENCELLET TROOT		FROM DOWNTOWN KANSAS CITY, MO TAKE I-70 WEST FOR 12.9 MILES AT EXIT 15A TAKE RAMP (RIGHT) ONTO I-470 ISR-2911						
		FOR 4.1 MILES, AT EXIT 12, TURN RIGHT ONTO RAMP, TURN						1 -
		TURN LEFT (NORTH) ONTO DRIVEWAY IN FRONT OF TOWER,						
	1204 N.E. WOODS CLEES SUMMIT, MCCOUNTY: JACGEOGRAPHIC COCCUPITY: JACGEO	AMERICAN TOWER  10 PRESIDENTIAL WAY WOBURN, MA 01801  ENGINEER:  ARIA SERVICES, INC. 10006 LYNBROOK DR. HOUSTON, TX 77042 CONTACT: IRSAN TISNABUDI PHONE: 281-797-4387  PROPERTY OWNER:	AND TOWER MOUNTED EQUIPMENT AS INDICATED PER BELOW: TOWER WORK: REMOVE (6) ANTENNA(s), (6) RRU(s), (3) TMA(s) AND (1) 1 5/8° COAX CABLE  (COUNTY: JACKSON GEOGRAPHIC COORDINATES: LATITUDE: 38.98321389 LONGITUDE: -94.35006389 GROUND ELEVATION: 972' AMSL  (I) HCS 2.0 TRUNK CABLE EXISTING (3) ANTENNA(s), (1) COVP, (3) RRU(s), (5) 1 5/8° COAX CABLE(s), (6) 7/8° COAX CABLE(s) AND (1) 1.46° HYBRID CABLE TO REMAIN GROUND WORK: REMOVE (2) EXISTING EQUIPMENT CABINETS INSTALL (1) HPL3 SSC, (1) LB3 BBU AND (1) HCS 2.0 JUNCTION BOX EXISTING (1) COVP TO REMAIN  PROJECT NOTES  PROJECT NOTES  1. THE FACILITY IS UNMANNED. 2. A TECHNICIAN WILL VISIT THE SITE APPROXIMATELY ONCE A MONTH FOR ROUTINE INSPECTION AND MAINTENANCE. 10 PRESIDENTIAL WAY WOBURN, MA 01801  ENGINEER: ARIA SERVICES, INC. 10006 LYNBROOK DR. HOUSTON, TX 77042 CONTACT: IRSAN TISNABUDI PHONE: 281-797-4387  PROPERTY OWNER: PAUL L KELLEY TRUST  AND TOWER MOUNTED EQUIPMENT AS INDICATED PER BELOW: TOWER WOUNTER, SEMMINS, (6) RRU(s), (3) TRM(s), (3) TRM(s), (3) RRH(s), (1) THE LIST PER COAX CABLE INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (5) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (5) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (5) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (5) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (5) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (5) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (6) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (6) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (6) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (6) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (6) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (6) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (6) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3) RRU(s), (6) 15/8° COAX CABLE (INSTALL (3) ANTENNA(s), (1) COVP, (3)	AND TOWER MOUNTED EQUIPMENT AS INDICATED PER BELOW: NO: 1204 N.E. WOODS CHAPEL ROAD	ADD TOWER MOUNTED EQUIPMENT AS INDICATED PER BELOW: 120 M. NO: 10-52 MINISTRUM, 10 M	AND TOWER MOUNTED EQUIPMENT AS INDICATED PER BELOW: 1204 N.E. WOODS CHAPEL ROAD   1204 N.E. WOODS CHAPEL ROAD ROAD CHAPEL ROAD ROAD ROAD ROAD ROAD ROAD ROAD ROAD	ADDITIONER MODITION COUNTED EQUIPMENT AS INDICATED PER BELOW: 10   150° COAX   10   150°	AND TOWER MOUNTED COURNETS SHOCKTED PER DELOW:   NO:   DESCRIPTION:   NO:   DESCRIPTION:





THE USE AND PUBLICATION OF THESE DRAWINGS SHALL BE RESTRICTED TO THE ORIGINAL SITE FOR WHICH THEY ARE PREPARED. ANY USE OR DISCLOSURE OTHER THAN THAT WHICH RELATES TO AMERICAN TOWER OR THE SPECIFIED CARRIER IS STRICTLY PROHIBITED. NEITHER THE ARCHITECT NOR THE ENGINEER WILL BE PROVIDING ON-SITE CONSTRUCTION REVIEW OF THIS PROJECT. CONTRACTOR(S) MUST VERIFY ALL DIMENSIONS AND ADVISE AMERICAN TOWER OR THE SPECIFIED CARRIER OF ANY DISCREPANCIES. ANY PRIOR ISSUANCE OF THIS DRAWING IS SUPERSEDED BY THE LATEST VERSION.

REV.	DESCRIPTION	BY	DATE
$\triangle$ _	FOR CONSTRUCTION	AL	09/20/21
$\wedge_{-}$			
$\overline{\wedge}$			
$\overline{\wedge}$			
$\overline{\wedge}$			
-			

ATC SITE NUMBER: 306042

ATC SITE NAME: WOODS CHAPEL

T-MOBILE SITE NAME:

### WOODS CHAPEL ATC

SITE ADDRESS: 1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT. MO 64064-1989

# T Mobile

1	DATE DRAWN:	09/20/21
	ATC JOB NO:	13694528_G3
	CUSTOMER ID:	WOODS CHAPEL ATC
	CUSTOMER #:	A5C0406A

TITLE SHEET

REVISION: G-001

0

### **GENERAL CONSTRUCTION NOTES:**

- OWNER FURNISHED MATERIALS, T-MOBILE "THE COMPANY" WILL PROVIDE AND THE CONTRACTOR WILL INSTALL
- A. BTS EQUIPMENT FRAME (PLATFORM) AND ICEBRIDGE SHELTER (GROUND BUILD/CO-LOCATE ONLY)
- AC/TELCO INTERFACE BOX (PPC)
- ICE BRIDGE (CABLE TRAY WITH COVER) (GROUND BUILD/CO-LOCATE ONLY, GC TO FURNISH AND INSTALL FOR ROOFTOP INSTALLATION)
- D. TOWERS, MONOPOLES
- TOWER LIGHTING
- GENERATORS & LIQUID PROPANE TANK
- ANTENNA STANDARD BRACKETS, FRAMES AND PIPES FOR MOUNTING
- ANTENNAS (INSTALLED BY OTHERS)
- TRANSMISSION LINE
- TRANSMISSION LINE JUMPERS
- TRANSMISSION LINE CONNECTORS WITH WEATHERPROOFING KITS
- TRANSMISSION LINE GROUND KITS
- HANGERS
- HOISTING GRIPS
- O. BTS EQUIPMENT
- THE CONTRACTOR IS RESPONSIBLE TO PROVIDE ALL OTHER MATERIALS FOR THE COMPLETE INSTALLATION OF THE SITE INCLUDING, BUT NOT LIMITED TO, SUCH MATERIALS AS FENCING, STRUCTURAL STEEL SUPPORTING SUB-FRAME FOR PLATFORM, ROOFING LABOR AND MATERIALS GROUNDING RINGS GROUNDING WIRES COPPER-CLAD OR XIT CHEMICAL GROUND ROD(S), BUSS BARS, TRANSFORMERS AND DISCONNECT SWITCHES WHERE APPLICABLE, TEMPORARY ELECTRICAL POWER, CONDUIT LANDSCAPING COMPOUND STONE CRANES, CORE DRILLING, SLEEPERS AND RUBBER MATTING, REBAR, CONCRETE CAISSONS, PADS AND/OR AUGER MOUNTS, MISCELLANEOUS FASTENERS, CABLE TRAYS, NON-STANDARD ANTENNA FRAMES AND ALL OTHER MATERIAL AND LABOR REQUIRED TO COMPLETE THE JOB ACCORDING TO THE DRAWINGS AND SPECIFICATIONS. IT IS THE POSITION OF T-MOBILE TO APPLY FOR PERMITTING AND CONTRACTOR RESPONSIBLE FOR PICKUP AND PAYMENT OF REQUIRED
- ALL WORK SHALL CONFORM TO ALL CURRENT APPLICABLE FEDERAL, STATE, AND LOCAL CODES, INCLUDING ANSI/EIA/TIA-222, AND COMPLY WITH ATC CONSTRUCTION
- CONTRACTOR SHALL CONTACT LOCAL 811 FOR IDENTIFICATION OF UNDERGROUND
- CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING ALL REQUIRED INSPECTIONS.
- ALL DIMENSIONS TO, OF, AND ON EXISTING BUILDINGS, DRAINAGE STRUCTURES, AND SITE IMPROVEMENTS SHALL BE VERIFIED IN FIELD BY CONTRACTOR WITH ALL DISCREPANCIES REPORTED TO THE ENGINEER.
- DO NOT CHANGE SIZE OR SPACING OF STRUCTURAL ELEMENTS
- DETAILS SHOWN ARE TYPICAL: SIMILAR DETAILS APPLY TO SIMILAR CONDITIONS UNLESS
- THESE DRAWINGS DO NOT INCLUDE NECESSARY COMPONENTS FOR CONSTRUCTION SAFETY WHICH SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR
- CONTRACTOR SHALL BRACE STRUCTURES UNTIL ALL STRUCTURAL ELEMENTS NEEDED FOR STABILITY ARE INSTALLED. THESE ELEMENTS ARE AS FOLLOWS: LATERAL BRACING,
- CONTRACTOR SHALL DETERMINE EXACT LOCATION OF EXISTING UTILITIES. GROUNDS DRAINS, DRAIN PIPES, VENTS, ETC, BEFORE COMMENCING WORK
- INCORRECTLY FABRICATED, DAMAGED, OR OTHERWISE MISFITTING OR NONCONFORMING MATERIALS OR CONDITIONS SHALL BE REPORTED TO THE T-MOBILE REP PRIOR TO REMEDIAL OR CORRECTIVE ACTION, ANY SUCH REMEDIAL ACTION SHALL REQUIRE WRITTEN APPROVAL BY THE T-MOBILE REP PRIOR TO PROCEEDING.
- EACH CONTRACTOR SHALL COOPERATE WITH THE T-MOBILE REP, AND COORDINATE HIS WORK WITH THE WORK OF OTHERS.
- CONTRACTOR SHALL REPAIR ANY DAMAGE CAUSED BY CONSTRUCTION OF THIS PROJECT TO MATCH EXISTING PRE-CONSTRUCTION CONDITIONS TO THE SATISFACTION
- ALL CABLE/CONDUIT ENTRY/EXIT PORTS SHALL BE WEATHERPROOFED DURING 15. INSTALLATION LISING A SILICONE SEALANT
- WHERE EXISTING CONDITIONS DO NOT MATCH THOSE SHOWN IN THIS PLAN SET. CONTRACTOR SHALL NOTIFY THE T-MOBILE REP AND ENGINEER OF RECORD
- CONTRACTOR SHALL ENSURE ALL SUBCONTRACTORS ARE PROVIDED WITH A COMPLETE AND CURRENT SET OF DRAWINGS AND SPECIFICATIONS FOR THIS PROJECT
- CONTRACTOR SHALL REMOVE ALL RUBBISH AND DEBRIS FROM THE SITE AT THE END OF
- CONTRACTOR SHALL COORDINATE WORK SCHEDULE WITH AMERICAN TOWER CORPORATION (ATC) AND TAKE PRECAUTIONS TO MINIMIZE IMPACT AND DISRUPTION OF OTHER OCCUPANTS OF THE FACILITY.
- CONTRACTOR SHALL FURNISH T-MOBILE AND AMERICAN TOWER CORPORATION (ATC) /ITH A PDF MARKED UP AS-BUILT SET OF DRAWINGS UPON COMPLETION OF WOR
- PRIOR TO SUBMISSION OF BID. CONTRACTOR SHALL COORDINATE WITH T-MOBILE REP TO DETERMINE WHAT, IF ANY, ITEMS WILL BE PROVIDED. ALL ITEMS NOT PROVIDED SHALL BE PROVIDED AND INSTALLED BY THE CONTRACTOR. CONTRACTOR WILL INSTALL

- 22. PRIOR TO SUBMISSION OF BID, CONTRACTOR SHALL COORDINATE WITH T-MOBILE REP TO DETERMINE IF ANY PERMITS WILL BE OBTAINED BY CONTRACTOR. ALL REQUIRED PERMITS NOT OBTAINED BY T-MOBILE MUST BE OBTAINED, AND PAID FOR, BY THE
- 23. CONTRACTOR SHALL INSTALL ALL SITE SIGNAGE IN ACCORDANCE WITH T-MOBILE SPECIFICATIONS AND REQUIREMENTS.
- 24. CONTRACTOR SHALL SUBMIT ALL SHOP DRAWINGS TO T-MOBILE FOR REVIEW AND
- ALL EQUIPMENT SHALL BE INSTALLED ACCORDING TO MANUFACTURER'S SPECIFICATIONS AND LOCATED ACCORDING TO T-MOBILE SPECIFICATIONS, AND AS SHOWN IN THESE PLANS
- 26. THE CONTRACTOR SHALL SUPERVISE AND DIRECT THE PROJECT DESCRIBED HEREIN. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR ALL THE CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES AND PROCEDURES AND FOR COORDINATING ALL PORTIONS OF THE WORK UNDER THE CONTRACT.
- CONTRACTOR SHALL NOTIFY T-MOBILE REP A MINIMUM OF 48 HOURS IN ADVANCE OF POURING CONCRETE OR BACKFILLING ANY UNDERGROUND UTILITIES, FOUNDATIONS OR SEALING ANY WALL, FLOOR OR ROOF PENETRATIONS FOR ENGINEERING REVIEW AND
- CONTRACTOR SHALL BE RESPONSIBLE FOR SITE SAFETY INCLUDING COMPLIANCE WITH ALL APPLICABLE OSHA STANDARDS AND RECOMMENDATIONS AND SHALL PROVIDE ALL NECESSARY SAFETY DEVICES INCLUDING PPE AND PPM AND CONSTRUCTION DEVICES SUCH AS WELDING AND FIRE PREVENTION, TEMPORARY SHORING, SCAFFOLDING, TRENCH BOXES/SLOPING, BARRIERS, ETC.
- THE CONTRACTOR SHALL PROTECT AT HIS OWN EXPENSE ALL EXISTING FACILITIES AND SUCH OF HIS NEW WORK LIABLE TO INJURY DURING THE CONSTRUCTION PERIOD. ANY DAMAGE CAUSED BY NEGLECT ON THE PART OF THIS CONTRACTOR OR HIS REPRESENTATIVES, OR BY THE ELEMENTS DUE TO NEGLECT ON THE PART OF THIS CONTRACTOR OR HIS REPRESENTATIVES, EITHER TO THE EXISTING WORK, OR TO HIS WORK OR THE WORK OF ANY OTHER CONTRACTOR, SHALL BE REPAIRED AT HIS EXPENSE TO THE OWNER'S SATISFACTION.
- ALL WORK SHALL BE INSTALLED IN A FIRST CLASS, NEAT AND WORKMANLIKE MANNER BY MECHANICS SKILLED IN THE TRADE INVOLVED. THE QUALITY OF WORKMANSHIP SHALL BE SUBJECT TO THE APPROVAL OF THE T-MOBILE REP. ANY WORK FOUND BY THE T-MOBILE REP TO BE OF INFERIOR QUALITY AND/OR WORKMANSHIP SHALL BE REPLACED AND/OR REWORKED AT CONTRACTOR EXPENSE UNTIL APPROVAL IS
- 31. IN ORDER TO ESTABLISH STANDARDS OF QUALITY AND PERFORMANCE, ALL TYPES OF MATERIALS LISTED HEREINAFTER BY MANUFACTURER'S NAMES AND/OR
  MANUFACTURER'S CATALOG NUMBER SHALL BE PROVIDED BY THESE MANUFACTURERS
- T-MOBILE FURNISHED FOLIPMENT SHALL BE PICKED-UP AT THE T-MOBILE WAREHOUSE AND INSTALLED BY THE CONTRACTOR WITH ALL APPURTENANCES REQUIRED TO PLACE THE EQUIPMENT IN OPERATION, READY FOR USE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE EQUIPMENT AFTER PICKING IT UP.
- T-MOBILE OR HIS ARCHITECT/ENGINEER RESERVES THE RIGHT TO REJECT ANY 33. EQUIPMENT OR MATERIALS WHICH, IN HIS OWN OPINION ARE NOT IN COMPLIANCE WITH THE CONTRACT DOCUMENTS, EITHER BEFORE OR AFTER INSTALLATION AND THE EQUIPMENT SHALL BE REPLACED WITH EQUIPMENT CONFORMING TO THE REQUIREMENTS OF THE CONTRACT DOCUMENTS BY THE CONTRACTOR AT NO COST TO T-MOBILE OR THEIR ARCHITECT/ENGINEER

### SPECIAL CONSTRUCTION ANTENNA INSTALLATION NOTES:

- WORK INCLUDED
  - A. ANTENNA AND COAXIAL CABLES ARE FURNISHED BY T-MOBILE UNDER A SEPARATE CONTRACT, THE CONTRACTOR SHALL ASSIST ANTENNA INSTALLATION CONTRACTOR IN TERMS OD COORDINATION AND SITE ACCESS. ERECTION SUBCONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF
  - B. INSTALL ANTENNA AS INDICATE ON DRAWINGS AND T-MOBILE SPECIFICATIONS.
  - C. INSTALL GALVANIZED STEEL ANTENNA MOUNTS AS INDICATED ON DRAWINGS
  - D. INSTALL FURNISHED GALVANIZED STEEL OR ALUMINUM WAVEGUIDE AND PROVIDE PRINTOUT OF THAT TEST.
  - E. CONTRACTOR SHALL PROVIDE FOUR (4) SETS OF SWEEP TESTS USING ANRITZU-PACKARD 8713B RF SCALAR NETWORK ANALYZER. SUBMIT FREQUENCY DOMAIN REFLECTOMETER(FDR) TESTS RESULTS TO THE PROJECT MANAGER. SWEEP TESTS SHALL BE AS PER ATTACHED RES "MINIMUM FIELD TESTING RECOMMENDED FOR ANTENNA AND HELIAX COAXIAL CABLE SYSTEMS" DATED 10/5/93. TESTING SHALL BE PERFORMED BY AN INDEPENDENT TESTING SERVICE AND BE BOUND AND SUBMITTED WITHIN ONE WEEK OF WORK COMPLETION.
  - F. INSTALL COAXIAL CABLES AND TERMINATING BETWEEN ANTENNAS AND EQUIPMENT PER MANUFACTURER'S RECOMMENDATIONS. WEATHERPROOF ALL CONNECTIONS BETWEEN THE ANTENNA AND EQUIPMENT PER MANUFACTURER'S REQUIREMENTS. TERMINATE ALL COAXIAL CABLE THREE (3) FEET IN EXCESS OF ENTRY PORT LOCATION UNLESS OTHERWISE STATED.
  - G. ANTENNA AND COAXIAL CABLE GROUNDING:
- ALL EXTERIOR #6 GREED GROUND WIRE "DAISY CHAIN" CONNECTIONS ARE TO BE WEATHER SEALED WITH RFS CONNECTORS/SPLICE WEATHERPROOFING KIT #221213 OR

ALL COAXIAL CABLE GROUNDING KITS ARE TO BE INSTALLED ON STRAIGHT RUNS OF COAXIAL CABLE (NOT WITHIN BENDS)

### **ELECTRICAL NOTES:**

- ELECTRICAL DESIGN SHALL BE PERFORMED BY ELECTRICAL CONTRACTOR STRUCTURAL DESIGN SHALL BE PERFORMED BY GENERAL CONTRACTOR. ELECTRICAL CONTRACTOR SHALL ENSURE THAT ALL WORK COMPLIES WITH ALL APPLICABLE LOCAL AND STATE CODES AND NATIONAL ELECTRICAL CODE.
- ALL SUGGESTED ELECTRICAL ELEMENTS (SUCH AS BREAKER SIZES, WIRE SIZES, CONDUITS SIZES ARE FOR ZONING PURPOSES ONLY. IT IS THE RESPONSIBILITY TO OF THE ELECTRICAL CONTRACTOR TO CONFIRM COMPLIANCE WITH LOCAL ELECTRICAL CODES AND PASS ALL APPLICABLE AND NECESSARY INSPECTIONS. IN SOME EVENTS, IT MAY BE NECESSARY TO PERFORM AN ELECTRICAL LOAD STUDY TO VERIFY THE CAPACITY OF THE EXISTING SERVICE. THIS IS NOT THE RESPONSIBILITY OF CONCORDIA IT IS THE RESPONSIBILITY OF THE ELECTRICAL CONTRACTOR.
- CONTRACTOR SHALL FIELD LOCATE ALL BELOW GRADE GROUND LINES AND UTILITY LINES PRIOR TO CONSTRUCTION. CONTRACTOR IS RESPONSIBLE FOR RELOCATION OF ALL UTILITIES AND GROUND LINES THAT MAY BECOME DISTURBED OR CONFLICTING IN THE COURSE OF CONSTRUCTION.

ALL DISCREPANCIES FROM WHAT IS SHOWN ON THESE CONSTRUCTION DRAWINGS SHALL BE COMMUNICATED TO ATC ENGINEERING IMMEDIATELY FOR CORRECTION OR RE-DESIGN. FAILURE TO COMMUNICATE DIRECTLY WITH ATC ENGINEERING OR ANY CHANGES FROM THE DESIGN CONDUCTED WITHOUT PRIOR APPROVAL FROM ATC ENGINEERING SHALL BE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR.

### **RELEASED FOR** CONSTRUCTION As Noted on Plans Review

**Development Services Department** Lee's Summit, Missouri

11/09/2021





THE USE AND PUBLICATION OF THESE DRAWINGS SHALL BE RESTRICTED TO THE ORIGINAL SITE FOR WHICH THEY ARE PREPARED. ANY USE OR DISCLOSURE OTHER THAN THAT WHICH RELATES TO AMERICAN TOWER OR THE SPECIFIED CARRIER IS STRICTLY PROHIBITED. NEITHER THE ARCHITECT NOR THE ENGINEER WILL BE PROVIDING ON-SITE CONSTRUCTION REVIEW OF THIS PROJECT. CONTRACTOR(S) MUST VERIEV ALL DIMENSIONS AND ADVISE AMERICAN TOWER OR THE SPECIFIED CARRIER OF ANY DISCREPANCIES, ANY PRIOR ISSUANCE OF THIS DRAWING IS SUPERSEDED BY THE LATEST VERSION.

DESCRIPTION FOR CONSTRUCTION

> ATC SITE NUMBER: 306042

ATC SITE NAME: WOODS CHAPEL

T-MOBILE SITE NAME:

### WOODS CHAPEL ATC

SITE ADDRESS 1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT. MO 64064-1989

SEAL



DATE DRAWN: 09/20/21 ATC JOB NO: 13694528 G3 CUSTOMER ID: WOODS CHAPEL ATC CUSTOMER #: A5C0406A

**GENERAL NOTES** 

SHEET NUMBER:

REVISION

G-002

### SITE PLAN NOTES: THIS SITE PLAN REPRESENTS THE BEST PRESENT KNOWLEDGE AVAILABLE TO THE ENGINEER AT THE TIME OF THIS DESIGN. THE CONTRACTOR SHALL VISIT THE SITE PRIOR TO CONSTRUCTION AND VERIFY ALL EXISTING CONDITIONS RELATED TO THE SCOPE OF WORK FOR THIS PROJECT.

- ICE BRIDGE, CABLE LADDER, COAX PORT, AND COAX CABLE ARE SHOWN FOR REFERENCE ONLY, CONTRACTOR SHALL CONFIRM THE EXACT LOCATION OF ALL PROPOSED AND EXISTING EQUIPMENT AND STRUCTURES DEPICTED ON THIS PLAN. BEFORE UTILIZING EXISTING CABLE SUPPORTS, COAX PORTS, INSTALLING NEW PORTS OR ANY OTHER EQUIPMENT, CONTRACTOR SHALL VERIFY ALL ASPECTS OF THE COMPONENTS MEET THE ATC SPECIFICATIONS.
- IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE WITH THE T-MOBILE REPRESENTATIVE AND LOCAL UTILITY COMPANY FOR THE INSTALLATION OF CONDUITS, CONDUCTORS, BREAKERS, DISCONNECTS, OR ANY OTHER EQUIPMENT REQUIRED FOR ELECTRICAL SERVICE. ALL ELECTRICAL WORK SHALL BE PERFORMED IN ACCORDANCE WITH LATEST EDITION OF THE STATE AND NATIONAL CODES, ORDINANCES AND REGULATIONS APPLICABLE TO THIS PROJECT.


### LEGEND

⊗ GROUNDING TEST WELL AUTOMATIC TRANSFER SWITCH ATS **BOLLARD** CSC **CELL SITE CABINET** D DISCONNECT ELECTRICAL **FIBER** GEN **GENERATOR** GENERATOR RECEPTACAL G HH, V HAND HOLE, VAULT ΙB ICE BRIDGE KENTROX BOX LC LIGHTING CONTROL M METER PB PULL BOX PΡ POWER POLE TELCO. TRN TRANSFORMER

CHAINLINK FENCE

### PROPOSED CABLE LENGTH:

- ESTIMATED LENGTH OF PROPOSED CABLE IS <u>200'</u>. ESTIMATED LENGTH OF CABLE WAS PROVIDED BY CUSTOMER OR CALCULATED BY ADDING THE RAD CENTER AND THE DISTANCE FROM THE SHELTER ENTRY PLATE TO THE TOWER (ALONG THE ICE BRIDGE) AND A SAFETY FACTOR MEASUREMENT OF 15% (OF THE TWO PREVIOUS VALUES), CDS DEFER TO GREATEST CABLE LENGTH.
- ROUTE PROPOSED CABLES ALONG SAME PATH AS EXISTING CABLES AND IN ACCORDANCE WITH STRUCTURAL ANALYSIS. IF ADEQUATE SPACE EXISTS, ROUTE CABLES THROUGH ENTRY PORT HOLE, UP INSIDE OF MONOPOLE, AND THROUGH EXIT PORT HOLE. IF ROUTING OUTSIDE THE MONOPOLE, ATTACH CABLES LISING STAND-OFF ADAPTERS MOUNTED TO TOWER USING STAINLESS STEEL BANDING. ADEQUATELY SECURE CABLES USING EITHER APPROPRIATELY SIZED STAINLESS STEEL SNAP-INS OR MOUNTING HARDWARE AND BRACKETS AS SPECIFIED BY CABLE MANUFACTURER.





**RELEASED FOR** 

CONSTRUCTION

As Noted on Plans Review

**Development Services Department** 

Lee's Summit, Missouri

11/09/2021

EXISTING ICE BRIDGE

BY OTHERS



THE USE AND PUBLICATION OF THESE DRAWINGS SHALL BE RESTRICTED TO THE ORIGINAL SITE FOR WHICH THEY ARE PREPARED. ANY USE OR DISCLOSURE OTHER THAN THAT WHICH RELATES TO AMERICAN TOWER OR THE SPECIFIED CARRIER IS STRICTLY PROHIBITED. NEITHER THE ARCHITECT NOR THE ENGINEER WILL BE PROVIDING ON-SITE CONSTRUCTION REVIEW OF THIS PROJECT. CONTRACTOR(S) MUST VERIEV ALL DIMENSIONS AND ADVISE AMERICAN TOWER OR THE SPECIFIED CARRIER OF ANY DISCREPANCIES. ANY PRIOR ISSUANCE OF THIS DRAWING IS SUPERSEDED BY THE LATEST VERSION.

REV.	DESCRIPTION	BY	DATE
$\wedge$	FOR CONSTRUCTION	AL	09/20/21
$\wedge$			
$\overline{\wedge}$			
$\overline{\wedge}$			
$\bigcap$			

ATC SITE NUMBER: 306042

ATC SITE NAME: WOODS CHAPEL

T-MOBILE SITE NAME:

### WOODS CHAPEL ATC

SITE ADDRESS: 1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT. MO 64064-1989



	DATE DRAWN:	09/20/21
	ATC JOB NO:	13694528_G3
	CUSTOMER ID:	WOODS CHAPEL ATC
	CUSTOMER #:	A5C0406A

**DETAILED SITE PLAN** 

SHEET NUMBER:


C-101


0

REVISION

### SITE PLAN NOTES:

- CONTRACTOR TO VERIFY THERE IS NO LIVE AAV FIBER RUNNING THROUGH EXISTING DEAD EQUIPMENT. IF SO, THIS WILL NEED TO BE RERUN THROUGH CONDUIT PRIOR TO REMOVING DEAD 2G (6201 CABS) EQUIPMENT.
- 2. REMOVE EXISTING 2G CABINETS, AND POWER / TELCO WHIPS ASSOCIATED WITH THE DEAD EQUIPMENT IF APPLICABLE.
- 3. ALL OPEN PORTS NEED TO BE SEALED / WEATHERPROOFED PROPERLY
- ALL UNNEEDED / EXCESS EQUIPMENT AND GARBAGE TO BE REMOVED FROM EQUIPMENT AREA. DISPOSE OF MATERIALS PROPERLY OFF SITE.







T-MOBILE CM APPROVAL REQUIRED BEFORE INSTALLING CABINETS

RELEASED FOR CONSTRUCTION As Noted on Plans Review

**Development Services Department** Lee's Summit, Missouri

11/09/2021









THE USE AND PUBLICATION OF THESE DRAWINGS SHALL BE RESTRICTED TO THE ORIGINAL SITE FOR WHICH THEY ARE PREPARED. ANY USE OR DISCLOSURE OTHER THAN THAT WHICH RELATES TO AMERICAN TOWER OR THE SPECIFIED CARRIER IS STRICTLY PROHIBITED. NEITHER THE ARCHITECT NOR THE ENGINEER WILL BE PROVIDING ON-SITE CONSTRUCTION REVIEW OF THIS PROJECT. CONTRACTOR(S) MUST VERIFY ALL DIMENSIONS AND ADVISE AMERICAN TOWER OR THE SPECIFIED CARRIER OF ANY DISCREPANCIES. ANY PRIOR ISSUANCE OF THIS DRAWING IS SUPERSEDED BY THE LATEST VERSION.

REV.	DESCRIPTION	BY	DATE
<u> </u>	FOR CONSTRUCTION	AL	09/20/21
$\wedge$ _			
$\overline{\wedge}$			
$\overline{\wedge}$			
$\overline{\wedge}$			

ATC SITE NUMBER: 306042

ATC SITE NAME: WOODS CHAPEL

T-MOBILE SITE NAME:

### WOODS CHAPEL ATC

SITE ADDRESS: 1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT. MO 64064-1989

SEAL:




	DATE DRAWN:	09/20/21
	ATC JOB NO:	13694528_G3
	CUSTOMER ID:	WOODS CHAPEL ATC
	CUSTOMER #:	A5C0406A


### **DETAILED GROUND PLAN**

SHEET NUMBER:

C-102

REVISION: 0





PER MOUNT ANALYSIS COMPLETED BY ATC, DATED 09/02/21, THE EXISTING MOUNT MUST BE MODIFIED TO ADEQUATELY SUPPORT THE PROPOSED LOADING. THE MOUNT MODIFICATION DETAILED AT THE END OF THIS PLAN SET, MUST BE INSTALLED PRIOR TO THE INSTALLATION OF THE PROPOSED ANTENNAS AND OTHER **EQUIPMENT** 

### **RELEASED FOR CONSTRUCTION**

As Noted on Plans Review

**Development Services Department** Lee's Summit, Missouri

11/09/2021

OF BASE PLATE

- TOWER NOTE:

  1. IT IS THE CONTRACTOR'S RESPONSIBILITY TO CONFIRM WITH THE PROJECT MANAGER THAT THEY HAVE THE MOST RECENT VERSION OF THE STRUCTURAL ANALYSIS BEFORE COMMENCING WORK. EXISTING AND PROPOSED TOWER APPURTENANCES, MOUNTS, AND ANTENNAS ARE SHOWN BASED ON THE STRUCTURAL ANALYSIS.
- 2. WHERE APPLICABLE, ALL NEW ANTENNAS, EQUIPMENT, MOUNTS, CABLING, ETC, SHALL BE PAINTED/SOCKED TO MATCH EXISTING EQUIPMENT IN ACCORDANCE WITH FAA, JURISDICTION, AND/OR OTHER LOCAL REQUIREMENTS.
- ROUTE PROPOSED CABLES ALONG SAME PATH AS EXISTING CABLES AND IN ACCORDANCE WITH STRUCTURAL ANALYSIS. IF ADEQUATE SPACE EXISTS, ROUTE CABLES THROUGH ENTRY PORT HOLE, UP INSIDE OF MONOPOLE, AND THROUGH EXIT PORT HOLE IF ROUTING OUTSIDE THE MONOPOLE, ATTACH CABLES USING STAND-OFF ADAPTERS MOUNTED TO TOWER USING STAINLESS STEEL BANDING. ADEQUATELY SECURE CABLES USING EITHER APPROPRIATELY SIZED STAINLESS STEEL SNAP-INS OR MOUNTING HARDWARE AND BRACKETS AS SPECIFIED BY CABLE MANUFACTURER.
- 4 TOWER FLEVATIONS ARE MEASURED FROM TOP OF BASE PLATE TO MATCH STRUCTURAL ANALYSIS. ELEVATIONS DO NOT REFLECT TRUE ABOVE GROUND LEVEL (A.G.L.)





THE USE AND PUBLICATION OF THESE DRAWINGS SHALL BE RESTRICTED TO THE ORIGINAL SITE FOR WHICH THEY ARE PREPARED. ANY USE OR DISCLOSURE OTHER THAN THAT WHICH RELATES TO AMERICAN TOWER OR THE SPECIFIED CARRIER IS STRICTLY PROHIBITED. NEITHER THE ARCHITECT NOR THE ENGINEER WILL BE PROVIDING ON-SITE CONSTRUCTION REVIEW OF THIS PROJECT. CONTRACTOR(S) MUST VERIEV ALL DIMENSIONS AND ADVISE AMERICAN TOWER OR THE SPECIFIED CARRIER OF ANY DISCREPANCIES. ANY PRIOR ISSUANCE OF THIS DRAWING IS SUPERSEDED BY THE LATEST VERSION.

REV.	DESCRIPTION	BY	DATE
$\triangle$ _	FOR CONSTRUCTION	AL	09/20/21
$\wedge_{-}$			
$\overline{\wedge}$			
$\overline{\wedge}$			
$\overline{\wedge}$			
$\sim$			

ATC SITE NUMBER: 306042

ATC SITE NAME: WOODS CHAPEL

T-MOBILE SITE NAME:

### WOODS CHAPEL ATC

SITE ADDRESS: 1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT. MO 64064-1989



DATE DRAWN:	09/20/21
ATC JOB NO:	13694528_G3
CUSTOMER ID:	WOODS CHAPEL ATC
CUSTOMER #:	A5C0406A

**TOWER ELEVATION** 


SHEET NUMBER:

REVISION:

C-201

0

PROPOSED TOWER ELEVATION SCALE: N.T.S.



					EXISTING ANTENNA SCH	HEDULE				NOTES	FINAL ANTENNA SCHEDULE										
LO	CATION			AN	TENNA SUMMARY			NON ANTENNA SUMMA	RY	1. CONFIRM WITH T-MOBILE REP	1.0	0.4.7.0.1.			A 3 1	FENINA OLIMANADY			NON ANTENNA OUMAN	4 D) (	
SECTOR	BVD	۸7	POS	ANTENNA	BAND	MECH/ELEC	STATUS	ADDITIONAL TOWER	STATUS	FOR APPLICABLE UPDATES/REVISIONS AND	LO	CATION			AN	TENNA SUMMARY			NON ANTENNA SUMMA	ARY	
SECTOR	IVAD	72	103	ANTENNA	DAND	D-TILT	SIAIOS	MOUNTED EQUIPMENT	SIAIOS	MOST RECENT RFDS FOR NSN							MECH/		ADDITIONAL TOWER		
			A1	TMBXX-6516-A2M	L1900/U1900	0/6/6	RMV	(1) FRIG RRU	RMV	CONFIGURATION (CONFIG). GC TO CAP ALL UNUSED PORTS.	SECTOR	RAD	AZ	POS	ANTENNA	BAND	ELEC D-TILT	STATUS	MOUNTED EQUIPMENT	STATUS	
ALPHA	400	0°	4.0	FF.III 650 DZ	L700/L600/N600	0/6/6	RMN	(1) AHLOA RRU	RMN	2. CONFIRM SPACING OF PROPOSED EQUIP DOES NOT				A2	AEHC	L2500/N2500	0/6	ADD			
ALPHA	120	0	A2	FFHH-65C-R3	G1900	0/6/6	KMN	(1) ETW190VS12UB	RMV	CAUSE TOWER CONFLICTS					AZ AEHC		0/6	ADD	<u> </u>		
			A3	TMBXX-6516-A2M	L2100	0/6/6	RMV	(1) FHFB RRU	RMV	THORE IN EDE TOTTER DEIMBIRO	NOR IMPEDE TOWER CLIMBING AL	ALPHA	126'	0°	A1	FFHH-65C-R3	L600/L700/N600/L1900 /G1900/N1900/U1900	0/6/6/6/6	RMN	(1) AHLOA RRU	RMN
			AJ	TIMBAA - 03 TO - AZIM	LZTOU	0,0,0	KIVIV	(1) THI D KKO	KIVIV	PEGS.					777117 000 110	/L2100/ N2100	0/0/0/0/0	INVIIV	AHFIG	ADD	
			B1	TMBXX-6516-A2M	L1900/U1900	0/4/4	RMV	(1) FRIG RRU	RMV	STATUS ABBREVIATIONS			120°	B1	AEHC	L2500/N2500	0/4	ADD	-	-	
DETA	400	000	-		L700/L600/N600	0 /7 /7	D1414	(1) AHLOA RRU	RMN	RMV: TO BE REMOVED	BETA	126'				L600/L700/N600/L1900			(1) AHLOA RRU	RMN	
BETA	126'	90°	B2	FFHH-65C-R3	G1900	0/7/7	RMN	(1) ETW190VS12UB	RMV				90°	B2	FFHH-65C-R3	/G1900/N1900/U1900 /L2100/ N2100	0/7/7/4/4	RMN	AHFIG	ADD	
			В3	TMBXX-6516-A2M	L2100	0/4/4	RMV	(1) FHFB RRU	RMV	RMN: TO REMAIN REL: TO BE RELOCATED				C2	AEHC	L2500/N2500	0/4	ADD	-	-	
			01	THENY CEAC AGIA	1 1000 /11000	0/1/1	RMV	(1) FRIG RRU	RMV	ADD: TO BE ADDED	GAMMA	126'	240°			L600/L700/N600/L1900			(1) AHLOA RRU	RMN	
			C1	TMBXX-6516-A2M	L1900/U1900	0/4/4	KIVIV	(I) FRIG KRU	KIVIV					C1	FFHH-65C-R3	/G1900/N1900/U1900	0/7/7/4/4	RMN	AHFIG	ADD	
CAMMA	106	2400	, C2	FFHH-65C-R3	L700/L600/N600	0/7/7	RMN	(1) AHLOA RRU	RMN	CABLE LENGTHS FOR JUMPERS						/L2100/ N2100			ALIFIG	עטט	
GAMMA	120	240	62	rrnn-036-K3	G1900	0////	\(\times_{\text{ivi/\text{\gamma}}}\)	(1) ETW190VS12UB	RMV	JUNCTION BOX TO RRU: 15'											

RRU TO ANTENNA: 10'

EXISTING FIBER DISTRIBUTION/O	/P BOX	EXISTING CABLING SUMMARY				
MODEL NUMBER	STATUS	COAX	HYBRID	STATUS		
-	-	(5) 1 5/8" COAX CABLES	-	RMN		
-	-	(6) 7/8" COAX CABLES	_	RMN		
(1) ASU9338TYP01 COVP	-	_	(1) 1.46" HYBRID CABLE	RMN		
-	_	(1) 1 5/8" COAX CABLE	-	RMV		

TMBXX-6516-A2M

0/4/4

RMV

L2100

(1) FHFB RRU

RMV

PER MOUNT ANALYSIS COMPLETED BY ATC, DATED 09/02/21, THE EXISTING MOUNT MUST BE MODIFIED TO ADEQUATELY SUPPORT THE PROPOSED LOADING. THE MOUNT MODIFICATION DETAILED AT THE END OF THIS PLAN SET, MUST BE INSTALLED PRIOR TO THE INSTALLATION OF THE PROPOSED ANTENNAS AND OTHER EQUIPMENT

3 EQUIPMENT SCHEDULES

FINAL FIBER DISTRIBUTION / OVE	PBOX	FINAL CABLING SUMMARY					
MODEL NUMBER	STATUS	COAX	HYBRID	STATUS			
(1) HELIAX FIBERFEED 12 RRU PENDANT CONNECT	ADD	-	(1) HCS 2.0 TRUNK	ADD			
_	-	(5) 1 5/8" COAX CABLES	-	RMN			
_	_	(6) 7/8" COAX CABLES	_	RMN			
(1) ASU9338TYP01 COVP	-	_	(1) 1.46" HYBRID CABLE	RMN			





THE USE AND PUBLICATION OF THESE DRAWINGS SHALL BE RESTRICTED TO THE ORIGINAL SITE FOR WHICH THEY ARE PREPARED. ANY USE OR DISCLOSURE OTHER THAN THAT WHICH RELATES TO AMERICAN TOWER OR THE SPECIFIED CARRIER IS STRICTLY PROHIBITED. NEITHER THE ARCHITECT NOR THE ENGINEER WILL BE PROVIDING ON-SITE CONSTRUCTION REVIEW OF THIS PROJECT. CONTRACTOR(S) MUST VERIFY ALL DIMENSIONS AND ADVISE AMERICAN TOWER OR THE SPECIFIED CARRIER OF ANY DISCREPANCIES. ANY PRIOR ISSUANCE OF THIS DRAWING IS SUPERSEDED BY THE LATEST VERSION.

ı	REV	. DESCRIPTION	BY	DATE
ı	$\triangle$	FOR CONSTRUCTION	AL	09/20/21
ı	$\wedge$			
ı	$\overline{\wedge}$			
I	$\overline{\wedge}$			
ı	$\overline{\wedge}$			
1	$\sim$			


ATC SITE NUMBER: 306042

ATC SITE NAME: WOODS CHAPEL

T-MOBILE SITE NAME:

### WOODS CHAPEL ATC

SITE ADDRESS: 1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT. MO 64064-1989



# T Mobile


	DATE DRAWN:	09/20/21
	ATC JOB NO:	13694528_G3
	CUSTOMER ID:	WOODS CHAPEL ATC
-	CUSTOMER #:	A5C0406A

## ANTENNA INFORMATION & SCHEDULE

SHEET NUMBER:

C-401

REVISION



### PROPOSED 5G ANTENNA MOUNTING DETAIL - TYPICAL

SCALE: N.T.S.

PROPOSED RRU MOUNT LOCATION (OPTION 2)
(MOUNT PER MANUFACTURER'S SPECS)
(ENSURE THAT BRACKET DOES NOT CONFLICT WITH
EXISTING OR PROPOSED EQUIPMENT)

PROPOSED RRU MOUNT LOCATION (OPTION 1)
(MOUNT PER MANUFACTURER'S SPECS)
(ENSURE THAT BRACKET DOES NOT CONFLICT WITH
EXISTING OR PROPOSED EQUIPMENT)

EXISTING SECTOR FRAME

PROPOSED RRU MOUNT LOCATION (OPTION 3)
(MOUNT PER MANUFACTURER'S SPECS)
(ENSURE THAT BRACKET DOES NOT CONFLICT WITH
EXISTING OR PROPOSED EQUIPMENT)


PROPOSED RRU MOUNTING DETAIL - TYPICAL
SCALE: N.T.S.

### RELEASED FOR CONSTRUCTION

As Noted on Plans Review

Development Services Department Lee's Summit, Missouri

11/09/2021



### NOTE:

INSTALL HILTI KWIK BOLT ANCHORS STRICTLY PER INSTALLATION INSTRUCTIONS INCLUDED WITH PRODUCT OR FOUND ONLINE AT WWW.US.HILTI.COM. PROPER INSTALLATION IS CRITICAL FOR FULL PERFORMANCE.

### 3 CABINET ATTACHMENT DETAIL SCALE: NOT TO SCALE





THE USE AND PUBLICATION OF THESE DRAWINGS SHALL BE RESTRICTED TO THE ORIGINAL SITE FOR WHICH THEY ARE PREPARED. ANY USE OR DISCLOSURE OTHER THAN THAT WHICH RELATES TO AMERICAN TOWER OR THE SPECIFIED CARRIER IS STRICTLY PROHIBITED. NEITHER THE ARCHITECT NOR THE ENGINEER WILL BE PROVIDING ON-SITE CONSTRUCTION REVIEW OF THIS PROJECT. CONTRACTOR(S) MUST VERIFY ALL DIMENSIONS AND ADVISE AMERICAN TOWER OR THE SPECIFIED CARRIER OF ANY DISCREPANCIES. ANY PRIOR ISSUANCE OF THIS DRAWING IS SUPERSEDED BY THE LATEST VERSION.

REV.	DESCRIPTION	BY	DATE
<u> </u>	FOR CONSTRUCTION	AL	09/20/21
$\wedge$ _			
$\overline{\wedge}$			
$\overline{\wedge}$			
$\overline{\wedge}$			

ATC SITE NUMBER: 306042

ATC SITE NAME: WOODS CHAPEL

T-MOBILE SITE NAME:

### WOODS CHAPEL ATC

SITE ADDRESS: 1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT. MO 64064-1989

OF MISSOUR SHIRVANI

MUMBER
12-2019040394

# T Mobile

	DATE DRAWN:	09/20/21
	ATC JOB NO:	13694528_G3
	CUSTOMER ID:	WOODS CHAPEL ATC
	CUSTOMER #:	A5C0406A


## CONSTRUCTION DETAILS

SHEET NUMBER:

C-501


0

REVISION:



- 1. THIS DETAIL IS INTENDED TO SHOW THE GENERAL GROUNDING REQUIREMENTS. SLIGHT ADJUSTMENTS MAY BE REQUIRED BASED ON EXISTING SITE CONDITIONS. THE CONTRACTOR SHALL MAKE FIELD ADJUSTMENTS AS NEEDED AND INFORM THE CONSTRUCTION MANAGER OF ANY CONFLICTS.
- 2. SITE GROUNDING SHALL COMPLY WITH T-MOBILE GROUNDING STANDARDS, LATEST EDITION, AND COMPLY WITH T-MOBILE GROUNDING CHECKLIST, LATEST VERSION. WHEN NATIONAL AND LOCAL GROUNDING CODES ARE MORE STRINGENT THEY SHALL GOVERN.





- <u>GROUND KIT NOTES:</u>


  1. DO NOT INSTALL CABLE GROUND KIT AT A BEND AND ALWAYS DIRECT GROUND WIRE DOWN TO GROUND BAR.
- 2. CONTRACTOR SHALL PROVIDE WEATHERPROOFING KIT (ANDREW PART NUMBER 221213) AND INSTALL/TAPE PER MANUFACTURER'S SPECIFICATIONS



### ELECTRICAL NOTES:

- WITH THE T-MOBILE REPRESENTATIVE AND LOCAL UTILITY COMPANY FOR THE INSTALLATION OF CONDUITS, CONDUCTORS, BREAKERS, DISCONNECTS, OR ANY OTHER EQUIPMENT REQUIRED FOR ELECTRICAL SERVICE. ALL ELECTRICAL WORK SHALL BE PERFORMED IN ACCORDANCE WITH LATEST EDITION OF THE STATE AND NATIONAL CODES, ORDINANCES AND REGULATIONS APPLICABLE TO THIS PROJECT.
- EQUIPMENT OR ELECTRICAL LOADING. PROPOSED WORK BASED ON INSTALLATION CONFIGURATION PROVIDED BY T-MOBILE. CONTRACTOR TO VERIFY EXISTING T-MOBILE PANEL HAS SUFFICIENT SPACE FOR PROPOSED BREAKER. PROPOSED CABLE AND CONDUIT SHALL BE MINIMUM SIZE PER BELOW IN CHART.

OCPD SIZE	WIRE SIZE	GROUND SIZE	CONDUIT SIZE
80A/2P	2#3 AWG	#8 AWG	1-1/4"
100/2P	2#2 AWG	#8 AWG	1-1/4"
125A/2P	2#1 AWG	#8 AWG	1-1/2"
150A/2P	2#1/0 AWG	#8 AWG	1-1/2"



### **GROUND BAR NOTES:**

- GROUND BAR KITS COME WITH ALL HARDWARE, NUTS, BOLTS, WASHERS, ETC. EXCEPT THE STRUCTURAL MOUNTING MEMBER(S).
- 2. GROUND BAR TO BE BONDED DIRECTLY TO TOWER.



**RELEASED FOR** CONSTRUCTION As Noted on Plans Review

**Development Services Department** Lee's Summit, Missouri

11/09/2021





THE USE AND PUBLICATION OF THESE DRAWINGS SHALL BE RESTRICTED TO THE ORIGINAL SITE FOR WHICH THEY ARE PREPARED. ANY USE OR DISCLOSURE OTHER THAN THAT WHICH RELATES TO AMERICAN TOWER OR THE SPECIFIED CARRIER IS STRICTLY PROHIBITED. NEITHER THE ARCHITECT NOR THE ENGINEER WILL BE PROVIDING ON-SITE CONSTRUCTION REVIEW OF THIS PROJECT. CONTRACTOR(S) MUST VERIEV ALL DIMENSIONS AND ADVISE AMERICAN TOWER OR THE SPECIFIED CARRIER OF ANY DISCREPANCIES. ANY PRIOR ISSUANCE OF THIS DRAWING IS SUPERSEDED BY

ı	REV	. DESCRIPTION	BY	DATE
ı	$\triangle$	FOR CONSTRUCTION	AL	09/20/21
ı	$\wedge$			
ı	$\overline{\wedge}$			
ı	$\overline{\wedge}$			
ı	$\overline{\wedge}$			
ı	$\sim$			

ATC SITE NUMBER: 306042

ATC SITE NAME: WOODS CHAPEL

T-MOBILE SITE NAME:

### WOODS CHAPEL ATC

SITE ADDRESS: 1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT. MO 64064-1989




	DATE DRAWN:	09/20/21
	ATC JOB NO:	13694528_G3
	CUSTOMER ID:	WOODS CHAPEL ATC
	CUSTOMER #:	A5C0406A

**GROUNDING DETAILS** 

SHEET NUMBER:

REVISION 0

E-501





- IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE
- ATC HAS NOT VERIFIED ANY EXISTING T-MOBILE GROUND
- FOR SPECIFIC CABINET / ANCILLARY EQUIPMENT WIRING REQUIREMENTS, THE T-MOBILE CONTRACTOR SHOULD REFERENCE DESIGN DOCUMENTS PROVIDED BY T-MOBILE FOR THIS CURRENT PROJECT CONFIGURATION. IN ACCORDANCE WITH LOCAL JURISDICTION REQUIREMENTS & NEC STANDARDS &

CABINET GROUNDING DETAIL

## RELEASED FOR CONSTRUCTION


As Noted on Plans Review

Development Services Department Lee's Summit, Missouri

11/09/2021

### Configuration 56791EZ\_SR

\* For 5G and LTE Airscale BB dimensioning refer to Fiber Port matrices.



5/3/2021

A5C0406A\_Anchor\_4\_2021-05-03

Proposed RAN Equipment Template: 56791EZ\_8R Generic 600A Site Support Cabinet Tower Top Mount (Nokia) Generic Battery Cabinet for 600A SSC Ancillary Equipment (Nokia) ASIB ASIK ASIK ASIB [L700 | N2500 | N800 | L2500 | N2100 | FSMF | U1000 | ABIA (x 2 ) | ABIA | ABIL (x 3 ) | L2100 | L1900 | ABIL | ABIL (x 3 ) | ABIL | ABIC (x 3) ABIL (x 2) L2500 N2100 N1900 Baceband Subrack AMIA (x 2) Nokia HCS 2.0 Trunk "Select Length" NSN High Cap HGS "Select Length" Extra Booster Amplifier needed if hybrid under 250' Junction Box (Large COVP (Nokla)) Nokia HCS 2.0 Tower Junction Box Large COVP (Nokla) Rectifier Shelf "Select size") Batteries "Select size" Breakers "Select size" AHLOA (x 8 ) AHFIG (x 8 ) U1900 L2100 L1900 N800 G1900 N2100 N1900 CSR DORe V2 (Gen2)

1 CABINET CONFIGURATION SCALE: N.T.S.

2 ANTENNA CONFIGURATION SCALE: N.T.S.

Votes:

SUPPLEMENTAL

SHEET NUMBER:

R-601

REVISION:

0

NOTE: THIS SHEET CREATED BY OTHERS AND PROVIDED BY REQUEST OF CUSTOMER WITHOUT EDIT.




As Noted on Plans Review

**Development Services Department** Lee's Summit, Missouri

11/09/2021

NOTE: THIS SHEET WAS CREATED BY OTHERS AND PROVIDED

AT THE REQUEST OF THE CUSTOMER WITHOUT EDIT.



SUPPLEMENTAL

SHEET NUMBER:

R-602

REVISION:




As Noted on Plans Review

Development Services Department Lee's Summit, Missouri

11/09/2021

NOTE: THIS SHEET CREATED BY OTHERS AND PROVIDED

BY REQUEST OF CUSTOMER WITHOUT EDIT.



SUPPLEMENTAL

SHEET NUMBER:

REVISION:

R-603

0

### AEHC AirScale MAA 64T64R 192AE B41 320W

Preliminary technical data

Specification	Details
Standard	3GPP NR and LTE compliant, TDD, FCC compliant
Band / Frequency range	2496 - 2690 MHz 3GPP B41
Max. supported modulation	256 QAM
Number of TX/RX paths	64T / 64R
MIMO streams	16
Instantaneous bandwidth IBW	194 MHz
Occupied bandwidth OBW	190 MHz
Total average EIRP	79 dBm
Max. output power per TRX	5 W / TRX (320 W total)
Dimensions	970 mm (H) x 545 mm (W) x 205 mm (D)
Volume	108
Weight	47 kg (without mounting brackets)
Supply voltage / Connector type	DC -36 V60 V / 2 pole connector
Power consumption	≤1300 W typical (75% DL duty cycle, 30% RF load) ≤1700 W max (75% DL duty cycle, 100% RF load)
Optical ports	4 x SFP28, 10/25GE eCPRI (with R2CT)
Other interfaces / Connector type	RF monitor port / SMA, Control AISG, External Alarms / MDR26, status LED
Operational temperature range	-40 °C +55 °C
Cooling	Natural convection cooling
Installation options	Pole / Wall, ± 5° vertical / ± 6° horizontal adjustment
Ingress / Surge protection	IP65, Class II 20 kA



### RELEASED FOR CONSTRUCTION **As Noted on Plans Review**

**Development Services Department** Lee's Summit, Missouri


11/09/2021


PROPOSED ANTENNAS

### Full Dimensions of AHFIG

Preliminary Values







**SUPPLEMENTAL** 

SHEET NUMBER:

REVISION: R-604

PROPOSED RRUS SCALE: N.T.S.


## **Breakout Feature General Specifications**

Characteristic s	Alliance	CommScope	NWS			
Dimensions, in.	9.3x14.9x5. 8	6.7x16.9x4.7	10.2x16.0x3.			
Weight	1.61 <u>lb/ft</u>	0.970 <u>lb/ft</u>	1.61 lb/ft			
Port Interface	Senko U	Senko U	Senko U			
Hybrid Ports	12	12	12			
Conductor Termination	None	None	None			
Single Mode Fibers	48	48	48			
Fiber Termination	LC pair	LC pair	LC pair			
Mare RRIJ manently 12 trached to trunk 2 able, not field 12						
lide / 13						



## Trunk Cable General Specifications

Characteristic s	Alliance	CommScop e	NWS
Outer Diam.	1.46"	1.55"	1.48"
Weight	1.61 lb/ft	1.71 lb/ft	1.61 lb/ft
Min. Bend Rad	14.6"	18.6"	21.5"
DC Conductors	12 x 6AWG	12 x 6AWG	12 x 6AWG
Armor	Corrugated Cu	Corrugated Al	Cu tape, PVC
Conductor Termination	None	None	None
Single-Mode Fibers	48	48	48
Fiber Termination	LC pair	LC pair	LC pair




T . Mobiles

### **RELEASED FOR** CONSTRUCTION As Noted on Plans Review

**Development Services Department** Lee's Summit, Missouri

11/09/2021

### AirScale System Module - general overview



MANUFACTURER: NOKIA MODEL AMIA

Nokia Internal Use


11.2 LBS (UNIT ONLY)

5.1"X15.7"X17.6"

2 © Nokia 2016

WEIGHT:


DIMENSIONS:



NOKIA

## **Bottom Junction Box General Specifications**

Characteristics	CommScope	Raycap
Dimensions	14"x16"x8"	14"x16"x8"
Weight	23.5 lb	21.9 lb
OVP, IEC 61643-1	24"	Class I SPD (3)
UL Rating		1449, 4 <sup>th</sup> Ed.
OVP Monitoring	Dry contact	Dry contact
Fiber Patch Panel	24 LC pairs	24 LC pairs
Environmental Rating	IP67	IP66
Operating Temperature	-40 °C to +75°C	-40 °C to +80°C



**SUPPLEMENTAL** 

REVISION:

R-605

NOTE: THIS SHEET CREATED BY OTHERS AND PROVIDED BY REQUEST OF CUSTOMER WITHOUT EDIT.



This report was prepared for American Tower Corporation by



### **Antenna Mount Modification Report**

**ATC Site Name** : Woods Chapel

**ATC Asset Number** : 306042

**Engineering Number** : 13694528 C9 04

**Mount Elevation** : 126.5 ft

**Carrier** : T-Mobile

**Carrier Site Name** : Woods Chapel ATC

: A5C0406A **Carrier Site Number** 

**Site Location** : 1204 N.E. Woods Chapel Road

Lees Summit, MO 64064-1989

38.98321389, -94.35006389

: Jackson County

Date : September 2, 2021

: 62% Max Usage

Result : Pass (Pending Mods)

Prepared By: Reviewed By: Kowsalya V **Telamon CLS** 

Tyler M. Barker, P.E. **Telamon CLS** 

E-2014023899 09/02/2021 **Mount Modification for American Tower** 306042 - Woods Chapel

September 2, 2021 Telamon CLS Project #41124-13694528\_C9\_04-02-MOD

### Conclusion

Based on the analysis, the antenna mount meets the requirements per the applicable codes listed above. The mounting configuration considered in this analysis will be capable of supporting the referenced loading pursuant to referenced standards once the referenced modifications are installed.

### This analysis incorporates modifications per Telamon CLS, dated September 02, 2021.

- Install (1) proposed Site Pro 1 PRK-1245 as specified. Field-cut proposed angles as required. Maintain minimum bolt edge distance. Do not pinch safety climb. Resecure coax after the installation of proposed modifications.
- Replace existing mount pipe at position 3 in alpha and gamma sectors and at position 2 in beta sector with proposed pipe for proposed panel configuration (3 total) as shown. Connect to platform base horizontals using Site Pro 1 SP219 crossover kits (3 total). Connect to support rails using Site Pro 1 SCX1-K crossover plate kits (3 total).

If you have any questions or require additional information, please contact American Tower via email at Engineering@americantower.com. Please include the American Tower site name, site number, and engineering number in the subject line for any questions.

RELEASED FOR CONSTRUCTION As Noted on Plans Review

**Development Services Department** 

Lee's Summit, Missouri

11/09/2021

Ttelamon CLS • 319 Chapanoke Road, Suite 118, Raleigh, NC 27603 • (405) 348-5460 • Engineering@telamon.com

SUPPLEMENTAL

REVISION:

0

telamon CLS • 319 Chapanoke Road, Suite 118, Raleigh, NC 27603 • (405) 348-5460 • Engineering@telamon.com

A5C0406A CARRIER SITE NUMBER:

**WOODS CHAPEL** ATC SITE NAME:

306042 ATC ASSET NUMBER:

13694528\_C9\_04 **ENGINEERING NUMBER:** 

**150'-0" MONOPOLE** STRUCTURE TYPE:

MOUNT REINFORCEMENT PROJECT SCOPE:

### **RELEASED FOR CONSTRUCTION**

As Noted on Plans Review

**Development Services Department** Lee's Summit, Missouri

11/09/2021




T··Mobile

## Ttelamon CLS

RALEIGH, NC 27603 PH: (405)348-5460 FAX: (405)341-4625

TELAMON CLS PROJECT ID: 41124-306042-13694528 COA# 2010039825 EXP. 12/31/2022

_	REVISIONS						
REV.	DATE	DESCRIPTION	INITIALS				
Α	09/01/21	PRELIMINARY ISSUE	HRP				
0	09/02/21	FOR CONSTRUCTION	HRP				



PE-2014023899

ATC SITE NAME: WOODS CHAPEL


EXP: 12/31/2022

ATC ASSET#: 306042

1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT, MO 64064-1989

TITLE SHEET & DRAWING INDEX

T-1



### **DRIVING DIRECTIONS**

DEPART FROM LEE'S SUMMIT MUNICIPAL AIRPORT:

HEAD SOUTH ON NE DOUGLAS ST TOWARD NW LEES SUMMIT RD 0.7 MI, TURN LEFT ONTO NW LEES SUMMIT RD 0.1 MI, ROAD NAME CHANGES TO NE DOUGLAS ST 0.6 MI, TAKE THE RAMP ON THE LEFT FOR I-470 NORTH AND HEAD TOWARD INDEPENDENCE 1.3 MI, ROAD NAME CHANGES TO I-470 N 1.9 MI, HEAD RIGHT ON THE RAMP FOR WOODS CHAPEL ROAD TOWARD FLEMING PARK 0.2 MI, TURN RIGHT ONTO NE WOODS CHAPEL RD TOWARD FLEMING PARK 0.3 MI, TURN LEFT ONTO NE LAKEWOOD WAY 26 FT. KEEP STRAIGHT TO GET ONTO NE LAKEWOOD WAY 361 FT, ARRIVE AT YOUR DESTINATION ON THE RIGHT.

DO NOT SCALE DRAWINGS

DIMENSIONS, CONDITIONS ON THE JOB SITE AND SHALL IMMEDIATELY NOTIFY THE ARCHITECT OR ENGINEER IN

WRITING OF ANY DISCREPANCIES BEFORE PROCEEDING

WITH THE WORK OR BE RESPONSIBLE FOR THE SAME

CONTRACTOR SHALL VERIFY ALL PLANS, EXISTING

### **PROJECT TEAM**

ENGINEER/ARCHITECT:

TELAMON CLS 319 CHAPANOKE ROAD, SUITE 118 RALEIGH, NC 27603 (405) 348-5460

APPLICANT/CUSTOMER: T-MORILE

12920 SE 38TH STREET BELLEVUE, WA 98006

STRUCTURE OWNER: AMERICAN TOWER 10 PRESIDENTIAL WAY WOBURN, MA 1801 SEAN O'BRIEN (781) 926-6980

OWNER SITE NAME: WOODS CHAPEL

OWNER SITE NUMBER:

### **ONE CALL**



CALL MISSOURI ONE CALL 3 WORKING DAYS BEFORE YOU DIG MISSOURI 1-800-DIG-RITE, 811, OR mo1call.com

### PROJECT INFORMATION

STRUCTURE TYPE:	MONOPOLE
STRUCTURE HEIGHT:	150'-0"
LATITUDE:	38.98321389° (NAD 83)
LONGITUDE:	-94.35006389° (NAD 83)
	306042 - WOODS CHAPEL
ADDRESS:	1204 N.E. WOODS CHAPEL ROAD
	LEES SUMMIT, MO 64064-1989
COUNTY:	JACKSON
CODE JURISDICTION:	CITY OF LEES SUMMIT
GROUND ELEVATION:	973' AMSL

### **SCOPE OF WORK**

**DRAWING INDEX** 

SHEET DESCRIPTION

TITLE SHEET & DRAWING INDEX

STRUCTURAL NOTES

MODIFICATION INSPECTION NOTES

MOUNT VIEWS & MODIFICATION SCHEDULE MODIFICATION DETAIL VIEWS

**REV** 

0

0

0

Ω

SHEET

T-1

GN-1

S-2

- THIS MODIFICATION PLAN HAS BEEN DESIGNED UTILIZING THE STRUCTURAL ANALYSIS BY TELAMON CLS, REPORT #41124-13694528\_C9\_04-02-MOD, DATED SEPTEMBER 02, 2021.
- FULL MODIFICATION SCHEDULE CAN BE FOUND ON
- CONTRACTOR SHALL SCHEDULE A SITE VISIT TO CONFIRM ALL EXISTING STRUCTURE DIMENSIONS, SITE CONSTRAINTS, PROPOSED REINFORCING DIMENSIONS, THE CLEARANCES OF THE PROPOSED REINFORCING, EXISTING FOUNDATION INFORMATION, EXISTING SITE UTILITIES, AND ALL OTHER INFORMATION NECESSARY TO PERFORM THE WORK ON THESE DRAWINGS IN ORDER TO FLIMINATE THE RISK OF REIS ONCE CONSTRUCTION AND FABRICATION HAVE BEGUN. CONTRACTOR SHALL NOT BEGIN FABRICATION OR CONSTRUCTION PRIOR TO PERFORMING THIS SITE VISIT AND VALIDATING THE INFORMATION ON THESE DRAWINGS AND ANY ADDITIONAL INFORMATION THE CONTRACTOR NEEDS TO PERFORM THE WORK.
- THE CONTRACTOR SHALL PERFORM THIS PRE-CONSTRUCTION WORK AND REPORT ALL DISCREPANCIES TO THE CUSTOMER AND THE ENGINEER OF RECORD OR BE LIABLE FOR THE LABOR & MATERIALS FOR DISCREPANCIES NOT CAUGHT BY THE CONTRACTOR'S DUE DILIGENCE SITE VISIT.

### **CODE COMPLIANCE**

ALL WORK SHALL BE PERFORMED AND MATERIALS INSTALLED IN ACCORDANCE WITH THE CURRENT EDITIONS OF THE FOLLOWING CODES AS ADOPTED BY THE LOCAL **GOVERNING AUTHORITIES** 

STRUCTURAL CODE: IBC 2018 **DESIGN STANDARD:** TIA-222-H

# ATC SITE NAME: WOODS CHAPEL ATC ASSET NUMBER: 306042 COORDINATES: 38.98321389°, -94.35006389°

T--Mobile-

**LOCATION MAP** 

- 2. ALL MATERIALS UTILIZED FOR THIS PROJECT MUST BE NEW AND FREE OF ANY DEFECTS.
- 5. ALL PRODUCT OR MATERIAL SUBSTITUTIONS PROPOSED BY THE CONTRACTOR SHALL BE APPROVED IN WRITING BY THE ENGINEER. CONTRACTOR SHALL PROVIDE DOCUMENTATION TO ENGINEER SUITABLE TO DETERMINE IF SUBSTITUTE IS ACCEPTABLE FOR USE AND MEETS THE ORIGINAL DESIGN CRITERIA. DIFFERENCES FROM THE ORIGINAL DESIGN, INCLUDING MAINTENANCE, REPAIR AND REPLACEMENT, SHALL BE NOTED. ESTIMATES OF COSTS/CREDITS ASSOCIATED WITH THE SUBSTITUTION (INCLUDING RE—DESIGN COSTS AND COSTS TO SUB—CONTRACTORS) SHALL BE PROVIDED TO THE ENGINEER. CONTRACTOR SHALL PROVIDE ADDITIONAL DOCUMENTATION AND/OR SPECIFICATIONS TO THE ENGINEER AS REQUESTED.
- PROVIDE STRUCTURAL STEEL SHOP DRAWING(S) TO THE ENGINEER OF RECORD FOR APPROVAL PRIOR TO FABRICATION.
- UNLESS NOTED OTHERWISE, ALL NEW MEMBERS AND REINFORCING SHALL MAINTAIN THE EXISTING MEMBER WORK LINES AND NOT INTRODUCE ECCENTRICITIES INTO THE STRUCTURE.
- . ANY CONTRACTOR—CAUSED DAMAGE TO PROPERTY OF THE LAND OWNER, PROPERTY OF THE STRUCTURE OWNER, PROPERTY OF THE CUSTOMER, SITE FENCING OR GATES, ANY AND ALL UTILITY AND/OR SERVICE LINES, SHOWN OR NOT SHOWN ON THE PLANS, SHALL BE REPAIRED OR REPLACED AT THE SOLE COST OF THE CONTRACTOR AND SHALL BE ACCOMPLISHED BY THE CONTRACTOR OR SUBCONTRACTOR AS APPROVED BY THE ENGINEER OF RECORD AND LAND OWNER. DAMAGE TO EQUIPMENT OR PROPERTY OF ANY KIND BELONGING TO OTHER COMPANIES (BESIDES THE INDICATED CUSTOMER) SHALL BE ADDRESSED BY THE CONTRACTOR WITH THE COMPANIES THAT OWN THE DAMAGED ITEMS.

### STRUCTURAL STEEL NOTES

- 1. STRUCTURAL STEEL SHALL COMPLY WITH THE FOLLOWING SPECIFICATIONS:
  - A. STRUCTURAL STEEL SHAPES, PLATES AND BARS (EXCEPT W-SHAPES)— ASTM A36, Fy=36 KSI
- B. PIPES ASTM A53, GRADE B, Fy=35 KSI
- C. HSS-SHAPES ASTM A500, GRADE B, Fy=42 KSI (ROUND)

Fy=46 KSI (SQUARE & RECTANGULAR)

- D. ANCHOR & ALL-THREAD RODS ASTM F1554, GRADE 55
- E. STRUCTURAL BOLTS 1/2"ø AND LARGER ASTM A325
- F. STRUCTURAL BOLTS SMALLER THAN 1/2" DIMENSIONS: ASME B18.2.1

  MATERIAL: SAE J429 GRADE 5 | THREADING: ASME B1.1, UNC, CLASS 2A | FINISH:
  HOT-DIP GALVANIZED OR ZINC-PLATED
- S. SHEET METAL SCREWS DIMENSIONS: ASME B18.6.3


MATERIAL: SAE J933 | FINISH: HOT-DIP GALVANIZED OR ZINC-PLATED

- H. NUTS FOR BOLTS/ALL-THREAD ASTM A563 (THREADING TO MATCH BOLT)
- I. WASHERS FOR BOLTS/ALL-THREAD ASTM F436
- J. W & WT SHAPES ASTM A36, Fy=36 KSI ALTERNATE SPEC: ASTM A992 (IF OTHER SPEC IS UNAVAILABLE)
- 2. STRUCTURAL BOLTS SHALL CONFORM TO THIS NOTE. ALL BOLT HOLES SHALL BE STANDARD SIZE BOLT HOLES PER AISC 360, UNLESS OTHERWISE NOTED. ALL HOLES SHALL BE SHOP DRILLED OR SUB-PUNCHED AND REAMED. BURNING OF HOLES IS NOT PERMITTED. WHERE SLOTTED OR OVERSIZE HOLES ARE SPECIFIED ON THE DRAWINGS, EXTRA-THICK ASTM F436 PLATE WASHERS SHALL BE USED (5/16" MINIMUM THICKNESS) WITH A DIAMETER SUITABLE TO COVER THE EXTENTS OF THE SLOT OR HOLE. BOLTS SHALL BE HEAVY—HEX WHERE AVAILABLE IN THE SIZE AND GRADE SPECIFIED, OTHERWISE BOLTS SHALL BE HEX HEAD CAP SCREWS.
- 3. ALL STEEL HARDWARE, INCLUDING ADHESIVE OR EMBEDDED ANCHOR BOLTS AND THEIR ACCESSORIES, SHALL BE HOT—DIP GALVANIZED IN ACCORDANCE WITH ASTM A153 (EXCEPT BOLTS SMALLER THAN 1/2" SHALL CONFORM TO FE/ZN 3 AT PER ASTM F1941 WHERE HOT—DIP GALVANIZED BOLTS ARE NOT AVAILABLE). ALL STEEL MEMBERS, INCLUDING WELDMENTS, SHALL BE HOT—DIP GALVANIZED IN ACCORDANCE WITH ASTM A123. REPAIR DAMAGE TO GALVANIZED COATINGS USING ASTM A780 PROCEDURES WITH A ZINC RICH PAINT (SUCH AS ZRC GALVILITE) FOR GALVANIZING DAMAGED BY HANDLING, TRANSPORTING, CUTTING WELDING, OR BOLTING. DO NOT HEAT SURFACES TO WHICH REPAIR PAINT HAS BEEN APPLIED. CALL OUT HOLES REQUIRED FOR HOT—DIP GALVANIZING ON SHOP DRAWINGS.
- 4. WELDING SHALL BE IN ACCORDANCE WITH AWS D1.1 "STRUCTURAL WELDING CODE STEEL" WELD ELECTRODES SHALL BE E70XX. UNLESS OTHERWISE NOTED, PROVIDE CONTINUOUS FILLET WELDS WITH MINIMUM SIZE OF 3/16 INCH OR OF A SIZE EQUAL TO THE THICKNESS OF THE THINNER MATERIAL BEING JOINED (WHICHEVER IS LESS). FOR ACUTE OR OBTUSE JOINT ANGLES, THE FILLET WELD LEG SIZE SHALL BE ADJUSTED AS REQUIRED TO MAINTAIN THE EFFECTIVE THROAT OF A 3/16 INCH FILLET WELD IN A 90" JOINT. ALL WELD SIZES SHOWN IN INCHES.
- 5. PRIOR TO WELDING, THE CONTRACTOR SHALL SUBMIT CERTIFICATION FOR EACH WELDER STATING THE TYPE OF WELDING AND POSITIONS QUALIFIED FOR, THE CODE AND PROCEDURE QUALIFIED UNDER, DATE QUALIFIED, AND THE FIRM AND INDIVIDUAL CERTIFYING THE QUALIFICATION TESTS. THIS INFORMATION SHALL BE SUBMITTED TO THE MODIFICATION INSPECTOR (SEE SHEET S-003) AS WELL AS ANY THIRD-PARTY CERTIFIED WELD INSPECTOR (CWI).
- 6. MEMBERS SHALL BE SHOP-FABRICATED AND WELDED TO THE EXTENT PRACTICABLE IN ORDER TO REDUCE FIELD INSTALLATION COSTS.

### **CONTRACTOR NOTES**

- 1. PRIOR TO BEGINNING CONSTRUCTION, ALL CONTRACTORS AND SUBCONTRACTORS MUST ACKNOWLEDGE IN WRITING TO STRUCTURE OWNER THAT THEY HAVE OBTAINED, UNDERSTAND, AND WILL FOLLOW STRUCTURE OWNER STANDARDS OF PRACTICE, CONSTRUCTION GUIDELINES, ALL SITE AND STRUCTURE/TOWER SAFETY PROCEDURES, ALL PRODUCT LIMITATIONS AND INSTALLATION PROCEDURES USED ON SITE, AND PROPOSED MODIFICATIONS DESCRIBED. RECEIPT OF ACKNOWLEDGEMENT MUST OCCUR PRIOR TO BEGINNING CONSTRUCTION OR CLIMBING. IT IS THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO PROVIDE THIS DOCUMENTATION FOR STRUCTURE OWNER ON COMPANY LETTERHEAD AND THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO OBTAIN THIS DOCUMENTATION FROM ANY SUBCONTRACTORS (ON SUBCONTRACTOR LETTERHEAD) AND DELIVER IT TO THE STRUCTURE OWNER.
- 2. IF THE CONTRACTOR DISCOVERS ANY EXISTING CONDITIONS THAT ARE NOT REPRESENTED ON THESE DRAWINGS, OR ANY CONDITIONS THAT WOULD INTERFERE WITH THE INSTALLATION OF THE MODIFICATIONS, THE ENGINEER OF RECORD SHALL BE CONTACTED IMMEDIATELY TO EVALUATE THE SIGNIFICANCE OF THE DEVIATION.
- 3. THE CONTRACTOR SHALL SOLICIT AND HIRE THE SERVICES OF A QUALIFIED MODIFICATION INSPECTOR PRIOR TO BEGINNING CONSTRUCTION. THE MODIFICATION INSPECTOR MAY BE AN EMPLOYEE OF THE CONTRACTOR'S FIRM, HOWEVER THE INSPECTOR'S ONLY DUTIES SHALL BE INSPECTION, TESTING, AND REPORT CREATION AS REQUIRED ON THE "MODIFICATION INSPECTION NOTES" SHEET. THE INSPECTOR SHALL BE QUALIFIED AS A REGISTERED PROFESSIONAL ENGINEER (PE) OR AS AN ENGINEERING INTERN (EI) OR ENGINEER IN TRAINING (EIT) UNDER THE SUPERVISION OF A REGISTERED PROFESSIONAL ENGINEER (PE). IT IS ALSO ACCEPTABLE FOR THE CONTRACTOR TO SUBCONTRACT THE MODIFICATION INSPECTOR DUTIES TO A THIRD PARTY FIRM MEETING THE ABOVE REQUIREMENTS.
- 4. THE CONTRACTOR SHALL NOTIFY THE ENGINEER OF RECORD AND TOWER OWNER OF THE PLANNED CONSTRUCTION & INSPECTION SCHEDULE, AS WELL AS ANY CHANGES TO THE SCHEDULE, WITHIN TWO BUSINESS DAYS OF THE COMPLETION OF THE SCHEDULE OR SCHEDULE REVISION BOTH PRIOR TO BEGINNING CONSTRUCTION AND DURING CONSTRUCTION AS THE SCHEDULE CHANGES. THE CONTRACTOR SHALL NOTIFY THE ENGINEER OF RECORD WHEN PHASES OF CONSTRUCTION HAVE BEEN MOVED UP AND SHALL GIVE THE ENGINEER ADEQUATE NOTICE SO THAT THE ENGINEER OF RECORD MAY, AT THEIR DISCRETION, INSPECT PORTIONS OF THE WORK THAT ARE DEEMED CRITICAL TO THE INTEGRITY OF THE STRUCTURE. FAILURE TO PROVIDE THIS NOTICE MAY RESULT IN REJECTION OF THE CONTRACTOR'S WORK. THE CONTRACTOR SHALL ALSO NOTIFY THE ENGINEER OF RECORD AND THE STRUCTURE OWNER WHEN THE WORK HAS BEEN COMPLETED WITHIN 2 BUSINESS DAYS OF THE COMPLETION OF THE WORK HAS BEEN COMPLETED WITHIN 2 BUSINESS DAYS OF THE COMPLETION OF THE WORK HAS BEEN COMPLETED WITHIN 2 BUSINESS DAYS OF THE COMPLETION OF THE WORK HAS DEEN COMPLETED WITHIN 2 BUSINESS DAYS OF THE COMPLETION OF
- 5. IT IS ASSUMED THAT ANY STRUCTURAL MODIFICATION WORK SPECIFIED ON THESE PLANS WILL BE ACCOMPLISHED BY KNOWLEDGEABLE WORKMEN WITH TOWER CONSTRUCTION EXPERIENCE. THIS INCLUDES PROVIDING THE NECESSARY CERTIFICATIONS TO THE STRUCTURE OWNER AND ENGINEER INCLUDING BUT NOT LIMITED TO TOWER CLIMBER AND RESCUE CLIMBER CERTIFICATIONS, QUALIFIED WELDER CERTIFICATES, CERTIFIED WELDING INSPECTOR CREDENTIALS, ET CETERA.
- 6. THESE DRAWINGS DO NOT INDICATE THE METHOD OF CONSTRUCTION. THE CONTRACTOR SHALL SUPERVISE AND DIRECT THE WORK AND SHALL BE SOLELY RESPONSIBLE FOR ALL CONSTRUCTION METHODS, MEANS, TECHNIQUES, SEQUENCES AND PROCEDURES.
- 7. CONTRACTOR SHALL WORK WITHIN THE LIMITS OF THE STRUCTURE OWNER'S PROPERTY OR LEASE AREA AND APPROVED EASEMENTS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY WORK IS WITHIN THESE BOUNDARIES. CONTRACTOR SHALL EMPLOY A SURVEYOR AS REQUIRED. ANY WORK OUTSIDE THESE BOUNDARIES SHALL BE APPROVED IN WRITING BY THE LAND OWNER PRIOR TO MOBILIZATION. CONSTRUCTION STAKING AND BOUNDARY MARKING IS THE RESPONSIBILITY OF THE CONTRACTOR.

### **SYMBOLS AND CALL-OUTS**



### **STANDARD ABBREVIATIONS**

AFF	ABOVE FINISHED FLOOR		
ARCH	ARCHITECT, -URAL	MAS	
BLDG	BUILDING	MATL	
BOD	BOTTOM OF DECK	MAX	
BOT	BOTTOM	MECH	
BRCG		MFR	
BRDG		MIN	
C	CHANNEL	MOD	
CL	CENTER LINE	MPH	
CLR	CLEAR	MRI	
CMU		#	NUMBER
CONC		NTS	
CONT	CONTINUOUS	OC	
DIA (OR) Ø		OPH	
DWGS	DRAWINGS	OPNG	
EA	EACH	PC	PIECE
EL	ELEVATION	PL	
EQ, EQUIV	EQUAL, EQUIVALENT	PSF	POUNDS PER SQUARE FOOT
EW		PSI	
EXIST		REF	
'OR FT			
f'c	COMPRESSIVE STRESS	REQD	REQUIRED
FDN	FOUNDATION	REV	
FTG	FOOTING	SF	
GALV		SIM	
HORIZ	HORIZONTAL	SR	SOLID ROUND (SHAPE)
HSS	HOLLOW STRUCTURAL	STD	STANDARD `
	SHAPES	T&B	TOP AND BOTTOM
KIP	KILOPOUNDS (1000 LBS	THK	THICKNESS
	PER UNIT)	TOF	
KSI	KIPS PER SQUARE INCH	TOM	TOP OF MASONRY
" OR IN	INCH	TOS	TOP OF STEEL
L	ANGLE	TYP	TYPICAL
LB	POUND	UON	UNLESS OTHERWISE NOTED
LLH	LONG LEG HORIZONTAL	VERT	VERTICAL
LLV	LONG LEG VERTICAL	W/	WITH
LLV	LOING LLG VENTICAL	,	

### **BOLT TIGHTENING PROCEDURE**

 TIGHTEN BOLTS BY AISC "TURN OF THE NUT" METHOD USING THE CHART BELOW BOLT LENGTHS UP TO AND INCLUDING FOUR DIAMETERS:

+1/3 TURN BEYOND SNUG TIGHT

BOLT LENGTHS OVER FOUR AND UP TO EIGHT DIAMETERS: +1/2 TURN BEYOND SNUG TIGHT

BOLT LENGTHS OVER EIGHT AND UP TO TWELVE DIAMETERS:  $\pm 2/3$  TURN BEYOND SNUG TIGHT

2. SPLICE BOLTS SUBJECT TO DIRECT TENSION SHALL BE INSTALLED AND TIGHTENED AS PER SECTION 8(d)(1) OF THE AISC MANUAL OF STEEL CONSTRUCTION. THE INSTALLATION PROCEDURE IS AS FOLLOWS:

"FASTENERS SHALL BE INSTALLED IN PROPERLY ALIGNED HOLES AND BE TIGHTENED BY ONE OF THE METHODS DESCRIBED IN SUBSECTION 8(d)(1) THROUGH 8(d)(4).

8(d)(1) TURN-OF-THE-NUT TIGHTENING.
BOLTS SHALL BE INSTALLED IN ALL HOLES OF THE CONNECTION AND BROUGHT
TO A SNUG TIGHT CONDITION. SNUG TIGHT IS DEFINED AS THE TIGHTNESS THAT
EXISTS WHEN THE PLIES OF A JOINT ARE IN FIRM CONTACT. THIS MAY BE
OBTAINED BY A FEW IMPACTS OF AN IMPACT WRENCH OR THE FULL EFFORT OF
A MAN USING AN ORDINARY SPUD WRENCH. SNUG TIGHTENING SHALL
PROGRESS SYSTEMATICALLY...UNTIL ALL THE BOLTS ARE SIMULTANEOUSLY SNUG
TIGHT AND THE CONNECTION IS FULLY COMPACTED. FOLLOWING THIS INITIAL
OPERATION, ALL BOLTS IN THE CONNECTION SHALL BE TIGHTENED FURTHER BY
THE APPLICABLE AMOUNT OF ROTATION SPECIFIED ABOVE. DURING THE
TIGHTENING OPERATION, THERE SHALL BE NO ROTATION OF THE PATH NOT
TURNED BY THE WRENCH. TIGHTENING SHALL PROGRESS SYSTEMATICALLY.




### SECTION / ELEVATION / DETAIL VIEW CALLOUTS

SHEET(S) ON

WHICH VIEW IS

CALLED OUT



## T··Mobile






319 CHAPANOKE RD, SUITE 118 RALEIGH, NC 27603 PH: (405)348-5460 FAX: (405)341-4625

TELAMON CLS PROJECT ID: 41124-306042-13694528

	REVISIONS			
REV.	DATE	DESCRIPTION	INITIALS	
A	09/01/21	PRELIMINARY ISSUE	HRP	
0	09/02/21	FOR CONSTRUCTION	HRP	



PE-2014023899 EXP: 12/31/2022

ATC SITE NAME: WOODS CHAPEL

ATC ASSET#: 306042

1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT, MO 64064-1989

SHEET TI

STRUCTURAL NOTES

SHEET NUMBE

GN-1

\_ \_ . . . \_ \_ . . . \_ . . .

CONSTRUCTION INSPECTION CHECKLIST			
CONSTRUCTION AND/OR INSTALLATION INSPECTIONS REQUIRED FOR REPORT? (CHECK=YES, BLANK=NO)	INSPECTION REPORT ITEM		
$\checkmark$	CONSTRUCTION INSPECTIONS		
	FOUNDATION INSPECTIONS		
	CONCRETE COMPRESSIVE STRENGTH AND SLUMP TESTING RESULTS/CERTIFICATES		
	ADHESIVE ANCHOR ROD(S) INSTALLATION INSPECTION		
	BASE PLATE GROUT INSPECTION		
THIRD-PARTY CERTIFIED WELD INSPEC (INCLUDING IBC SPECIAL INSPECTIONS			
	SOIL EXCAVATION — DENSITY TESTING, COMPACTION INSPECTION/VERIFICATION, USE OF SUITABLE FILL		
V	GALVANIZING REPAIR MATERIAL PREPARATION, INSPECTION, & PAINT APPLICATION		
	GUY WIRE (RE-)TENSION REPORT AND INSPECTION		
$\checkmark$	PRIME CONTRACTOR'S AS-BUILT DOCUMENTS (SIGNED & DATED)		

POST-CONSTRUCTION INSPECTION CHECKLIST			
CONSTRUCTION AND/OR INSTALLATION INSPECTIONS REQUIRED FOR REPORT? (CHECK=YES, BLANK=NO)	INSPECTION REPORT ITEM		
<b>√</b>	MODIFICATION INSPECTOR'S ISSUE LIST (INCLUDING CORRECTIVE ACTIONS TAKEN) AND/OR REDLINED RECORD DRAWINGS		
	POST-INSTALLED ADHESIVE ANCHOR ROD PULL-OUT TESTING		
V	PHOTOGRAPHS OF MODIFICATIONS (INCLUDE PHOTOS OF BOTH SIDES OF WELDED ON BOLTED CONNECTIONS, OF OVERALL AND DETAIL VIEWS OF INSTALLED MODIFICATIONS, AND BEFORE/AFTER PHOTOS OF ANY ISSUES IDENTIFIED BY THE INSPECTOR)		

DOOT CONCEDUATION

### **GENERAL NOTES**

- THE POST-MODIFICATION INSPECTION IS A VISUAL EXAMINATION OF STRUCTURE MODIFICATIONS AND A REVIEW OF ANY REQUIRED CONSTRUCTION INSPECTIONS, TESTING, AND OTHER DATA TO VERIFY THAT THE MODIFICATIONS ARE INSTALLED IN ACCORDANCE WITH THE CONTRACT DOCUMENTS AS DESIGNED BY THE ENGINEER OF RECORD. THE CONTRACT DOCUMENTS INCLUDE THESE MODIFICATION DRAWINGS, ANY PROJECT SPECIFICATIONS REFERENCED TO IN THE PROJECT NOTES OR OTHERWISE PROVIDED WITH THE DRAWINGS, AND OTHER DOCUMENTS OR DRAWINGS PROVIDED WITH THE MODIFICATION DRAWINGS WITH THE INTENT THAT THEY BE USED AS A DESIGN AID OR GUIDELINE FOR CONSTRUCTION.
- THE POST-MODIFICATION INSPECTION SHALL CONFIRM INSTALLATION CONFIGURATION AND WORKMANSHIP ONLY AND IS NOT A QUALITATIVE REVIEW OF THE ENGINEERING ASPECTS OF THE DESIGN OR THE DESIGN DRAWINGS. THE MODIFICATION INSPECTOR IS NOT TAKING OWNERSHIP OF THE MODIFICATION DESIGN IN THE PERFORMANCE OF THEIR DUTIES. OWNERSHIP OF THE MODIFICATION DESIGN'S EFFECTIVENESS AND INTENT, AS WELL AS ALL ASSOCIATED RISK, LIES WITH THE ENGINEER OF RECORD AT ALL TIMES
- TO ENSURE THAT THE REQUIREMENTS OF THE POST-MODIFICATION INSPECTION ARE MET, IT IS ESSENTIAL THAT COORDINATION BETWEEN THE PRIME CONTRACTOR AND THE MODIFICATION INSPECTOR BEGIN AS SOON AS THE PROJECT IS FUNDED AND WORK ENTERS THE PLANNING STAGE. THE PRIME CONTRACTOR AND MODIFICATION INSPECTOR SHALL BE PROACTIVE IN IDENTIFYING CONSTRUCTION ISSUES AND COMMUNICATING THESE ISSUES TO EACH OTHER AND TO THE ENGINEER OF RECORD AND STRUCTURE OWNER & CUSTOMER, AS REQUIRED.

### MODIFICATION INSPECTOR'S RESPONSIBILITIES

- THE MODIFICATION INSPECTOR SHALL CONTACT THE PRIME CONTRACTOR AS SOON AS THEY HAVE RECEIVED A PURCHASE ORDER OR PAYMENT FOR THIS INSPECTION. THE MODIFICATION INSPECTOR SHALL REVIEW THE REQUIREMENTS OF THE INSPECTION CHECKLIST, SHALL WORK WITH THE PRIME CONTRACTOR TO DEVELOP A SCHEDULE OF NECESSARY ON-SITE INSPECTIONS, AND SHALL DISCUSS ANY SITE-SPECIFIC INSPECTION REQUIREMENTS OR OTHER CONCERNS.
- 2. THE MODIFICATION INSPECTOR IS RESPONSIBLE FOR COLLECTING ALL PRIME CONTRACTOR INSPECTION AND TEST REPORTS (INCLUDING THOSE OF ASSIGNED SUB-CONTRACTORS), SHALL REVIEW THE REPORTS FOR COMPLIANCE WITH THE CONTRACT DOCUMENTS, SHALL CONDUCT THE NECESSARY ON—SITE INSPECTIONS, AND SHALL COMPILE AND SUBMIT THE MODIFICATION INSPECTION REPORT.

### RELEASED FOR CONSTRUCTION

As Noted on Plans Review

**Development Services Department** Lee's Summit. Missouri

11/09/2021

### INSPECTION AND REPORT RECOMMENDATIONS

- THE FOLLOWING ARE PROVIDED WITH THE INTENT OF ENHANCING THE EFFECTIVENESS OF THE MODIFICATION INSPECTION AND IMPROVING THE FFFICIENCY OF THE PROCESS OF COLLECTING AND COMPILING THE INFORMATION INTO A USABLE REPORT
- IT IS RECOMMENDED THAT THE PRIME CONTRACTOR PROVIDE THE MODIFICATION INSPECTOR AT LEAST 5 BUSINESS DAYS NOTICE FOR WHEN THE SITE WILL BE READY FOR THE MODIFICATION INSPECTION.
- THE PRIME CONTRACTOR AND THE MODIFICATION INSPECTOR SHALL COORDINATE CLOSELY THROUGHOUT THE ENTIRE PROJECT.
- THE PRIME CONTRACTOR AND MODIFICATION INSPECTOR SHALL BOTH BE PRESENT DURING THE INITIAL INSPECTION IN ORDER TO ALLOW FOR THE REMEDIATION OF DEFICIENCIES DURING THE INSPECTION, AS PRACTICABLE. IT MAY BE PREFERABLE TO KEEP WORK CREWS AND THEIR EQUIPMENT ON-SITE TO REMEDIATE DEFICIENCIES DURING INSPECTIONS.

### PRIME CONTRACTOR'S RESPONSIBILITIES

- THE PRIME CONTRACTOR SHALL CONTACT THE MODIFICATION INSPECTOR AS SOON AS THEY HAVE RECEIVED A PURCHASE ORDER OR PAYMENT FOR THE MODIFICATION INSTALLATION OR PROJECT. THE PRIME CONTRACTOR SHALL REVIEW THE REQUIREMENTS OF THE MODIFICATION INSPECTION CHECKLIST, SHALL WORK WITH THE MODIFICATION INSPECTOR TO DEVELOP A SCHEDULE TO CONDUCT ON-SITE INSPECTIONS, AND SHALL DISCUSS SPECIFIC INSPECTION AND TESTING REQUIREMENTS WITH THE MODIFICATION INSPECTOR IN DETAIL TO OBTAIN A FULL UNDERSTANDING OF THE REQUIRED INSPECTIONS AND TESTING.
- THE PRIME CONTRACTOR SHALL PERFORM AND RECORD THE TESTING AND INSPECTION RESULTS IN ACCORDANCE WITH THE REQUIREMENTS OF THE MODIFICATION INSPECTION

### INSPECTION RESCHEDULING AND CANCELLATION

IF THE PRIME CONTRACTOR AND MODIFICATION INSPECTOR HAVE AGREED UPON A TIME AND DATE FOR A GIVEN INSPECTION AND EITHER PARTY RESCHEDULES OR CANCELS THE INSPECTION. THE STRUCTURE OWNER SHALL NOT BE RESPONSIBLE FOR COSTS, FEES, LOST DEPOSITS, OR OTHER EXPENSES INCURRED BY THE PRIME CONTRACTOR, THEIR SUBCONTRACTOR(S), OR THE MODIFICATION INSPECTOR DUE TO THESE SCHEDULING CHANGES. EXCEPTIONS MAY BE MADE IN THE EVENT OF UNCONTROLLABLE SITUATIONS SUCH AS NATURAL DISASTERS, SEVERE WEATHER, OR OTHER CONDITIONS THAT COMPROMISE THE

## REMEDIATION OF FAILING INSPECTION

- IN THE EVENT THAT ANY PORTION OF THE MODIFICATION WORK IS DETERMINED TO BE UNSATISFACTORY BY THE MODIFICATION INSPECTOR, THE PRIME CONTRACTOR SHALL WORK WITH THE MODIFICATION INSPECTOR TO CREATE A PLAN OF ACTION THAT WILL EITHER:
- REPAIR THE DEFICIENT WORK TO SATISFACTORY CONDITION AND INCLUDE A SUBSEQUENT RE-INSPECTION OF THE WORK TO VERIFY THAT IT IS SATISFACTORY
- 1.2. OR, WITH THE PERMISSION OF THE STRUCTURE OWNER AND/OR CUSTOMER, THE PRIME CONTRACTOR MAY WORK WITH THE ENGINEER OF RECORD TO REVIEW THE AS-BUILT CONDITION OF THE MODIFICATION TO DETERMINE IF IT IS STRUCTURALLY ACCEPTABLE. IF THIS ACTION IS NOT ACCEPTABLE TO ANY PARTY, THE PRIME CONTRACTOR SHALL PROCEED TO REPAIR THE DEFICIENT WORK TO A SATISFACTORY CONDITION.

### PHOTOGRAPHY REQUIREMENTS

- THE PRIME CONTRACTOR AND MODIFICATION INSPECTOR SHALL, BETWEEN THE EFFORTS OF BOTH PARTIES AND THEIR EMPLOYED PERSONNEL, PROVIDE PHOTOGRAPHS WITH THE INSPECTION REPORT TO INCLUDE THE FOLLOWING:
- GENERAL SITE PHOTOGRAPHS PRE-CONSTRUCTION
- MODIFICATION INSTALLATION PHOTOGRAPHS DURING CONSTRUCTION/ERECTION OPERATIONS AND INSPECTIONS
- b.1. RAW MATERIALS
- b.2. PHOTOS OF DETAILED WORK REQUIRED ON THE DRAWINGS (CONNECTIONS. WELDMENTS, FIELD-FABRICATED MEMBERS, ETC)
- WELD PREPARATION AND COMPLETED WELD INSPECTION (INCLUDING A FILLET WELD SIZE GAUGE, AS APPLICABLE)
- b.4. BOLT INSTALLATION AND TORQUE/PRETENSION.
- b.5. FINAL INSTALLED CONDITION (AFTER DEFICIENT CONDITIONS, IF ANY, ARE REMEDIATED)
- REPAIR OF SURFACE COATINGS (INCLUDING GALVANIZING AND/OR PAINT COATING)
  POST-MODIFICATION PHOTOGRAPHS OF THE SITE & WORK.
  PHOTOGRAPHS OF THE FINAL STATE OF THE SITE AT CONCLUSION OF THE WORK BY
- THE PRIME CONTRACTOR, ASSOCIATED SUBCONTRACTORS, AND THE MODIFICATION
- OTHER PHOTOS MAY BE INCLUDED AT PRIME CONTRACTOR & MODIFICATION INSPECTOR'S DISCRETION.

NOTE: PHOTOS OF MODIFICATIONS INSTALLED ON THE STRUCTURE ABOVE AN ELEVATION OF 20 FT SHALL REQUIRE PHOTOS TAKEN FROM THE STRUCTURE AS WELL AS OVERALL PHOTOGRAPHS OF THE MODIFICATIONS TAKEN FROM THE GROUND.

### **OWNER INSPECTIONS**

- THE STRUCTURE OWNER MAY CONDUCT INSPECTIONS TO VERIFY THE QUALITY AND COMPLETENESS OF THE PREVIOUSLY COMPLETED MODIFICATION INSPECTION REPORTS FOR THE MODIFICATION INSTALLATION WORK.
- INSPECTIONS MAY BE COMPLETED BY A 3RD-PARTY FIRM OF THE STRUCTURE OWNER'S CHOOSING AFTER A MODIFICATION PROJECT IS COMPLETED AND A PASSING MODIFICATION INSPECTION REPORT IS ISSUED.

**T**··Mobile •






RALEIGH, NC 27603 PH: (405)348-5460 FAX: (405)341-4625

TELAMON CLS PROJECT ID: 41124-306042-13694528 COA# 2010039825 EXP. 12/31/2022

	REVISIONS				
REV.	DATE	DESCRIPTION	INITIALS		
A	09/01/21	PRELIMINARY ISSUE	HRP		
0	09/02/21	FOR CONSTRUCTION	HRP		
			_		



PE-2014023899 EXP: 12/31/2022

ATC SITE NAME:

WOODS CHAPEL

ATC ASSET#: 306042

1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT, MO 64064-1989

MODIFICATION INSPECTION NOTES

IN-1

NOTE: EXISTING MOUNT SHOWN IS REPRESENTATIVE TO ILLUSTRATE MODIFICATION AND MAY DIFFER SLIGHTLY ON SITE.


GAMMA SECTOR CLIMBING FACE
WITH SAFETY CLIMB (SITE PRO 1 PRK-1245 BETA SECTOR CONNECTION BELOW)

ALPHA SECTOR

### | MOUNT - PLAN VIEW

SCALE: N.T.S.

 ${\color{red} {\rm NOTE:}}$  OTHER SECTORS MOUNT PIPES NOT SHOWN FOR CLARITY.



■ MOUNT - FRONT ELEVATION VIEW (ALPHA AND GAMMA SECTORS) SCALE: N.T.S.

### **CONSTRUCTION NOTES**


- 1. SCOPE OF WORK MUST BE COMPLETED AT WIND SPEEDS < 20 MPH.
- 2. ALL DIMENSIONS ARE APPROXIMATE. CONTRACTOR SHOULD FIELD VERIFY ALL DIMENSIONS BEFORE FABRICATION OF STEEL AND COMMENCEMENT OF WORK. FIELD CUT MEMBERS AS REQUIRED.
- 3. ALL HARDWARE SHOULD BE INSTALLED WITH "TURN OF THE NUT" METHOD (RE: GN-1).
- CONTRACTOR TO INSTALL MOUNT MODIFICATIONS PER THE MANUFACTURERS SPECIFICATION. MODIFICATIONS SHALL NOT OBSTRUCT, INTERFERE, OR BLOCK EXISTING SAFETY CLIMB SYSTEM. IF ANY OF THESE OCCURS DURING INSTALLATION CONTACT THE AMERICAN TOWER PMI INBOX (PMI@AMERICANTOWER.COM)

MODIFICATION SCHEDULE					
LABEL   ELEVATION   SCOPE   MATERIAL   NOTES					
1	±126'-6"	INSTALL (1) PROPOSED SITE PRO 1 PRK-1245 AS SPECIFIED. FIELD-CUT PROPOSED ANGLES AS REQUIRED. MAINTAIN MINIMUM BOLT EDGE DISTANCE. DO NOT PINCH SAFETY CLIMB. RE-SECURE COAX AFTER THE INSTALLATION OF PROPOSED MODIFICATIONS.	SITE PRO 1 PRK-1245	S-1 S-2	
<b>(2</b> )	±126'-6"	REPLACE EXISTING MOUNT PIPE AT POSITION 3 IN ALPHA AND GAMMA SECTORS AND AT POSITION 2 IN BETA SECTOR WITH PROPOSED PIPE FOR PROPOSED PANEL CONFIGURATION (3 TOTAL) AS SHOWN. CONNECT TO PLATFORM BASE HORIZONTALS USING SITE PRO 1 SP219 CROSSOVER KITS (3 TOTAL). CONNECT TO SUPPORT RAILS USING SITE PRO 1 SCX1-K CROSSOVER PLATE KITS (3 TOTAL).	PIPE 2 STD X 8'-0" LONG SITE PRO 1 SP219 SITE PRO 1 SCX1-K	S-1 S-2	

### **RELEASED FOR** CONSTRUCTION

As Noted on Plans Review

**Development Services Department** Lee's Summit, Missouri



MOUNT - ISOMETRIC VIEW SCALE: N.T.S.






## Ttelamon CLS

319 CHAPANOKE RD, SUITE 118 RALEIGH, NC 27603 PH: (405)348-5460 FAX: (405)341-4625

TELAMON CLS PROJECT ID: 41124-306042-13694528 COA# 2010039825 EXP. 12/31/2022

	REVISIONS					
REV.	DATE	DESCRIPTION	INITIALS			
Α	09/01/21	PRELIMINARY ISSUE	HRP			
0	09/02/21	FOR CONSTRUCTION	HRP			



ATC SITE NAME:

WOODS CHAPEL

ATC ASSET#: 306042

1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT, MO 64064-1989

MOUNT VIEWS & MODIFICATION SCHEDULE


**S-1** 

- NOTES:


  1. FIELD—CUT PROPOSED ANGLES AS REQUIRED.
  MAINTAIN MINIMUM BOLT EDGE DISTANCE.

  2. DO NOT PINCH SAFETY CLIMB.

  3. RE—SECURE COAX AFTER THE INSTALLATION
  OF PROPOSED MODIFICATIONS.



SITE PRO 1 PRK-1245
SCALE: N.T.S.



(P) ANTENNA MOUNT PIPE

2 STD X 8'-0" LONG AT POSITION 3
IN ALPHA AND GAMMA SECTORS AND
POSITION 2 IN BETA SECTOR - (P) SITE PRO 1 SP219 (E) PLATFORM BASE HORIZONTAL **RELEASED FOR CONSTRUCTION As Noted on Plans Review** 

> **Development Services Department** Lee's Summit, Missouri 11/09/2021

2 SITE PRO 1 SP219 SCALE: N.T.S.






## Ttelamon CLS

319 CHAPANOKE RD, SUITE 118 RALEIGH, NC 27603 PH: (405)348-5460 FAX: (405)341-4625

TELAMON CLS PROJECT ID: 41124-306042-13694528 COA# 2010039825 EXP. 12/31/2022

REVISIONS					
REV.	DATE	DESCRIPTION	INITIALS		
A	09/01/21	PRELIMINARY ISSUE	HRP		
0	09/02/21	FOR CONSTRUCTION	HRP		



PE-2014023899 EXP: 12/31/2022

ATC SITE NAME:

WOODS CHAPEL ATC ASSET#: 306042

1204 N.E. WOODS CHAPEL ROAD LEES SUMMIT, MO 64064-1989

MODIFICATION DETAIL **VIEWS** 

**S-2** 

SITE PRO 1 SCX1-K SCALE: N.T.S.

Wind & Ice Loading				
Nominal Mount Elevation (AGL), z <sub>mount</sub>	127 ft	Ka	0.90	
Nominal Rad Elevation (AGL), z <sub>rad</sub>	126 ft	K <sub>d</sub>	0.95	
Elevation AMSL (ft)	973 ft	K <sub>e</sub>	0.97	
TIA Standard	н	K <sub>z</sub>	1.33	
Basic Wind Speed, V <sub>ult</sub> (bare)	109 mph	K <sub>zt</sub>	1.00	
Basic Wind Speed, V (ice)	40 mph	Ks	1.00	
Design Ice Thickness, t <sub>i</sub>	1 1/2 in	t <sub>iz</sub>	1.72 in	
Exposure Category	С	G <sub>h</sub>	1.00	
Risk Category	ш	q <sub>z</sub> (bare)	37.1 psf	
Seismic Response Coeff., C <sub>s</sub>	0.05	q <sub>z</sub> (ice)	5.0 psf	

Live Loading			
At Mount Pipes, L <sub>M</sub>	500 lb		
Joint Labels Considered	M1		
	M2		
	МЗ		

Member Distributed Loading					
Section Set Label Shape Label F <sub>A</sub> (lb/ft)					
0001011 001 20001	onapo zapor	Bare	Ice	(lb/ft)	
Side Channel	C3x2x.188	18.81	1.73	12.86	
Standoff Pipe	PIPE_3.5x0.165	11.68	3.12	10.93	
Offset End Plate	PL 6"x0.375"	33.39	4.25	12.10	
Face Horizontal Pipe	PIPE_3.0	11.68	3.12	10.93	
Channel Conn. Plate 2	PL2.38X0.375	13.24	2.63	7.27	
Channel Conn. Plate 1	PL 6"x0.375"	33.39	4.25	12.10	
Angle Grating Supports	L2x2x3	11.13	1.66	8.69	
Support Rail	PIPE_2.0	7.93	2.61	8.57	
SR Conn Plate	PL6x1/4	33.39	4.24	11.94	
SR Conn Angle	Custom 6.63x4.46	36.89	1.92	18.15	
Mount Pipe	PIPE_2.0	7.93	2.61	8.57	
MOD Mount Pipe	PIPE_2.0	7.93	2.61	8.57	
MOD PRK-1245	L2.5x2.5x3	13.91	1.68	10.02	

### RELEASED FOR CONSTRUCTION As Noted on Plans Review

Development Services Department Lee's Summit, Missouri

11/09/2021

Appurtenances																															
Appurtenance Model	Status		Rad Elev. Override (ft)			Area Factor		Qty. per Azimuth		Total	0°.	0° Joints		90° Joints		240° Joints			Depth	Weight (Bare)	Shape	Weight EPA <sub>A</sub> (I		are) (ft²)	EPA <sub>A</sub> (I	A <sub>A</sub> (Ice) (ft²)		F <sub>A</sub> (Bare) (lb)		F <sub>A</sub> (Ice) (Ib)	
						Side	0°	90°	240°	Qty. Override	1	2	1	2	1	2	(in)	) (in)	(in)	(lb)	Shape	(lb)	N	T	N	T	N	Т	N	Т	
AEHC							1	1	1	3	A1	A2	A7	A8	A9	A10	35.43	22.83	8.26	99.2	Flat	150.91	6.74	2.60	8.50	3.90	224.85	86.74	38.20	17.52	
FFHH-65C-R3							1	1	1	3	A3	A4	A5	A6	A11	A12	96	25.2	9.3	127.6	Generic	408.83	12.95	4.89	15.21	6.85	431.98	163.12	68.34	30.75	
AHFIG				<u>\</u>		0.5	1	1	1	3	R1		R2		R3		27.6	13.4	5.6	79.4	Flat	71.93	1.40	1.54	2.42	2.18	46.83	51.40	10.85	9.77	
AIRSCALE DUAL RRH 4T4R B12/71 240W AHLOA				<u>\</u>		0.5	1	1	1	3	R1		R2		R3		22.04	12.13	7.44	83.77	Flat	62.71	1.39	1.11	2.31	1.65	46.36	37.16	10.36	7.42	
ASU9338TYP01									1	1					RC		20.38	18.86	5.83	19	Flat	73.28	3.20	1.03	4.42	1.84	106.84	34.25	19.87	8.28	
HELIAX FiberFeed12 RRU PendantConnect							1			1	HF						16.9	6.7	4.7	20	Flat	37.02	0.94	0.69	1.72	1.38	31.50	22.98	7.71	6.19	