

Derick Holmes

From: Chloe Huxol <chuxol@mccowngordon.com>
Sent: Friday, November 11, 2022 11:30 AM
To: Derick Holmes
Cc: Adam Gregory
Subject: RE: Applicant Letter - FDP (DFDP).pdf

Categories: Filed by Newforma

☐ Sent from external sender ☐


Fire Station #4

1. Earthwork – \$125,268
2. Concrete – \$211,446
 - a. Added sidewalk plug for approx. 1,132 sf – \$13,500
3. Asphalt – \$7,250
4. Fences & Gates – \$16,536
5. Landscape – \$60,848
6. Site Utilities - \$248,255

Fire Station #5

1. Earthwork – \$90,912
2. Concrete – \$207,726
3. Asphalt - \$7,250
4. Fences & Gates – \$16,536
5. Landscape – \$72,647
6. Site Utilities – \$189,700

TOTAL = \$584,771



Thank you

CHLOE HUXOL
Project Manager

McCOWNGORDON
M 816.547.0068

From: Derick Holmes <derick.holmes@glmv.com>
Sent: Thursday, November 10, 2022 3:05 PM
To: Chloe Huxol <chuxol@mccowngordon.com>
Subject: RE: Applicant Letter - FDP (DFDP).pdf

Chloe –

If you covered this on the OAC meeting I apologize, I joined a little late. Is the estimate something you can provide by Monday?

Derick Holmes, PE