



REUNION AT BLACKWELL
 PUBLIC SANITARY
ENGINEER'S OPINION OF PROBABLE COST

September 6, 2023

ITEM		QUANTITY	UNIT	UNIT PRICE	EXTENSION
SANITARY SEWER					
1	INSTALL 8" PVC SDR-26	2,034	LF	\$ 55.00	\$ 111,870.00
2	INSTALL 6" PVC SDR-26	1,048	LF	\$ 45.00	\$ 47,160.00
3	INSTALL STD. 4' DIA. MANHOLE	8	EA	\$ 4,000.00	\$ 32,000.00
4	EXTRA DEPTH IN MANHOLES	47	VF	\$ 150.00	\$ 7,050.00
5	TRENCHING UNDER FUTURE STREET	2,546	LF	\$ 20.00	\$ 50,920.00
6	REINFORCED CONCRETE ENCASEMENT	20	LF	\$ 200.00	\$ 4,000.00
7	POST-CONSTRUCTION MANHOLE BARREL ADJUSTMENTS (EST)	2	EA	\$ 800.00	\$ 1,600.00
8	POST-CONSTRUCTION MANHOLE RING (3"-12") ADJUSTMENTS (EST)	2	EA	\$ 400.00	\$ 800.00
SUBTOTAL:					\$ 255,400.00
GRAND TOTAL:					\$ 255,400.00

Disclaimers:

- 1 Since Engineer has no control over the cost of labor, materials, or equipment, or over contractor's(s') methods of determining prices, or over competitive bidding or market conditions, the estimate of construction cost and schedule provided for herein is to be made on the basis of Engineer's experience and qualifications and represents Engineer's best judgment as a professional engineer familiar with the construction industry, but Engineer cannot and does not guarantee that the bids or the Project construction cost or schedule will not vary from the Engineer's Opinion of Probable Cost and schedule prepared by Engineer.
- 2 The Engineer's Opinion of Probable Cost is based upon reasonable assumptions from a conceptual plan.
- 3 The format of this document may not be the same as the final format used to obtain competitive bids.
- 4 Any use of this document other than for preliminary cost analysis is not recommended.